ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00

PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER : 003 CONTRACT I D : 20000225003 COUNTI ES : CHAMBERS
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04

CONTRACT TI ME : 75 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : RURAL

PRQIECT(S) : | M 85-1(140)
for constructing the Planing, Resurfacing, Traffic Stripe,

and Loop Detectors on 1-85 fromMP. 72.04 to MP. 80.02 at
the Georgia State Line. Length - 7.984 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABANVA PAVI NG CO., | NC $ 2,510,625.03 100. 0000%
2 01019 APAC- CEORG A, | NC.

$ 3,612,242.85 143.8782%



Broken White, Cass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 003 -2
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000225003 COUNTI ES : CHAMBERS
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 05002 | (2) 01019 |
| EAST ALABAMA PAVI NG CO., | NC| APAC-GEORG A, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001 Roadway
| | |
0010 405A000 55000. 000 GAL | 0. 00000 0. 00| 1. 30000 71500. 00|
Tack Coat | [ |
0020 408A051 2889. 000 SQYD| 1. 50000 4333. 50| 1. 50000 4333. 50|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0030 408A052 215404.000 SY | 0. 58000 124934. 32| 1. 34000 288641. 36|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 408A053 1440. 000 SQYD| 1. 50000 2160. 00| 5. 06000 7286. 40|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0050 410B000 1.000 EACH 2000. 00000 2000. 00| 2400. 00000 2400. 00|
State Furnished Profil ograph | | |
0060 423A002 21082. 000 TON | 46. 27000 975464. 14| 59. 32000 1250584. 24|
Stone Matrix Asphalt \Waring Layer, | | |
3/ 4" Maxi num Aggregate Size | [ |
0070 424A241 6724.000 TON | 36. 24000 243677. 76| 45. 40000 305269. 60|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 424B321 23903. 000 TON | 36. 83000 880347. 49| 51. 45000 1229809. 35|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range F | | |
0090 424B329 294.000 TON | 36. 83000 10828. 02| 68. 90000 20256. 60|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0100 428C000 252804.000 LF | 0. 10000 25280. 40| 0. 08000 20224. 32|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0110 600A000 LUWMP| 137315. 00000 137315. 00| 178000. 00000 178000. 00|
Mobi I'i zati on | [ |
0120 650A000 21763. 000 CYIP| 0. 00000 0. 00| 6. 00000 130578. 00|
Topsoi | | | |
0130 701A028 16. 000 M LE 1400. 00000 22400. 00| 1400. 00000 22400. 00|
Solid Wite, Oass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | | |
0140 701A041 8.000 M LE| 1200. 00000 9600. 00| 1200. 00000 9600. 00|
| |
I I

Stripe (0.09" Thick) (6" W de) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 003 -3
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000225003 COUNTI ES : CHAMBERS
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 05002 | (2) 01019 |
| EAST ALABAMA PAVI NG CO., | NC| APAC- GEORG A, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 701A048 16. 000 M LE] 1400. 00000 22400. 00| 1400. 00000 22400. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0160 701B009 8.000 LF | 5. 00000 40. 00| 1. 90000 15. 20|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |
0170 701C000 3.000 M LE| 430. 00000 1290. 00| 330. 00000 990. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 2.000 M LE| 510. 00000 1020. 00| 410. 00000 820. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 4500. 000 SQFT| 2. 10000 9450. 00| 2.10000 9450. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I
0200 703B002 300. 000 SQFT| 2. 60000 780. 00| 2. 60000 780. 00|
Traffic Control Legends, dass 2, Type A | |
0210 705A030 50. 000 EACH| 4. 40000 220. 00| 4. 40000 220. 00|
Paverent Markers, Class A-H, Type 2-C | | |
0220 705A031 266. 000 EACH 4. 20000 1117. 20| 4. 20000 1117. 20|
Pavenent Markers, Cass A-H Type 1-A | | |
0230 705A032 66. 000 EACH| 4. 20000 277. 20| 4. 20000 277. 20|
Pavenent Markers, Cass A-H Type 1-B | | |
0240 705A037 100. 000 EACH| 4. 35000 435. 00| 4. 35000 435. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0250 705A038 50. 000 EACH| 4. 40000 220. 00| 4. 40000 220. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
0260 730HO00 2800.000 LF | 5. 00000 14000. 00| 2. 50000 7000. 00|
Loop Detector | | |
0270 740B000 957.000 SQFT]| 5. 00000 4785. 00| 8. 50000 8134. 50|
Construction Signs | | |
0280 740D000 190. 000 EACH 75. 00000 14250. 00| 64. 10000 12179. 00|
Channel i zi ng Druns | [ |
0290 741C010 1.000 EACH 2000. 00000 2000. 00| 7321. 38000 7321. 38|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 2,510, 625. 03| $ 3,612, 242. 85|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 2,510, 625. 03| $ 3,612, 242. 85|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 006 -1
VENDOR RANKI NG
CALL ORDER : 006 CONTRACT I D : 20000225006 COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MONTGOVERY PROIECT(S) : NHF-194(008)

for constructing the Planing, Resurfacing, Drainage, Traffic
Stripe, and Traffic Counting Unit on South Boul evard from
Rosa L. Parks Avenue (MP 154.143) to the Troy Hi ghway

(U.S. #231) (MP 158.668) in Montgonery. Length 4.525 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 1,746,554.34 100. 0000%

2 01023 ASPHALT CONTRACTORS, | NC. $ 2,252,655.30 128.9771%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 006 -2
TABULATI ON OF BI DS
CALL ORDER : 006 CONTRACT I D : 20000225006 COUNTI ES : MONTGOMERY
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 01018 | (2) 01023 |
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
I | I
0010 206EO001 45.000 EACH| 250. 00000 11250. 00| 375. 00000 16875. 00|
Rermoving Inlets | [ |
0020 210D001 6100. 000 CYIP| 3. 62000 22082. 00| 13. 00000 79300. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 214A000 267.000 CUYD| 12. 00000 3204. 00| 14. 50000 3871. 50|
Structure Excavation | | |
0040 214B000 56. 000 CUYD| 25. 00000 1400. 00| 23. 25000 1302. 00|
Foundati on Backfill, Local | | |
0050 405A000 10100. 000 GAL | 1. 00000 10100. 00| 1. 00000 10100. 00|
Tack Coat | [ |
0060 408A052 51200. 000 SY | 1. 75000 89600. 00| 1. 95000 99840. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0070 410C000 1.000 EACH 650. 00000 650. 00| 17400. 00000 17400. 00|
Contractor Retained Profil ograph | [ |
0080 424A281 19750. 000 TON | 36. 72000 725220. 00| 42. 25000 834437. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0090 424A290 600. 000 TON | 59. 25000 35550. 00| 45, 75000 27450. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0100 424B281 6100. 000 TON | 35. 82000 218502. 00| 37.20000 226920. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0110 424B285 350. 000 TON | 30. 36000 10626. 00| 95. 00000 33250. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0120 424B289 650. 000 TON | 34. 51000 22431. 50| 44, 75000 29087. 50|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0130 428C000 48500. 000 LF | 0. 20000 9700. 00| 0. 35000 16975. 00|
Scoring Bitum nous Pavement Surface By | [ |
I I I

Cutting



Solid Wite,

Inverted Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 006 -3
TABULATI ON OF BI DS
CALL ORDER . 006 CONTRACT I D : 20000225006 COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 06
SET- ASI DE
| (1) 01018 | (2) 01023 |
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 530A100 48.000 LF | 45. 00000 2160. 00| 31. 40000 1507. 20|
15" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0150 530A101 208.000 LF | 50. 00000 10400. 00| 33. 20000 6905. 60|
18" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0160 530A102 4.000 LF | 75. 00000 300. 00| 49. 70000 198. 80|
24" Roadway Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |
0170 600A000 LUWP|  105400. 00000 105400. 00 355500. 00000 355500. 00|
Mobi |'i zati on | [ |
0180 620A000 13. 000 CUYD| 550. 00000 7150. 00| 875. 00000 11375. 00|
M nor Structure Concrete | | |
0190 621A005 40. 000 EACH 1500. 00000 60000. 00| 1925. 00000 77000. 00|
Junction Boxes, Type 1 | | |
0200 621B005 2.000 EACH 500. 00000 1000. 00| 475. 00000 950. 00|
Junction Box Units, Type 1 | | |
0210 6210017 1. 000 EACH| 2000. 00000 2000. 00| 1975. 00000 1975. 00|
Inlets, Type S1 O S3 (2 Wng) | | |
0220 6210020 42.000 EACH 1700. 00000 71400. 00| 1640. 00000 68880. 00|
Inlets, Type Y | [ |
0230 6210059 2.000 EACH 2300. 00000 4600. 00| 1875. 00000 3750. 00|
Inlets, Type P1 O P3 | | |
0240 621D019 2.000 EACH 400. 00000 800. 00| 475. 00000 950. 00|
Inlet Units, Type Y | [ |
0250 652A056 18. 000 ACRE]| 450. 00000 8100. 00| 575. 00000 10350. 00|
Seeding (M x 2E) | | |
0260 656A000 18. 000 ACRE| 450. 00000 8100. 00| 475. 00000 8550. 00|
Mul ching, Cass A Type 1 | | |
0270 665F000 100. 000 EACH| 5. 00000 500. 00| 12. 00000 1200. 00|
Hay Bal es | | |
0280 665J000 300.000 LF | 5. 20000 1560. 00| 6. 25000 1875. 00|
Silt Fence, Type A | | |
0290 701C000 20. 000 M LE| 340. 00000 6800. 00| 340. 00000 6800. 00|
Broken Tenporary Traffic Stripe | [ |
0300 701C001 40. 000 M LE| 380. 00000 15200. 00| 380. 00000 15200. 00|
Solid Tenporary Traffic Stripe | [ |
0310 701F000 29284.000 LF | 0. 25000 7321. 00| 0. 25000 7321. 00|
Dotted Tenporary Traffic Stripe | | |
0320 702A008 10. 000 M LE]| 3700. 00000 37000. 00| 3700. 00000 37000. 00|
I I
| |

Stripe (6" Wde)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 006 -4

CALL ORDER : 006 CONTRACT I D : 20000225006 COUNTI ES : MONTGOMVERY
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01018 | (2) 01023 |
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTORS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 702A009 10. 000 M LE| 3700. 00000 37000. 00| 3700. 00000 37000. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0340 702A010 10. 000 M LE| 1850. 00000 18500. 00| 1850. 00000 18500. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0350 702B001 14642.000 LF | 1. 50000 21963. 00| 1. 50000 21963. 00|
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0360 703A002 28425. 000 SOQFT| 2. 50000 71062. 50| 2. 50000 71062. 50|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0370 703B002 3272.000 SQFT| 2. 80000 9161. 60| 2. 80000 9161. 60|
Traffic Control Legends, dass 2, Type A [ |
0380 703D001 28425. 000 SQFT| 1. 30000 36952. 50| 1. 30000 36952. 50|
Tenporary Traffic Control Markings | [ |
0390 703E001 3272.000 SQFT| 1. 30000 4253. 60| 1. 30000 4253. 60|
Tenporary Traffic Control Legends [ |
0400 705A030 200. 000 EACH 4. 90000 980. 00| 4. 90000 980. 00|
Paverent Markers, Class A-H Type 2-C | [ |
0410 705A031 600. 000 EACH| 4. 70000 2820. 00| 4. 70000 2820. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0420 731A011 1.000 EACH 6150. 00000 6150. 00| 7650. 00000 7650. 00|
Traffic Counting Unit, Type L | [ |
0430 740B000 708. 000 SQFT| 12. 33000 8729. 64| 14. 50000 10266. 00|
Construction Signs | [ |
0440 740D000 300. 000 EACH 46. 25000 13875. 00| 42. 50000 12750. 00|
Channel i zi ng Druns | [ |
0450 741C010 2.000 EACH 2500. 00000 5000. 00| 2600. 00000 5200. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 1,746,554. 34| $ 2,252, 655. 30|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 1,746,554. 34| $ 2,252, 655. 30|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 009 -1
VENDOR RANKI NG
CALL ORDER : 009 CONTRACT I D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NH 309(24)

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #12 (U S. #84) fromMP. 76.441 to MP.
82.019 south of Monroeville. Length - 5.578 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 596, 107. 48 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 619, 664. 92 103. 9518%
3 01018 APAC- ALABAMA, | NC. $ 631, 652. 68 105. 9628%
4 02032 BULLARD EXCAVATI NG, | NC. $ 664, 879. 00 111. 5367%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 009 -2
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018
| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
I I I
0010 209A000 4.000 EACH| 114. 59000 458. 36| 24.20000 96. 80| 78. 00000 312.00
Mai | box Reset, Single | [ |
0020 209A001 4.000 EACH| 154. 73000 618. 92| 31. 10000 124. 40| 96. 00000 384. 00
Mai | box Reset, Doubl e | [ |
0030 209A002 4.000 EACH| 154. 73000 618. 92| 35. 60000 142. 40| 114. 00000 456. 00
Mai | box Reset, Multiple | [ |
0040 305A000 1150. 000 CYCP| 11. 33000 13029. 50| 7.10000 8165. 00| 12. 75000 14662. 50
Borrow, Section 210, For M scel |l aneous | [ |
Use I I I
0050 405A000 5610. 000 GAL | 0. 65000 3646. 50| 0. 75000 4207. 50| 1. 31000 7349. 10
Tack Coat | [ |
0060 408A051 105810. 000 SQYD| 0. 47000 49730. 70| 0. 30000 31743. 00| 0. 40000 42324.00
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0070 424A261 8730. 000 TON | 29. 60000 258408. 00| 36. 90000 322137. 00| 34. 50000 301185. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 424A264 800. 000 TON | 48.11000 38488. 00| 41. 30000 33040. 00| 54. 00000 43200. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0090 424A267 2000. 000 TON | 36. 96000 73920. 00| 30. 60000 61200. 00| 34. 75000 69500. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0100 428B000 58904. 000 LF | 0. 05000 2945. 20| 0. 08000 4712. 32| 0. 02000 1178. 08
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0110 430B000 350. 000 TNCP| 21. 75000 7612. 50| 13. 70000 4795. 00| 32. 00000 11200. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0120 600A000 LUWP| 21411. 57000 21411. 57| 27250. 00000 27250. 00| 24000. 00000 24000. 00
Mobi I'i zati on | [ |
0130 652A054 4.000 ACRE| 515. 45000 2061. 80| 522. 10000 2088. 40| 450. 00000 1800. 00
Seeding (M x 2A) | | |
0140 656A000 4.000 ACRE| 515. 45000 2061. 80| 490. 50000 1962. 00| 450. 00000 1800. 00
Mul ching, Cass A Type 1 | | |
0150 665F000 50. 000 EACH| 6. 12000 306. 00| 4. 80000 240. 00| 5. 00000 250. 00
I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 009 -3
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT 1D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0160 665J000 500. 000 LF | 4.15000 2075. 00| 4.10000 2050. 00| 4. 00000 2000. 00
Silt Fence, Type A | [ |

0170 701C002 15.000 M LE]| 216. 49000 3247. 35| 316. 40000 4746. 00| 300. 00000 4500. 00
Broken Tenporary Traffic Stripe (Paint) | [

0180 701C003 15.000 M LE| 319. 58000 4793. 70| 337. 50000 5062. 50| 320. 00000 4800. 00
Solid Tenporary Traffic Stripe (Paint) | [ |

0190 702A007 5.000 M LE| 2118. 50000 10592. 50| 1951. 30000 9756. 50| 1850. 00000 9250. 00
Broken Yellow, Inverted Profile Traffic | [
Stripe (6" Wde) | [ |

0200 702A008 13.000 M LE| 4185. 45000 54410. 85| 3902. 50000 50732. 50| 3700. 00000 48100. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0210 702A009 5.000 M LE| 4185. 45000 20927. 25| 3902. 50000 19512. 50| 3700. 00000 18500. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0220 702B001 470.000 LF | 1. 08000 507. 60| 1. 50000 705. 00| 1. 40000 658. 00
Dotted Inverted Profile Traffic Stripe | |
(6" Wde) | | |

0230 703A002 2600. 000 SQFT]| 1. 44000 3744. 00| 2. 40000 6240. 00| 2.25000 5850. 00
Traffic Control Markings, Class 2, Type | [
A I I I

0240 703B002 332.000 SQFT| 2. 16000 717.12] 3. 20000 1062. 40| 3. 00000 996. 00
Traffic Control Legends, dass 2, Type A | |

0250 703D002 1186. 000 SOQFT| 0. 93000 1102. 98| 1. 40000 1660. 40| 1. 30000 1541. 80
Tenporary Traffic Control Markings | | |
(Pai nt) [ |

0260 703E002 664. 000 SQFT| 1. 29000 856. 56| 1. 40000 929. 60| 1. 30000 863. 20
Tenporary Traffic Control Legends | [ |
(Paint) I I I

0270 705A030 170. 000 EACH 4. 23000 719. 10| 5. 50000 935. 00| 5. 25000 892. 50
Paverent Markers, Class A-H, Type 2-C | | |

0280 705A031 285.000 EACH 4. 23000 1205. 55| 5. 30000 1510. 50| 5. 00000 1425. 00
Pavenent Markers, Cass A-H Type 1-A | | |

0290 705A032 420. 000 EACH| 4. 23000 1776. 60| 5. 30000 2226. 00| 5. 00000 2100. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0300 705A037 465. 000 EACH| 4. 23000 1966. 95| 5. 50000 2557. 50| 5. 25000 2441. 25
Pavenent Markers, Cass A-H Type 2-D | | |

0310 705A038 145. 000 EACH 4. 23000 613. 35| 5. 50000 797. 50| 5. 25000 761. 25
Pavenent Markers, Cass A-H Type 2-E | | |

0320 740B000 354.000 SQFT| 11. 91000 4216. 14| 11. 80000 4177. 20| 12. 00000 4248. 00

I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 009 -4
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018
| HOSEA O. WVEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0330 740E000 200. 000 EACH 12. 43000 2486. 00| 5. 00000 1000. 00| 8. 00000 1600. 00
Cones (36 Inches High) | [ |
0340 740MD0O0 200. 000 EACH 7.47000 1494. 00| 3. 00000 600. 00| 4. 00000 800. 00
Wi ght For Cone | [ |
0350 7400000 1.000 EACH 3337.11000 3337. 11| 1500. 00000 1500. 00| 725. 00000 725.00
Pi l ot Car | [ |
SECTI ON TOTALS | $ 596, 107. 48| $ 619, 664. 92| $ 631, 652. 68
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 596, 107. 48| $ 619, 664. 92| $ 631, 652. 68




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 009 -5
TABULATI ON OF BI DS
CALL ORDER : 009 CONTRACT I D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08

SET- ASI DE :

| (4) 02032 |
| BULLARD EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 TOTAL

0010 209A000 4.000 EACH 100. 00000 400. 00
Mai | box Reset, Single |

0020 209A001 4.000 EACH 150. 00000 600. 00
Mai | box Reset, Double |

0030 209A002 4.000 EACH 200. 00000 800. 00
Mai | box Reset, Miltiple |

0040 305A000 1150. 000 CYCP| 5. 50000 6325. 00
Borrow, Section 210, For M scel |l aneous |
Use |

0050 405A000 5610. 000 GAL | 0. 85000 4768. 50
Tack Coat |

0060 408A051 105810. 000 SQYD| 0. 40000 42324.00

Pl ani ng Exi sting Pavenent
(Approxi mately 0.00" Thru 1.0" Thick)

I
0070 424A261 8730.000 TON | 36. 93000 322398. 90
Super pave Bitum nous Concrete Waring |
Surface Layer, 3/4" Mxi num Aggregate |
Size Mx, ESAL Range D |
0080 424A264 800. 000 TON | 42.50000 34000. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, Patching, 3/4" Maximum |
Aggregate Size Mx, ESAL Range D |
0090 424A267 2000. 000 TON | 38. 00000 76000. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 3/4" Maximum |
Aggregate Size Mx, ESAL Range D |
0100 428B000 58904. 000 LF | 0. 15000 8835. 60
Scoring Bitum nous Pavenent Surface By |
Rol I'i ng |
0110 430B000 350. 000 TNCP| 25. 00000 8750. 00
Aggregate Surfacing (AHD #467 O #57) |
0120 600A000 LUWP| 40000. 00000 40000. 00
Mobi | i zati on |
0130 652A054 4.000 ACRE| 450. 00000 1800. 00
Seedi ng (M x 2A) |
0140 656A000 4.000 ACRE| 450. 00000 1800. 00
Mul ching, Class A Type 1 |
0150 665F000 50. 000 EACH| 5. 00000 250. 00

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 009 -6
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT 1D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (4) 02032

|

| BULLARD EXCAVATI NG, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 665J000 500. 000 LF | 5. 00000 2500. 00

Silt Fence, Type A |
0170 7010002 15.000 M LE]| 300. 00000 4500. 00

Broken Tenporary Traffic Stripe (Paint) |
0180 701C003 15.000 M LE| 320. 00000 4800. 00

Solid Tenporary Traffic Stripe (Paint) |
0190 702A007 5.000 M LE| 1850. 00000 9250. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0200 702A008 13.000 M LE 3700. 00000 48100. 00
Solid Wiite, Inverted Profile Traffic |
Stripe (6" Wde) |

0210 702A009 5.000 M LE 3700. 00000 18500. 00
Solid Yellow, Inverted Profile Traffic
Stripe (6" Wde)

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| | |

0220 702B001 470.000 LF | 1. 40000 658. 00| |
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) | | |
0230 703A002 2600. 000 SQFT]| 2. 25000 5850. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0240 703B002 332.000 SQFT| 3. 00000 996. 00| |
Traffic Control Legends, dass 2, Type A | |
0250 703D002 1186. 000 SOQFT| 1. 30000 1541. 80| |
Tenporary Traffic Control Markings | | |
(Pai nt) [ |
0260 703E002 664. 000 SQFT| 1. 30000 863. 20| |
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0270 705A030 170. 000 EACH 5. 25000 892. 50| |
Paverent Markers, Class A-H, Type 2-C | | |
0280 705A031 285.000 EACH 5. 00000 1425. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
0290 705A032 420. 000 EACH| 5. 00000 2100. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0300 705A037 465. 000 EACH| 5. 25000 2441, 25| |
Pavenent Markers, Cass A-H Type 2-D | | |
0310 705A038 145. 000 EACH 5. 25000 761. 25| |
Pavenent Markers, Cass A-H Type 2-E | | |
0320 740B000 354.000 SQFT| 12. 00000 4248. 00| |
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 009 -7
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT 1D : 20000225009 COUNTI ES : MONRCE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
| (4) 02032

|

| BULLARD EXCAVATI NG, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0330 740E000 200. 000 EACH 5. 00000 1000. 00| |
Cones (36 Inches High) | [ |
0340 740MD0O0 200. 000 EACH 2. 00000 400. 00| |
Wi ght For Cone | [ |
0350 7400000 1.000 EACH 5000. 00000 5000. 00| |
Pi l ot Car | [ |
SECTI ON TOTALS | $ 664, 879. 00| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $  664,879.00] |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 010 -1
VENDOR RANKI NG
CALL ORDER . 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
CONTRACT TIME : 225 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJIECT(S) : APD- 355(37)

for constructing the Partial G ade, Drainage and Pavenent on
Corridor "V' fromS. R #24 just east of Russellville to just
west of C. R #83. Length 3.678 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 18031 ROGERS GROUP, | NC. $ 4,665,912.70 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 4,736,794.73 101. 5191%
3 19074 S & M EQUI PMENT CO., INC $ 4,876,307.56 104. 5091%
4 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 5,174,065.50 110. 8907%
5 08068 H & L TRUCKI NG COVPANY, | NC. $ 5,900, 743. 95 126. 4649%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 010 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size M x, ESAL Range A

CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLIN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18031 | (2) 01018 | (3) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  Tot al
I | I
0010 206C002 81. 000 SQYD| 7.00000 567. 00| 7.18000 581. 58| 3. 00000 243. 00
Rermovi ng Concrete Sl ope Paving | [ |
0020 210A000 3339.000 CYIP| 3. 60000 12020. 40| 4.33000 14457, 87| 5. 00000 16695. 00
Uncl assi fied Excavation | [ |
0030 210D000 42027.000 CYIP| 3. 00000 126081. 00| 3. 50000 147094. 50| 3. 24000 136167. 48
Borr ow Excavati on | [ |
0040 214A000 459. 000 CUYD| 8. 00000 3672. 00| 6. 34000 2910. 06| 7.25000 3327.75
Structure Excavation | [ |
0050 214B001 232.000 cCUYp 16. 00000 3712. 00| 8. 00000 1856. 00| 16. 80000 3897. 60
Foundati on Backfill, Commerci al | [ |
0060 301A004 66806. 000 SYCP| 1. 65000 110229. 90| 1. 44000 96200. 64| 1. 63000 108893. 78
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thickness | | |
0070 301A008 473999. 000 SYCP| 2. 00000 947998. 00| 1. 63000 772618. 37| 1. 86000 881638. 14
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0080 301A014 64881. 000 SYCP| 2. 75000 178422. 75| 2. 30000 149226. 30| 2.28000 147928. 68
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6.5" Conpacted Thi ckness | | |
0090 327EO000 32008. 000 TON | 18. 00000 576144. 00| 16. 83000 538694. 64| 16. 10000 515328. 80
Per meabl e Asphalt Treated Base | | |
0100 401A011 43905. 000 SYCP| 1. 35000 59271. 75| 1. 32000 57954. 60| 1. 64000 72004. 20
Bi t um nous Treatnent AKG | | |
0110 405A000 12403. 000 L | 1. 00000 12403. 00| 1. 25000 15503. 75| 0. 84000 10418. 52
Tack Coat | [ |
0120 408A052 6122. 000 SY | 1. 50000 9183. 00| 1. 29000 7897. 38| 3. 78000 23141. 16
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0130 410A002 1.000 EACH 30000. 00000 30000. 00| 20616. 12000 20616. 12| 4500. 00000 4500. 00
Profi | ograph | [ |
0140 424A201 3.000 TON | 35. 00000 105. 00| 38. 18000 114. 54| 26. 80000 80. 40
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0150 424A204 500. 000 TON | 35. 00000 17500. 00| 32.56000 16280. 00| 52. 45000 26225. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range A | [ |
0160 424A207 500. 000 TON | 30. 00000 15000. 00| 25. 76000 12880. 00| 29. 45000 14725. 00
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 010 -3
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLIN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18031 | (2) 01018 | (3) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 424A281 10792. 000 TON | 32. 00000 345344. 00| 37.88000 408800. 96| 31. 88000 344048. 96
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0180 424B282 24505. 000 TON | 24. 00000 588120. 00| 23.98000 587629. 90| 26. 44000 647912. 20
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0190 424C281 25914. 000 TON | 21. 00000 544194. 00| 19. 49000 505063. 86| 24.81000 642926. 34
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0200 430B017 4005. 000 TNCP| 10. 00000 40050. 00| 6. 19000 24790. 95| 10. 97000 43934. 85
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I I
0210 502A000 9381.000 LB | 0. 70000 6566. 70| 0. 66000 6191. 46| 0. 95000 8911. 95
St eel Rei nforcenent | | |
0220 524B011 55. 000 CUYD| 650. 00000 35750. 00| 390. 00000 21450. 00| 228. 00000 12540. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0230 530A001 146.000 LF | 26. 00000 3796. 00| 23. 54000 3436. 84| 19. 00000 2774.00
18" Roadway Pipe (Cass 3 RC.) | [ |
0240 530A106 153.000 LF | 75. 00000 11475. 00| 82. 75000 12660. 75| 75. 33000 11525. 49
48" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0250 530A493 159.000 LF | 45. 00000 7155. 00| 21. 47000 3413. 73| 18. 22000 2896. 98
15" Roadway Pi pe (14 Gauge C. M) | | |
(Tenporary) I | I
0260 600A000 LUMP| 52680. 00000 52680. 00| 350000. 00000 350000. 00| 52500. 00000 52500. 00
Mbbi |'i zati on | | |
0270 604A000 155383. 000 SQYD| 0. 50000 77691. 50| 0. 37000 57491. 71| 0. 58000 90122. 14
Separative Geotextile | [ |
0280 605A002 79409. 000 LF | 2. 75000 218374. 75| 3. 02000 239815. 18| 4. 35000 345429. 15
Pavenment Edge Drain (Aggregate Filled | [ |
Underdr ai n) | | |
0290 605B000 40. 000 EACH| 225. 00000 9000. 00| 450. 00000 18000. 00| 335. 00000 13400. 00
Special Underdrain CQutlet, Type A | | |
0300 614A000 148. 000 CUYD| 220. 00000 32560. 00| 267. 75000 39627. 00| 185. 00000 27380. 00
Sl ope Pavi ng | [ |
0310 619A001 2.000 EACH 750. 00000 1500. 00| 682. 50000 1365. 00| 425. 00000 850. 00
I I

15" Roadway Pi pe End Treatnment, Cass 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 010 -4
TABULATI ON OF BI DS

Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde) |

CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 18031 | (2) 01018 | (3) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0320 619A007 1.000 EACH 1500. 00000 1500. 00| 1128. 75000 1128. 75| 750. 00000 750. 00
48" Roadway Pipe End Treatnent, Class 1 | [ |

0330 620A000 1.000 CUYD| 750. 00000 750. 00| 367.50000 367. 50| 750. 00000 750. 00
M nor Structure Concrete | [ |

0340 621A000 1.000 EACH 2000. 00000 2000. 00| 1916. 25000 1916. 25| 1250. 00000 1250. 00
Junction Boxes, Type 1, 1P O 5 | [

0350 621B000 1.000 EACH 1550. 00000 1550. 00| 708. 75000 708. 75| 375. 00000 375.00
Junction Box Units, Type 1, 1P O 5 | [

0360 621C020 36. 000 EACH| 1300. 00000 46800. 00| 1365. 00000 49140. 00| 1200. 00000 43200. 00
Inlets, Type Y | [ |

0370 630A000 993.000 LF | 9. 85000 9781. 05| 9. 85000 9781. 05| 14. 75000 14646. 75
Steel Beam Guardrail, Cass A Type 1 | [ |

0380 630C001 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 725. 00000 725.00
Quardrail End Anchor, Type 8 | [ |

0390 630C050 1.000 EACH 1650. 00000 1650. 00| 1650. 00000 1650. 00| 1800. 00000 1800. 00
Quardrail End Anchor, Type 20 Series | [ |

0400 650A000 33819. 000 CYIP| 3. 00000 101457. 00| 4. 08000 137981. 52| 3. 95000 133585. 05
Topsoi | | [ |

0410 650B000 12021. 000 CYI P| 3. 00000 36063. 00| 3. 33000 40029. 93| 2. 85000 34259. 85
Topsoi | From St ockpil es | [ |

0420 651B000 84.000 TON | 22.50000 1890. 00| 22. 50000 1890. 00| 26. 55000 2230. 20
Agricul tural Linmestone | [ |

0430 652A050 67.000 ACRE| 500. 00000 33500. 00| 500. 00000 33500. 00| 575. 00000 38525. 00
Seeding (M x 1A) | [ |

0440 652B050 67.000 ACRE| 400. 00000 26800. 00| 250. 00000 16750. 00| 354. 00000 23718. 00
Tenporary Seeding (M x 1AT) | [ |

0450 652D050 47.000 ACRE| 300. 00000 14100. 00| 250. 00000 11750. 00| 354. 00000 16638. 00
Seeding In Stubble (Mx 1A) | [ |

0460 654A000 5244.000 SQvYD| 3. 60000 18878. 40| 3. 00000 15732. 00| 3. 54000 18563. 76
Sol i d Soddi ng | [ |

0470 656A000 134.000 ACRE| 400. 00000 53600. 00| 350. 00000 46900. 00| 413. 00000 55342. 00
Mul ching, Cass A Type 1 | [ |

0480 665F000 296. 000 EACH 10. 00000 2960. 00| 2. 50000 740. 00| 3. 80000 1124. 80
Hay Bal es | [ |

0490 665J000 15904. 000 LF | 1. 50000 23856. 00| 1. 50000 23856. 00| 3. 50000 55664. 00
Silt Fence, Type A | [ |

0500 666A001 67.000 ACRE| 10. 00000 670. 00| 0. 01000 0. 67| 45. 00000 3015. 00
Pest Control Treatnent | [

0510 680A000 LUWP| 65000. 00000 65000. 00| 57067. 50000 57067. 50| 38350. 00000 38350. 00
Engi neering Control s | [ |

0520 701A048 1.000 M LE| 1900. 00000 1900. 00| 1900. 00000 1900. 00| 2070. 00000 2070. 00

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 010 -5
TABULATI ON OF BI DS

Class 4, Alum num Flat Sign Panels |
0.08" Thick Or Steel Flat Sign Panels |
14 Gauge (Type Il O Type IV |
Backgr ound) |

CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18031 | (2) 01018 | (3) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0530 701C000 7.000 M LE]| 340. 00000 2380. 00| 340. 00000 2380. 00| 460. 00000 3220. 00
Broken Tenporary Traffic Stripe | [ |
0540 701C001 8.000 M LE| 380. 00000 3040. 00| 380. 00000 3040. 00| 460. 00000 3680. 00
Solid Tenporary Traffic Stripe | [ |
0550 701D005 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1725. 00000 1725. 00
Solid Traffic Stripe Renoved | [ |
0560 702A008 10. 000 M LE| 3700. 00000 37000. 00| 3700. 00000 37000. 00| 4255. 00000 42550. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0570 702A009 8.000 M LE] 3700. 00000 29600. 00| 3700. 00000 29600. 00| 4255. 00000 34040. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0580 702A010 8.000 M LE| 1875. 00000 15000. 00| 1875. 00000 15000. 00| 2127.50000 17020. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0590 702B001 4965. 000 LF | 1. 40000 6951. 00| 1. 40000 6951. 00| 1.61000 7993. 65
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
0600 703A002 2713.000 SQFT| 2. 00000 5426. 00| 2. 00000 5426. 00| 2. 88000 7813. 44
Traffic Control Markings, Class 2, Type | [ |
A I I I
0610 703B002 721.000 SQFT| 2.50000 1802. 50| 2. 50000 1802. 50| 3. 45000 2487. 45
Traffic Control Legends, dass 2, Type A | |
0620 703C000 808. 000 SQFT]| 1. 50000 1212. 00| 1. 50000 1212. 00| 3. 45000 2787. 60
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |
0630 703D001 1488. 000 SQFT| 1. 10000 1636. 80| 1. 10000 1636. 80| 1. 50000 2232.00
Tenporary Traffic Control Markings | [ |
0640 705A030 46. 000 EACH| 4. 80000 220. 80| 4. 80000 220. 80| 6. 04000 277.84
Paverent Markers, Class A-H Type 2-C | [ |
0650 705A031 902. 000 EACH 4. 80000 4329. 60| 4. 80000 4329. 60| 5. 75000 5186. 50
Paverent Markers, Class A-H Type 1-A | [ |
0660 705A032 188. 000 EACH| 4. 80000 902. 40| 4. 80000 902. 40| 5. 75000 1081. 00
Paverent Markers, Class A-H Type 1-B | [ |
0670 705A037 175. 000 EACH 4. 80000 840. 00| 4. 80000 840. 00| 6. 04000 1057. 00
Paverent Markers, Class A-H Type 2-D | [ |
0680 705A038 78.000 EACH 4. 80000 374. 40| 4.80000 374. 40| 6. 04000 471. 12
Paverent Markers, Class A-H Type 2-E | [ |
0690 710A115 572.000 SQFT| 17. 00000 9724. 00| 13. 75000 7865. 00| 15. 81000 9043. 32
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
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TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 18031 [ (2) 01018 | (3) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0700 710B001 1106. 000 LF | 5. 00000 5530. 00| 6. 00000 6636. 00| 6. 90000 7631. 40
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0710 740B000O 1107. 000 SQFT| 5. 00000 5535. 00| 8. 14000 9010. 98| 9. 20000 10184. 40
Construction Signs | | |
0720 740D000 120. 000 EACH| 25. 00000 3000. 00| 18. 38000 2205. 60| 40. 25000 4830. 00
Channel i zi ng Druns | [ |
0730 740EO000 18. 000 EACH| 1. 00000 18. 00| 5. 00000 90. 00| 11. 39000 205. 02
Cones (36 Inches High) | | |
0740 740F002 18. 000 EACH| 200. 00000 3600. 00| 168. 00000 3024. 00| 184. 00000 3312. 00
Barri cades, Type |11 | | |
0750 7401 005 9. 000 EACH 200. 00000 1800. 00| 615. 56000 5540. 04| 82. 80000 745. 20
War ni ng Lights, Type B (Detachabl e Head) | [ |
0760 740MDOO 18. 000 EACH| 1. 00000 18. 00| 3. 00000 54. 00| 7.48000 134. 64
Wi ght For Cone | | |
0770 741C010 1. 000 EACH| 1000. 00000 1000. 00| 540. 00000 540. 00| 5850. 00000 5850. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0780 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 4,665,912. 70| $ 4,736,794. 73| $ 4,876, 307.56
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 4,665,912, 70| $ 4,736,794, 73| $ 4,876,307.56




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 010 -7
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02

SET- ASI DE :

| (4) 02035 | (5) 08068

| BURGREEN CONTRACTING CO., IN/H & L TRUCKI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT

UNIT PRI CE AMOUNT
SECTI ON 0001 Tot al

I
20. 00000 1620. 00|

0010 2060002 81. 000 SQYD| 4.00000 324. 00
Renovi ng Concrete Sl ope Paving | |

0020 210A000 3339. 000 CYIP| 4.00000 13356. 00 20. 00000 66780. 00
Uncl assi fi ed Excavation |

0030 210D000 42027.000 CYIP| 4.75000 199628. 25 5. 00000 210135. 00
Borrow Excavation |

0040 214A000 459. 000 CUYD| 12. 00000 5508. 00 20. 00000 9180. 00
Structure Excavation |

0050 214B001 232.000 cCuyp 15. 00000 3480. 00 24.00000 5568. 00
Foundati on Backfill, Comrerci al |

0060 301A004 66806. 000 SYCP| 1. 70000 113570. 20 2. 05000 136952. 30

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thi ckness |
0070 301A008 473999. 000 SYCP| 2.10000 995397. 90
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thickness |
0080 301A014 64881. 000 SYCP| 2. 75000 178422. 75

2.60000 1232397. 40

Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maxi mum

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
Per neabl e Asphalt Treated Base | [
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
Aggregate Size M x, ESAL Range A |

3. 33000 216053. 73
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6.5" Conpacted Thi ckness |
0090 327EO00 32008. 000 TON | 19. 00000 608152. 00 21. 85000 699374. 80
0100 401A011 43905. 000 SYCP| 1. 70000 74638. 50 1.32000 57954. 60
Bi t umi nous Treatnent AKG |
0110 405A000 12403. 000 L | 0. 90000 11162. 70 1. 50000 18604. 50
Tack Coat |
0120 408A052 6122. 000 SY | 1. 50000 9183. 00 2.00000 12244. 00
Pl ani ng Exi sting Pavenent |
(Approximately 1.10" Thru 2.0" Thi ck) |
0130 410A002 1.000 EACH 2000. 00000 2000. 00 25000. 00000 25000. 00
Profil ograph |
0140 424A201 3.000 TON | 33. 00000 99. 00 50. 00000 150. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, 3/4" Mxi num Aggregate |
Size Mx, ESAL Range A |
0150 424A204 500. 000 TON | 33. 00000 16500. 00 35. 00000 17500. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, Patching, 3/4" Maximum |
Aggregate Size Mx, ESAL Range A |
0160 424A207 500. 000 TON | 33. 00000 16500. 00 35. 00000 17500. 00
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE : 02/ 29/ 00
PAGE : 010 -8

TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLIN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 02035 | (5) 08068 |
| BURGREEN CONTRACTI NG CO., INJH & L TRUCKI NG COMPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 424A281 10792. 000 TON | 36. 00000 388512. 00| 40. 75000 439774. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0180 424B282 24505. 000 TON | 26. 50000 649382. 50| 28. 35000 694716. 75|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0190 424C281 25914. 000 TON | 22. 00000 570108. 00| 24.00000 621936. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0200 430B017 4005. 000 TNCP| 8. 75000 35043. 75| 14. 00000 56070. 00|
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I I
0210 502A000 9381.000 LB | 0. 60000 5628. 60| 0. 70000 6566. 70|
St eel Rei nforcenent | | |
0220 524B011 55. 000 CUYD| 400. 00000 22000. 00| 650. 00000 35750. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0230 530A001 146.000 LF | 22. 00000 3212. 00| 27. 00000 3942. 00|
18" Roadway Pipe (Cass 3 RC.) | [ |
0240 530A106 153.000 LF | 85. 00000 13005. 00| 91. 00000 13923. 00|
48" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0250 530A493 159.000 LF | 20. 00000 3180. 00| 29. 00000 4611. 00|
15" Roadway Pi pe (14 Gauge C. M) | | |
(Tenporary) I | I
0260 600A000 LUMP|  190000. 00000 190000. 00| 50000. 00000 50000. 00|
Mbbi |'i zati on | | |
0270 604A000 155383. 000 SQYD| 0. 50000 77691. 50| 1. 25000 194228. 75|
Separative Geotextile | [ |
0280 605A002 79409. 000 LF | 3.50000 277931. 50| 3. 78000 300166. 02|
Pavenment Edge Drain (Aggregate Filled | [ |
Underdr ai n) | | |
0290 605B000 40. 000 EACH| 300. 00000 12000. 00| 300. 00000 12000. 00|
Special Underdrain CQutlet, Type A | | |
0300 614A000 148. 000 CUYD| 210. 00000 31080. 00| 295. 00000 43660. 00|
Sl ope Pavi ng | [ |
0310 619A001 2.000 EACH 610. 00000 1220. 00| 850. 00000 1700. 00|
I I

15" Roadway Pi pe End Treatnment, Cass 1 |



Solid Yellow, Cass 2, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 010 -9
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 02035 | (5) 08068 |
| BURGREEN CONTRACTI NG CO., INJH & L TRUCKI NG COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0320 619A007 1.000 EACH 1500. 00000 1500. 00| 1150. 00000 1150. 00|
48" Roadway Pipe End Treatnent, Class 1 | [ |
0330 620A000 1.000 CUYD| 1000. 00000 1000. 00| 400. 00000 400. 00|
M nor Structure Concrete | [ |
0340 621A000 1.000 EACH 2050. 00000 2050. 00| 2900. 00000 2900. 00|
Junction Boxes, Type 1, 1P O 5 | [ |
0350 621B000 1.000 EACH 900. 00000 900. 00| 400. 00000 400. 00|
Junction Box Units, Type 1, 1P O 5 | [ |
0360 621C020 36. 000 EACH| 1750. 00000 63000. 00| 950. 00000 34200. 00|
Inlets, Type Y | [ |
0370 630A000 993.000 LF | 13. 00000 12909. 00| 9. 85000 9781. 05|
Steel Beam Guardrail, Cass A Type 1 | [ |
0380 630C001 1.000 EACH 630. 00000 630. 00| 600. 00000 600. 00|
Quardrail End Anchor, Type 8 | [ |
0390 630C050 1.000 EACH 1825. 00000 1825. 00| 1650. 00000 1650. 00|
Quardrail End Anchor, Type 20 Series | [ |
0400 650A000 33819. 000 CYIP| 4. 75000 160640. 25| 4.25000 143730. 75|
Topsoi | | [ |
0410 650B000 12021. 000 CYI P| 4. 00000 48084. 00| 4. 25000 51089. 25|
Topsoi | From St ockpil es | [ |
0420 651B000 84.000 TON | 84. 00000 7056. 00| 30. 00000 2520. 00|
Agricul tural Linmestone | [ |
0430 652A050 67.000 ACRE| 525. 00000 35175. 00| 618. 00000 41406. 00|
Seeding (M x 1A) | [ |
0440 652B050 67.000 ACRE| 260. 00000 17420. 00| 400. 00000 26800. 00|
Tenporary Seeding (M x 1AT) | [ |
0450 652D050 47.000 ACRE| 260. 00000 12220. 00| 475. 00000 22325. 00|
Seeding In Stubble (Mx 1A) | [ |
0460 654A000 5244.000 SQvYD| 3. 15000 16518. 60| 3. 00000 15732. 00|
Sol i d Soddi ng | [ |
0470 656A000 134.000 ACRE| 375. 00000 50250. 00| 525. 00000 70350. 00|
Mul ching, Cass A Type 1 | [ |
0480 665F000 296. 000 EACH 5. 00000 1480. 00| 5. 00000 1480. 00|
Hay Bal es | [ |
0490 665J000 15904. 000 LF | 2. 75000 43736. 00| 3. 75000 59640. 00|
Silt Fence, Type A | [ |
0500 666A001 67.000 ACRE| 5. 00000 335. 00| 30. 00000 2010. 00|
Pest Control Treatnent | [ |
0510 680A000 LUWP| 5000. 00000 5000. 00| 50000. 00000 50000. 00|
Engi neering Control s | [ |
0520 701A048 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00|
| |
I I

Stripe (0.09" Thick) (6" W de)



Class 4, Al um num Fl at
0.08" Thick O Steel
14 Gauge (Type 111

Si gn Panel s |
Fl at Sign Panels

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 010 -10
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 02035 | (5) 08068 |
| BURGREEN CONTRACTI NG CO., INJH & L TRUCKI NG COMPANY, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0530 701C000 7.000 M LE]| 360. 00000 2520. 00| 400. 00000 2800. 00|
Broken Tenporary Traffic Stripe [ |
0540 701C001 8.000 M LE| 400. 00000 3200. 00| 400. 00000 3200. 00|
Solid Tenporary Traffic Stripe | [ |
0550 701D005 1.000 M LE| 1400. 00000 1400. 00| 1500. 00000 1500. 00|
Solid Traffic Stripe Renoved | [ |
0560 702A008 10. 000 M LE| 3850. 00000 38500. 00| 3700. 00000 37000. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0570 702A009 8.000 M LE] 3850. 00000 30800. 00| 3700. 00000 29600. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0580 702A010 8.000 M LE| 1950. 00000 15600. 00| 1850. 00000 14800. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0590 702B001 4965. 000 LF | 1. 50000 7447. 50| 1. 40000 6951. 00|
Dotted Inverted Profile Traffic Stripe | | |
(6" W de) | | |
0600 703A002 2713. 000 SQFT]| 2. 10000 5697. 30| 2. 50000 6782. 50|
Traffic Control Markings, Class 2, Type | [ |
A I I
0610 703B002 721.000 SQFT| 2. 60000 1874. 60| 3. 00000 2163. 00|
Traffic Control Legends, dass 2, Type A | |
0620 703C000 808. 000 SQFT]| 1. 60000 1292. 80| 3. 00000 2424. 00|
Renmoval O Existing Traffic Control | [ |
Mar ki ngs Or Legends (Paint) | [ |
0630 703D001 1488. 000 SQFT| 1. 25000 1860. 00| 1. 30000 1934. 40|
Tenporary Traffic Control Markings | [ |
0640 705A030 46. 000 EACH| 5. 00000 230. 00| 5. 25000 241. 50|
Paverent Markers, Class A-H Type 2-C | [ |
0650 705A031 902. 000 EACH 5. 00000 4510. 00| 5. 00000 4510. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0660 705A032 188. 000 EACH| 5. 00000 940. 00| 5. 00000 940. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0670 705A037 175. 000 EACH 5. 00000 875. 00| 5. 25000 918. 75|
Paverent Markers, Class A-H Type 2-D | [ |
0680 705A038 78.000 EACH 5. 00000 390. 00| 5. 25000 409. 50|
Paverent Markers, Class A-H Type 2-E | [ |
0690 710A115 572.000 SQFT| 14. 50000 8294. 00| 14. 00000 8008. 00|
I I
I I
I I
I I

|
O Type 1V |
Backgr ound) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 010 -11
TABULATI ON OF BI DS
CALL ORDER : 010 CONTRACT I D : 20000225010 COUNTI ES : FRANKLI N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 02035 | (5) 08068 |
| BURGREEN CONTRACTI NG CO., IN H & L TRUCKI NG COVPANY, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0700 710B001 1106. 000 LF | 6. 30000 6967. 80| 5. 75000 6359. 50|
Roadway Sign Post (#3 "U' Channel | [ |
Gal vani zed Steel) | | |
0710 740B000O 1107. 000 SQFT| 11. 50000 12730. 50| 8. 00000 8856. 00|
Construction Signs | | |
0720 740D000 120. 000 EACH| 25. 00000 3000. 00| 35. 00000 4200. 00|
Channel i zi ng Druns | [ |
0730 740EO000 18. 000 EACH| 4. 00000 72. 00| 9. 90000 178. 20|
Cones (36 Inches High) | | |
0740 740F002 18. 000 EACH| 200. 00000 3600. 00| 160. 00000 2880. 00|
Barri cades, Type |11 | | |
0750 7401 005 9. 000 EACH 700. 00000 6300. 00| 72. 00000 648. 00|
War ni ng Lights, Type B (Detachabl e Head) | [ |
0760 740MDOO 18. 000 EACH| 1. 00000 18. 00| 6. 50000 117. 00|
Wi ght For Cone | | |
0770 741C010 1. 000 EACH| 2500. 00000 2500. 00| 5300. 00000 5300. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0780 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 5,174, 065. 50| $ 5,900, 743. 95]
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 5,174, 065. 50| $ 5,900, 743. 95|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 021 -1
VENDOR RANKI NG
CALL ORDER : 021 CONTRACT I D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-213(12)

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #17 (U. S. #43) from M P. 282.450 north of
Hamilton to M P. 288.360 north of Northfork Creek. Length -

5.910 m.
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D

1 18031 ROGERS GROUP, | NC. $ 981, 624. 85 100. 0000%
2 08068 H & L TRUCKI NG COVPANY, | NC. $ 994, 956. 50 101. 3581%
3 01018 APAC- ALABAMA, | NC. $ 1,027,948.40 104. 7190%
4 04013 DUNN CONSTRUCTI ON CO., | NC. $ 1,043,928.25 106. 3469%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 021 -2
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 18031 (2) 08068 | (3) 01018

|

| ROGERS GROUP, | NC. |H & L TRUCKI NG COVPANY, | NC. | APAC- ALABAMA, | NC.

LINE NO / | TEM CODE / ALT | |
I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size M x, ESAL Range E

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 206C010 20. 000 SQvD| 40. 00000 800. 00| 20. 00000 400. 00| 24. 80000 496. 00
Rermovi ng Concrete Driveway | [ |
0020 305B060 1611. 000 TCP| 12. 00000 19332. 00| 15. 00000 24165. 00| 13. 19000 21249. 09
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use [ |
0030 405A000 3416. 000 GAL | 1. 00000 3416. 00| 1. 50000 5124. 00| 1. 27000 4338. 32
Tack Coat | [ |
0040 408A053 11581. 000 SQYD| 1. 10000 12739. 10| 1. 25000 14476. 25| 1. 41000 16329. 21
Pl ani ng Exi sting Pavenent [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0050 424A280 6189. 000 TON | 38. 00000 235182. 00| 41. 00000 253749. 00| 41.53000 257029. 17
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0060 424A286 800. 000 TON | 33. 00000 26400. 00| 36. 00000 28800. 00| 31. 81000 25448. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size M x, ESAL Range E | [ |
0070 424A289 71.000 TON | 43. 00000 3053. 00| 38. 00000 2698. 00| 32. 05000 2275.55
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0080 424B281 12501. 000 TON | 31. 00000 387531. 00| 31. 50000 393781. 50| 28. 85000 360653. 85
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0090 424B285 500. 000 TON | 40. 00000 20000. 00| 32. 00000 16000. 00| 47.30000 23650. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0100 424B289 500. 000 TON | 31. 00000 15500. 00| 32. 00000 16000. 00| 30. 09000 15045. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0110 424B292 142.000 TON | 40. 00000 5680. 00| 35. 00000 4970. 00| 30. 73000 4363. 66
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0120 424C291 3798.000 TON | 28. 00000 106344. 00| 26. 50000 100647. 00| 23. 89000 90734. 22
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
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TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 18031 (2) 08068 | (3) 01018

| ROGERS GROUP, | NC.

|

| H & L TRUCKI NG COVPANY, | NC. | APAC- ALABAMVA, | NC.
LINE NO/ ITEM CODE / ALT | [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0130 600A000 LUWP| 25397. 00000 25397. 00| 11500. 00000 11500. 00| 89893. 16000 89893. 16
Mobi | i zat i on | [ |

0140 665F000 25.000 EACH 20. 00000 500. 00| 3. 00000 75. 00| 1. 00000 25.00
Hay Bal es | [ |

0150 665J000 400. 000 LF | 1. 00000 400. 00| 5. 00000 2000. 00| 1. 00000 400. 00
Silt Fence, Type A | [ |

0160 701C000 11.000 M LE| 320. 00000 3520. 00| 320. 00000 3520. 00| 320. 00000 3520. 00
Broken Tenporary Traffic Stripe | [ |

0170 701C001 15.000 M LE| 360. 00000 5400. 00| 360. 00000 5400. 00| 360. 00000 5400. 00
Solid Tenporary Traffic Stripe | [ |

0180 702A007 4.000 M LE| 1850. 00000 7400. 00| 1850. 00000 7400. 00| 1850. 00000 7400. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0190 702A008 12.000 M LE| 3700. 00000 44400. 00| 3700. 00000 44400. 00| 3700. 00000 44400. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0200 702A009 7.000 M LE| 3700. 00000 25900. 00| 3700. 00000 25900. 00| 3700. 00000 25900. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0210 702A010 1.000 M LE| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0220 702B001 300.000 LF | 1. 50000 450. 00| 1. 50000 450. 00| 1. 50000 450. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I

0230 703A002 3744.000 SQFT| 2. 25000 8424. 00| 2. 25000 8424. 00| 2. 25000 8424. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |

0240 703B002 45. 000 SQFT| 3. 00000 135. 00| 3. 00000 135. 00| 3. 00000 135. 00
Traffic Control Legends, dass 2, Type A [ |

0250 703D001 720.000 SQFT| 1. 30000 936. 00| 1. 30000 936. 00| 1. 30000 936. 00
Tenporary Traffic Control Markings | [ |

0260 705A030 202. 000 EACH 5. 25000 1060. 50| 5. 25000 1060. 50| 5. 25000 1060. 50
Paverent Markers, Class A-H Type 2-C | [ |

0270 705A031 250. 000 EACH 5. 00000 1250. 00| 5. 00000 1250. 00| 5. 00000 1250. 00
Paverent Markers, Class A-H Type 1-A | [ |

0280 705A032 501. 000 EACH 5. 00000 2505. 00| 5. 00000 2505. 00| 5. 00000 2505. 00
Paverent Markers, Class A-H Type 1-B | [ |

0290 705A037 411. 000 EACH| 5. 25000 2157. 75| 5. 25000 2157. 75| 5. 25000 2157.75
Paverent Markers, Class A-H Type 2-D | [ |

0300 705A038 202. 000 EACH 5. 25000 1060. 50| 5. 25000 1060. 50| 5. 25000 1060. 50

| |

Pavenment Markers, Cass A-H Type 2-E |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PACGE : 021 -4
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 18031 | (2) 08068 | (3) 01018
| ROGERS GROUP, | NC. | H& L TRUCKI NG COVPANY, | NC.| APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0310 740B000 869. 000 SQFT]| 8. 00000 6952. 00| 8. 00000 6952. 00| 8. 14000 7073. 66
Construction Signs | [ |
0320 740D000 20. 000 EACH 25. 00000 500. 00| 35. 00000 700. 00| 17.50000 350. 00
Channel i zi ng Druns | [ |
0330 740E000 50. 000 EACH| 8. 00000 400. 00| 9. 90000 495. 00| 5. 00000 250. 00
Cones (36 Inches High) | [ |
0340 740MD0O0 50. 000 EACH| 8. 00000 400. 00| 6. 50000 325. 00| 3. 00000 150. 00
Wi ght For Cone | [ |
0350 7400000 1.000 EACH 1500. 00000 1500. 00| 2500. 00000 2500. 00| 531. 92000 531. 92
Pi l ot Car | [ |
0360 741C010 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00| 531. 92000 1063. 84
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 981, 624. 85| $ 994, 956. 50| $ 1,027,948.40
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 981, 624. 85| $ 994, 956. 50| $ 1,027,948.40




Super pave Bitum nous Concrete Base
Wdening, 1 1/2" Maxi mum
ESAL Range E

Layer,
Aggregate Size Mx,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 021 -5
TABULATI ON OF BI DS
CALL ORDER : 021 CONTRACT I D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT ;02
SET- ASI DE :
| (4) 04013 [ |
| DUNN CONSTRUCTION CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 206C010 20. 000 SQvYD| 5. 89000 117. 80| |
Renovi ng Concrete Driveway | [ |
0020 305B060 1611. 000 TCI P 12. 18000 19621. 98| |
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ |
0030 405A000 3416. 000 GAL | 0. 94000 3211. 04| |
Tack Coat | [ |
0040 408A053 11581. 000 SQYD| 2. 05000 23741. 05| |
Pl ani ng Exi sting Pavenent [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0050 424A280 6189.000 TON | 40. 16000 248550. 24| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0060 424A286 800. 000 TON | 38. 23000 30584. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0070 424A289 71.000 TON | 47. 49000 3371. 79| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0080 424B281 12501. 000 TON | 31. 98000 399781. 98| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | [ |
0090 424B285 500. 000 TON | 40. 00000 20000. 00| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0100 424B289 500. 000 TON | 31. 44000 15720. 00| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0110 424B292 142. 000 TON | 37.09000 5266. 78| |
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Wdening, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0120 424C291 3798.000 TON | 30. 57000 116104. 86| |
I I I
| | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 021 -6
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 04013

|

| DUNN CONSTRUCTI ON CO., INC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0130 600A000 LUMP| 24432. 95000 24432. 95
Mobi | i zati on |
0140 665F000 25.000 EACH| 0. 01000 0.25
Hay Bal es |
0150 665J000 400.000 LF | 0. 01000 4.00
Silt Fence, Type A |
0160 701C000 11.000 M LE| 357. 47000 3932. 17
Broken Tenporary Traffic Stripe |
0170 701C001 15.000 M LE| 402. 14000 6032. 10
Solid Tenporary Traffic Stripe |
0180 702A007 4.000 M LE| 2066. 57000 8266. 28

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0190 702A008 12.000 M LE| 4133. 16000 49597. 92
Solid Wiite, Inverted Profile Traffic |
Stripe (6" Wde) |

0200 702A009 7.000 M LE 4133. 16000 28932.12
Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

0210 702A010 1.000 M LE| 2234. 14000 2234. 14
Broken White, Inverted Profile Traffic
Stripe (6" Wde)

I
|
0220 702B001 300.000 LF | 1.67000 501. 00
Dotted Inverted Profile Traffic Stripe |
(6" Wde) |
0230 703A002 3744.000 SQFT]| 2.51000 9397. 44
Traffic Control Markings, Cass 2, Type |
A |
0240 703B002 45. 000 SOQFT| 3. 35000 150. 75
Traffic Control Legends, dass 2, Type A
0250 703D001 720.000 SQFT| 1. 45000 1044. 00
Tenporary Traffic Control Markings |
0260 705A030 202. 000 EACH 5. 87000 1185.74
Pavenment Markers, Cass A-H Type 2-C |
0270 705A031 250. 000 EACH 5. 59000 1397. 50
Pavenent Markers, Cass A-H Type 1-A |
0280 705A032 501. 000 EACH| 5. 59000 2800. 59
Pavenment Markers, Cass A-H Type 1-B |
0290 705A037 411. 000 EACH| 5. 87000 2412.57
Pavenent Markers, Cass A-H Type 2-D |
0300 705A038 202. 000 EACH 5. 87000 1185.74

Pavenment Markers, Cass A-H Type 2-E |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 021 -7

CALL ORDER : 021 CONTRACT I D : 20000225021 COUNTI ES : MARI ON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 04013 [ |
| DUNN CONSTRUCTION CO., INC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0310 740B000 869. 000 SQFT]| 10. 02000 8707. 38| |
Construction Signs | [ |
0320 740D000 20. 000 EACH 1. 18000 23. 60| |
Channel i zi ng Druns | [ |
0330 740E000 50. 000 EACH| 1. 18000 59. 00| |
Cones (36 Inches High) | [ |
0340 740MD0O0 50. 000 EACH| 1. 18000 59. 00| |
Wi ght For Cone | [ |
0350 7400000 1.000 EACH 5029. 09000 5029. 09| |
Pi l ot Car | [ |
0360 741C010 2.000 EACH 235. 70000 471. 40| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 1,043,928. 25| |

CONTRACT TOTALS

$ 1,043,928.




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER . 022 CONTRACT I D : 20000225022 COUNTI ES : ESCAMBI A
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROIECT(S) : STPAA-226(9)

for constructing the Resurfacing and Traffic Stripe on
S R#3 (U . S. #31) fromeast of Atnore (MP. 42.3) to Titi
Street in Flomaton (MP. 55.3). Length 13.000 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 958, 955. 35 100. 0000%
2 23011 HOSEA O. WEAVER & SONS, | NC. $ 1,015,108.02 105. 8556%
3 01018 APAC- ALABAMA, | NC. $ 1,024,368.73 106. 8213%
4 01053 ANDERSON COLUMBI A CO., INC $ 1,134,956.54 118. 3534%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 022 -2
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000225022 COUNTI ES : ESCAMBI A
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 | (3) 01018

| MOBI LE ASPHALT COMPANY, LLC | HOSEA O WEAVER & SONS, | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

| | |
0010 209A000 28. 000 CH| 49. 50000 1386. 00| 72. 00000 2016. 00| 60. 00000 1680. 00
Mai | box Reset, Single | [ |
0020 209A001 2. 000 CH| 84. 90000 169. 80| 155. 00000 310. 00| 80. 00000 160. 00
Mai | box Reset, Doubl e | [ |
0030 405A000 7322.000 L | 0. 80000 5857. 60| 0. 65000 4759. 30| 1.39000 10177.58
Tack Coat | [ |
0040 408A052 4267.000 SY | 0. 75000 3200. 25| 1. 68000 7168. 56| 1. 80000 7680. 60
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 424A261 18357. 000 TON | 34.10000 625973. 70| 36. 28000 665991. 96| 38.40000 704908. 80
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0060 424A264 100. 000 TON | 32. 40000 3240. 00| 75. 33000 7533. 00| 54. 50000 5450. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0070 424A267 400. 000 TON | 30. 60000 12240. 00| 54. 31000 21724. 00| 39. 10000 15640. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 600A000 LUWP| 34200. 00000 34200. 00| 14311. 05000 14311. 05| 10750. 00000 10750. 00
Mobi |'i zati on | [ |
0090 650A000 3000. 000 CYIP| 10. 20000 30600. 00| 10. 11000 30330. 00| 11. 00000 33000. 00
Topsoi | | | |
0100 652A061 13. 000 ACRE| 501. 00000 6513. 00| 515. 45000 6700. 85| 425. 00000 5525. 00
Seeding (M x 3E) | | |
0110 656A000 13. 000 ACRE| 464. 90000 6043. 70| 515. 45000 6700. 85| 425. 00000 5525. 00
Mul ching, Cass A Type 1 | | |
0120 665F000 100. 000 EACH| 4. 30000 430. 00| 5. 48000 548. 00| 3. 50000 350. 00
Hay Bal es | | |
0130 665G000 100. 000 EACH| 2.70000 270. 00| 1. 63000 163. 00| 4. 00000 400. 00
Sand Bags | | |
0140 701C000 9.000 M LE] 309. 90000 2789. 10| 216. 49000 1948. 41| 300. 00000 2700. 00
Broken Tenporary Traffic Stripe | [ |
0150 701C001 16. 000 M LE| 330. 60000 5289. 60| 319. 58000 5113. 28| 320. 00000 5120. 00
Solid Tenporary Traffic Stripe | [ |
0160 702A007 9.000 M LE] 1911. 00000 17199. 00| 2118. 50000 19066. 50| 1850. 00000 16650. 00
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000225022 COUNTI ES : ESCAMBI A
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 | (3) 01018

| MOBI LE ASPHALT COMPANY, LLC | HOSEA O WEAVER & SONS, | NC. | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0170 702A008 26.000 M LE| 3822. 10000 99374. 60| 4185. 45000 108821. 70| 3700. 00000 96200. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) |

0180 702A009 20.000 M LE| 3822. 10000 76442. 00

I I
[ 4185. 45000 83709. 00| 3700. 00000 74000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702B001 190. 000 LF | 1. 50000 285. 00| 1. 08000 205. 20| 1. 40000 266. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0200 703A002 733.000 SQFT| 2. 60000 1905. 80| 1. 44000 1055. 52| 2.50000 1832. 50
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0210 703B002 22.000 SQFT| 3. 10000 68. 20| 1. 96000 43. 12| 3. 00000 66. 00
Traffic Control Legends, dass 2, Type A [ |
0220 703D001 733.000 SQFT| 1. 00000 733. 00| 0. 93000 681. 69| 1. 00000 733.00
Tenporary Traffic Control Markings | [ |
0230 703EO001 22.000 SQFT| 1. 00000 22. 00| 1. 44000 31. 68| 1. 00000 22.00
Tenporary Traffic Control Legends [ |
0240 705A032 229.000 EACH 5. 20000 1190. 80| 4. 23000 968. 67| 5. 00000 1145. 00
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 2400. 000 EACH 5. 40000 12960. 00| 4. 23000 10152. 00| 5. 25000 12600. 00
Paverent Markers, Class A-H Type 2-D | [ |
0260 705A038 723.000 EACH 5. 40000 3904. 20| 4. 23000 3058. 29| 5. 25000 3795.75
Paverent Markers, Class A-H Type 2-E | [ |
0270 740B000 421. 000 SQFT| 8. 00000 3368. 00| 11. 99000 5047. 79| 11. 50000 4841. 50
Construction Signs | [ |
0280 740E000 300. 000 EACH 3. 00000 900. 00| 12. 43000 3729. 00| 5. 00000 1500. 00
Cones (36 Inches High) | [ |
0290 740MD0O0 300. 000 EACH 3. 00000 900. 00| 5.97000 1791. 00| 4. 00000 1200. 00
Wi ght For Cone | [ |
0300 741C010 1.000 EACH 1500. 00000 1500. 00| 1428. 60000 1428. 60| 450. 00000 450. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 958, 955. 35| $ 1,015, 108.02] $ 1,024,368.73
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 958, 955. 35| $ 1,015, 108.02] $ 1,024,368.73




Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 022 -4
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000225022 COUNTI ES : ESCAMBI A
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (4) 01053 [ |
| ANDERSON COLUMBI A CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 209A000 28. 000 CH| 50. 00000 1400. 00| |
Mai | box Reset, Single | | |
0020 209A001 2.000 CH| 75. 00000 150. 00| |
Mai | box Reset, Double | | |
0030 405A000 7322.000 L | 1. 00000 7322. 00| |
Tack Coat | [ |
0040 408A052 4267.000 SY | 1. 50000 6400. 50| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0050 424A261 18357. 000 TON | 40. 58000 744927. 06| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0060 424A264 100. 000 TON | 65. 00000 6500. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0070 424A267 400. 000 TON | 60. 00000 24000. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0080 600A000 LUMP| 76500. 00000 76500. 00| |
Mobi | i zat i on | [ |
0090 650A000 3000. 000 CYIP| 6. 00000 18000. 00| |
Topsoi | | [ |
0100 652A061 13. 000 ACRE| 450. 00000 5850. 00| |
Seeding (M x 3E) | [ |
0110 656A000 13. 000 ACRE| 450. 00000 5850. 00| |
Mul ching, Cass A Type 1 | [ |
0120 665F000 100. 000 EACH| 5. 00000 500. 00| |
Hay Bal es | [ |
0130 665G000 100. 000 EACH| 5. 00000 500. 00| |
Sand Bags | [ |
0140 701C000 9.000 M LE| 220. 00000 1980. 00| |
Broken Tenporary Traffic Stripe | [ |
0150 701C001 16. 000 M LE| 340. 00000 5440. 00| |
Solid Tenporary Traffic Stripe | [ |
0160 702A007 9.000 M LE| 2255. 00000 20295. 00| |
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00

PAGE : 022 -5

TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT I D : 20000225022 COUNTI ES : ESCAMBI A
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 01053 [ |
| ANDERSON COLUMBI A CO., INC. | |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0170 702A008 26.000 M LE| 4000. 00000 104000. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A009 20.000 M LE| 4000. 00000 80000. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702B001 190. 000 LF | 1. 05000 199. 50| |
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0200 703A002 733.000 SQFT| 1. 54000 1128. 82| |
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0210 703B002 22.000 SQFT| 1. 99000 43. 78| |
Traffic Control Legends, dass 2, Type A [ |
0220 703D001 733.000 SQFT| 0. 96000 703. 68| |
Tenporary Traffic Control Markings | [ |
0230 703EO001 22.000 SQFT| 1. 50000 33. 00| |
Tenporary Traffic Control Legends [ |
0240 705A032 229.000 EACH 4. 35000 996. 15| |
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 2400. 000 EACH 4. 35000 10440. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0260 705A038 723.000 EACH 4. 35000 3145. 05| |
Paverent Markers, Class A-H Type 2-E | [ |
0270 740B000 421. 000 SQFT| 12. 00000 5052. 00| |
Construction Signs | [ |
0280 740E000 300. 000 EACH 5. 00000 1500. 00| |
Cones (36 Inches High) | [ |
0290 740MD0O0 300. 000 EACH 3. 00000 900. 00| |
Wi ght For Cone | [ |
0300 741C010 1.000 EACH 1200. 00000 1200. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 1, 134,956. 54| |
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 1, 134,956. 54| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 023 -1
VENDOR RANKI NG
CALL ORDER . 023 CONTRACT I D : 20000225023 COUNTI ES : SUMIER
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 25 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-258(16)

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #17 fromMP. 139.590 to MP. 140.807 in
York. Length - 1.208 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 199, 572. 65 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 023 -2
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 20000225023 COUNTI ES : SUMTER
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 02033

I I
|'S.  T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | |
I I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001 TOTAL
I

0010 305A000 33.000 CYCP| 10. 00000 330. 00

Borrow, Section 210, For M scel |l aneous

Use
0020 405A000 990. 000 GAL 1. 00000 990. 00

Tack Coat
0030 408A052 19593. 000 SY 1. 95000 38206. 35

Pl ani ng Exi sting Pavenent

(Approximately 1.10" Thru 2.0" Thick)
0040 424A261 2040.000 TON 41. 23000 84109. 20

I

I

I

I

I

I

|

Super pave Bitum nous Concrete Waring |

Surface Layer, 3/4" Maxi mum Aggregate |

Size M x, ESAL Range D |
0050 424A264 200. 000 TON | 75. 00000 15000. 00

Super pave Bitum nous Concrete Waring |

Surface Layer, Patching, 3/4" Maxi mum |

Aggregate Size Mx, ESAL Range D |

I

I

I

I

I

I

I

0060 424A267 100. 000 TON 46. 00000 4600. 00
Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maxinmm
Aggregate Size Mx, ESAL Range D

0070 428B000 1579. 000 LF 0. 10000 157. 90
Scoring Bitum nous Pavenent Surface By
Rol I'i ng

0080 430B000 50. 000 TNCP| 38. 00000 1900. 00
Aggregate Surfacing (AHD #467 Or #57) |

0090 600A000 LUMP| 14600. 00000 14600. 00
Mobi |'i zati on |

0100 652A054 1.000 ACRE| 1200. 00000 1200. 00
Seeding (M x 2A) |

0110 656A000 1.000 ACRE| 1200. 00000 1200. 00
Mul ching, Cass A Type 1 |

0120 665F000 150. 000 EACH| 1. 00000 150. 00
Hay Bal es |

0130 665J000 100. 000 LF | 3. 00000 300. 00
Silt Fence, Type A |

0140 701C002 2.000 M LE| 500. 00000 1000. 00
Broken Tenporary Traffic Stripe (Paint) |

0150 701C003 4.000 M LE| 500. 00000 2000. 00

Solid Tenporary Traffic Stripe (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 023 -3
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT 1D : 20000225023 COUNTI ES : SUMTER
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
(1) 02033

I

|'S.  T. BUNN CONSTRUCTI ON CO.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 702A007 1.000 M LE| 2500. 00000 2500. 00| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A008 3.000 M LE]| 4000. 00000 12000. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A009 2.000 M LE| 4000. 00000 8000. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 703A002 592. 000 SQFT]| 2. 25000 1332. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0200 703B002 136. 000 SQFT| 3. 00000 408. 00| |
Traffic Control Legends, dass 2, Type A [ |
0210 703D002 752.000 SQFT| 1. 30000 977. 60| |
Tenporary Traffic Control Markings | [ |
(Paint) I I I
0220 703E002 272.000 SQFT| 1. 30000 353. 60| |
Tenporary Traffic Control Legends | | |
(Pai nt) I I I
0230 705A032 20. 000 EACH 10. 00000 200. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0240 705A037 105. 000 EACH| 10. 00000 1050. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0250 740B000 434.000 SQFT| 12. 00000 5208. 00| |
Construction Signs | [ |
0260 740EO000 100. 000 EACH| 15. 00000 1500. 00| |
Cones (36 Inches High) | [ |
0270 740MDOO 100. 000 EACH| 3. 00000 300. 00| |
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 199, 572. 65| |
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $  199,572.65| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 024 -1
VENDOR RANKI NG
CALL ORDER : 024 CONTRACT | D : 20000225024 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : STPAA-377(28)

for constructing the Resurfacing and Traffic Stripe on
S.R #193 from Dauphin Island (MP. 0.000) to Laurendi ne Road
(M P. 18.385) south of Mbile. Length 18.385 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,726,953.35 100. 0000%

2 23011 HOSEA O. WEAVER & SONS, | NC. $ 1,821,653.20 105. 4836%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 024 -2
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT | D : 20000225024 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 209A000 45.000 EACH| 49. 30000 2218. 50| 74.69000 3361. 05|
Mai | box Reset, Single | [ |
0020 209A001 11. 000 EACH 62. 40000 686. 40| 160. 78000 1768. 58|
Mai | box Reset, Double | | |
0030 209A002 2.000 EACH 106. 40000 212. 80| 169. 12000 338. 24|
Mai | box Reset, Multiple | [ |
0040 405A000 14800. 000 GAL | 0. 76000 11248. 00| 0. 64000 9472. 00|
Tack Coat | [ |
0050 408A052 23275.000 SY | 0. 65000 15128. 75| 0. 92000 21413. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 408A053 2850. 000 SQYD| 1. 00000 2850. 00| 1. 26000 3591. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0070 424A260 14025. 000 TON | 32. 50000 455812. 50| 33. 59000 471099. 75|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 424A263 100. 000 TON | 40. 00000 4000. 00| 79. 49000 7949. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0090 424B461 26000. 000 TON | 28. 20000 733200. 00| 29. 85000 776100. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0100 424B467 1665. 000 TON | 33. 20000 55278. 00| 41. 23000 68647. 95|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 600A000 LUMP| 25500. 00000 25500. 00| 12862. 39000 12862. 39|
Mbbi |'i zati on | | |
0120 650A000 10800. 000 CYI P| 7.85000 84780. 00| 10. 00000 108000. 00|
Topsoi | | [ |
0130 652A061 18. 000 ACRE| 548. 30000 9869. 40| 515. 45000 9278. 10|
Seeding (M x 3E) | | |
0140 656A000 18. 000 ACRE| 514.10000 9253. 80| 515. 45000 9278. 10|
Mul ching, Cass A Type 1 | [ |
0150 665F000 2800. 000 EACH| 4.10000 11480. 00| 5. 46000 15288. 00|
| |

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 024 -3

CALL ORDER : 024 CONTRACT I D : 20000225024 COUNTI ES : MBI LE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COVPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 665G000 2800. 000 EACH| 2. 50000 7000. 00| 1. 62000 4536. 00|
Sand Bags | [ |
0170 665J000 200.000 LF | 5. 40000 1080. 00| 3. 86000 772.00|
Silt Fence, Type A | [ |
0180 701C000 25.000 M LE| 345. 50000 8637. 50| 211. 33000 5283. 25|
Broken Tenporary Traffic Stripe | [ |
0190 701C001 23.000 M LE| 388. 60000 8937. 80| 298. 96000 6876. 08|
Solid Tenporary Traffic Stripe | [ |
0200 702A007 16. 000 M LE| 1997. 10000 31953. 60| 2118. 50000 33896. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A008 37.000 M LE]| 3994. 30000 147789. 10| 4185. 45000 154861. 65|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 702A009 15.000 M LE| 3994. 30000 59914. 50| 4185. 45000 62781. 75|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 702B001 340.000 LF | 1. 50000 510. 00| 1. 08000 367. 20|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0240 703A002 2520. 000 SQFT]| 2. 40000 6048. 00| 1. 44000 3628. 80|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0250 703B002 123. 000 SQFT| 3. 20000 393. 60| 1. 96000 241. 08|
Traffic Control Legends, dass 2, Type A | |
0260 703D002 2550. 000 SQFT]| 1. 40000 3570. 00| 0. 77000 1963. 50|
Tenporary Traffic Control Markings | | |
(Paint) I I I
0270 703E002 246. 000 SQFT| 1. 40000 344. 40| 1. 29000 317. 34|
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0280 705A032 770.000 EACH 5. 40000 4158. 00| 4. 23000 3257. 10|
Pavenent Markers, Cass A-H Type 1-B | | |
0290 705A037 1485. 000 EACH| 5. 70000 8464. 50| 4. 23000 6281. 55|
Pavenent Markers, Cass A-H Type 2-D | | |
0300 705A038 150. 000 EACH| 5. 70000 855. 00| 4. 23000 634. 50|
Pavenent Markers, Cass A-H Type 2-E | | |
0310 740B000 1072. 000 SQFT| 13. 60000 14579. 20| 12. 92000 13850. 24|
Construction Signs | | |
0320 740E000 200. 000 EACH 3. 00000 600. 00| 12. 36000 2472. 00|
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PACGE : 024 -4
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 20000225024 COUNTI ES : MBI LE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 13008 | (2) 23011 |
| MOBI LE ASPHALT COWMPANY, LLC | HOSEA O. WEAVER & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0330 740MD0O0 200. 000 EACH 3. 00000 600. 00| 5. 93000 1186. 00|
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 1,726, 953. 35| $ 1,821, 653. 20|
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $ 1,726, 953. 35| $ 1,821, 653. 20|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER . 026 CONTRACT I D : 20000225026 COUNTI ES : CULLMAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-399(17)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S R #67 fromthe Blount County Line at MP. 3.462
to the Morgan County Line at MP. 10.273, east of Baileyton.
Length - 6.503 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 1,087,516.23 100. 0000%
2 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 1,146, 370.68 105. 4118%

3 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 1,200, 382.68 110. 3783%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 026 -2
TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20000225026 COUNTI ES : CULLMAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 23009 | (2) 07002 | (3) 19010
| WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || SHELBY CONTRACTI NG COMPANY,
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 210D001 3815. 000 CVIP| 5. 92000 22584. 80| 4. 00000 15260. 00| 4. 00000 15260. 00
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0020 405A000 3686. 000 GAL | 0. 97000 3575. 42| 2.00000 7372. 00| 0. 01000 36. 86
Tack Coat | [ |
0030 408A052 122839. 000 SY | 0. 31000 38080. 09| 0. 30000 36851. 70| 0. 29120 35770.72
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 408A053 7040. 000 SQYD| 0. 85000 5984. 00| 1. 68000 11827. 20| 0. 65000 4576. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0050 410B000 1.000 EACH 1800. 00000 1800. 00| 3000. 00000 3000. 00| 750. 00000 750. 00
State Furnished Profil ograph | | |
0060 424A260 6756. 000 TON | 28. 42000 192005. 52| 27. 63000 186668. 28| 34. 44000 232676. 64
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0070 424B461 13512. 000 TON | 22.10000 298615. 20| 24.73000 334151. 76| 26. 20000 354014. 40
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0080 424B561 13512. 000 TON | 22.10000 298615. 20| 24.73000 334151. 76| 26. 36000 356176. 32
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |
0090 424B565 50. 000 TON | 28. 15000 1407. 50| 50. 00000 2500. 00| 30. 00000 1500. 00
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B569 1056. 000 TON | 23. 10000 24393. 60| 23. 25000 24552, 00| 26. 36000 27836. 16
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Leveling, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424C270 2289.000 TON | 23. 10000 52875. 90| 23. 25000 53219. 25| 26. 36000 60338. 04
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0120 430B004 300. 000 TNCP| 9. 25000 2775. 00| 10. 00000 3000. 00| 12. 00000 3600. 00
I I I

Aggregat e Surfacing (AHD #810)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 20000225026 COUNTI ES : CULLMAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE
| (1) 23009 | (2) 07002 | (3) 19010
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || SHELBY CONTRACTI NG COMPANY,
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0130 600A000 LUMP| 7538. 00000 7538. 00| 4599. 23000 4599. 23| 3280. 54000 3280. 54
Mbbi |'i zati on | | |
0140 701C000 22.000 M LE| 345. 00000 7590. 00 320. 00000 7040. 00 75. 00000 1650. 00
Broken Tenporary Traffic Stripe |
0150 701C001 77.000 M LE| 375. 00000 28875. 00 360. 00000 27720. 00 140. 00000 10780. 00
Solid Tenporary Traffic Stripe |
0160 702A007 6.000 M LE| 1825. 00000 10950. 00 1850. 00000 11100. 00 1825. 00000 10950. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0170 702A008 14.000 M LE| 3730. 00000 52220. 00

I I
I I
I I
I I
I I
| |
[ 3700. 00000 51800. 00| 3730. 00000 52220. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A009 6.000 M LE| 3730. 00000 22380. 00| 3700. 00000 22200. 00| 3730. 00000 22380. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 703A002 448.000 SQFT| 2. 00000 896. 00| 2. 50000 1120. 00| 2.00000 896. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0200 705A032 332.000 EACH 4. 50000 1494. 00| 5. 00000 1660. 00| 4.50000 1494. 00
Paverent Markers, Class A-H Type 1-B | [ |
0210 705A037 554. 000 EACH 4. 50000 2493. 00| 5. 25000 2908. 50| 4.50000 2493. 00
Paverent Markers, Class A-H Type 2-D | [ |
0220 740B000 852. 000 SQFT]| 9. 00000 7668. 00| 3. 25000 2769. 00| 2.00000 1704. 00
Construction Signs | [ |
0230 740E000 450. 000 EACH| 5. 00000 2250. 00| 1. 00000 450. 00| 0. 00000 0. 00
Cones (36 Inches High) | [ |
0240 740MD0O0 450. 000 EACH| 1. 00000 450. 00| 1. 00000 450. 00| 0. 00000 0.00
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 1,087,516. 23| $ 1,146, 370. 68| $ 1,200, 382.68
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 1,087,516. 23| $ 1,146, 370. 68| $ 1,200, 382.68




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 027 -1
VENDOR RANKI NG
CALL ORDER © 027 CONTRACT | D : 20000225027 COUNTI ES : W LCOX
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : 99-408-663-028-004
for constructing the Resurfacing and Traffic Stripe on STPAA- 439( 4)

S R#28 fromMP. 73.644 near Mller's Ferry south to MP.
82.328 at the Canden city limts. Length 8.684 ni.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01023 ASPHALT CONTRACTORS, | NC. $ 1,177,795.15 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 1,192,308.66 101. 2322%
3 02032 BULLARD EXCAVATI NG, | NC. $ 1,314,607.76 111. 6159%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 027 -2
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000225027 COUNTI ES : W LCOX
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01023 | (2) 01018 | (3) 02032
| ASPHALT CONTRACTORS, | NC. | APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 209A000 6. 000 EACH| 125. 00000 750. 00| 57. 00000 342. 00| 100. 00000 600. 00
Mai | box Reset, Single | [ |
0020 209A001 3.000 EACH 200. 00000 600. 00| 78. 00000 234. 00| 150. 00000 450. 00
Mai | box Reset, Doubl e | [ |
0030 209A002 6. 000 EACH| 275. 00000 1650. 00| 100. 00000 600. 00| 200. 00000 1200. 00
Mai | box Reset, Multiple | [ |
0040 210D021 1700. 000 CYIP| 7.50000 12750. 00| 6. 00000 10200. 00| 6. 50000 11050. 00
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0050 305A000 3400. 000 CYCP| 7.00000 23800. 00| 6. 00000 20400. 00| 6. 00000 20400. 00
Borrow, Section 210, For M scel |l aneous | [ |
Use | | |
0060 405A000 5050. 000 GAL | 0. 90000 4545, 00| 1. 76000 8888. 00| 0. 85000 4292. 50
Tack Coat | [ |
0070 424A241 12873. 000 TON | 34. 00000 437682. 00| 38. 25000 492392. 25| 40. 00000 514920. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 424A244 300. 000 TON | 65. 00000 19500. 00| 47. 00000 14100. 00| 55. 00000 16500. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0090 424A247 5309. 000 TON | 37. 50000 199087. 50| 37.50000 199087. 50| 41.50000 220323. 50
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0100 424C241 6114.000 TON | 36. 80000 224995. 20| 37. 25000 227746. 50| 39. 94000 244193. 16
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0110 428B000 91704.000 LF | 0. 05000 4585. 20| 0. 04000 3668. 16| 0. 15000 13755. 60
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0120 430B000 325.000 TNCP| 28. 00000 9100. 00| 32. 00000 10400. 00| 25. 00000 8125. 00
Aggregate Surfacing (AHD #467 Or #57) | [ |
0130 600A000 LUWP| 53850. 00000 53850. 00| 24350. 00000 24350. 00| 75000. 00000 75000. 00
Mobi |'i zati on | [ |
0140 652A057 21.000 ACRE| 500. 00000 10500. 00| 450. 00000 9450. 00| 450. 00000 9450. 00
I I

Seeding (M x 3A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 027 -3
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20000225027 COUNTI ES : W LCOX
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01023 | (2) 01018 | (3) 02032
| ASPHALT CONTRACTORS, | NC. | APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 656A000 21. 000 ACRE| 450. 00000 9450. 00| 450. 00000 9450. 00| 450. 00000 9450. 00
Mul ching, Cass A Type 1 | [ |
0160 665F000 50. 000 EACH| 10. 00000 500. 00| 5. 00000 250. 00| 5. 00000 250. 00
Hay Bal es | [ |
0170 665J000 500. 000 LF | 4. 25000 2125. 00| 3. 00000 1500. 00| 5. 00000 2500. 00
Silt Fence, Type A | [ |
0180 701C002 14.000 M LE| 300. 00000 4200. 00| 300. 00000 4200. 00| 300. 00000 4200. 00
Broken Tenporary Traffic Stripe (Paint) | [ |
0190 701C003 24.000 M LE| 340. 00000 8160. 00| 340. 00000 8160. 00| 340. 00000 8160. 00
Solid Tenporary Traffic Stripe (Paint) | [ |
0200 702A007 7.000 M LE| 1850. 00000 12950. 00| 1850. 00000 12950. 00| 1850. 00000 12950. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A008 18.000 M LE| 3700. 00000 66600. 00| 3700. 00000 66600. 00| 3700. 00000 66600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 702A009 12.000 M LE| 3700. 00000 44400. 00| 3700. 00000 44400. 00| 3700. 00000 44400. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 703A002 280.000 SQFT| 2. 25000 630. 00| 2. 25000 630. 00| 2. 25000 630. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0240 703B002 80. 000 SQFT]| 3. 00000 240. 00| 3. 00000 240. 00| 3. 00000 240.00
Traffic Control Legends, dass 2, Type A [ |
0250 703D002 280. 000 SQFT| 1. 30000 364. 00| 1. 30000 364. 00| 1. 30000 364. 00
Tenporary Traffic Control Markings | [ |
(Paint) I I I
0260 705A032 265. 000 EACH 5. 00000 1325. 00| 5. 00000 1325. 00| 5. 50000 1457. 50
Pavenent Markers, Cass A-H Type 1-B | | |
0270 705A037 925. 000 EACH 5. 25000 4856. 25| 5. 25000 4856. 25| 5. 78000 5346. 50
Pavenent Markers, Cass A-H Type 2-D | | |
0280 740B000 700. 000 SQFT| 12. 50000 8750. 00| 11. 75000 8225. 00| 12. 00000 8400. 00
Construction Signs | | |
0290 740D000 100. 000 EACH| 36. 00000 3600. 00| 35. 00000 3500. 00| 30. 00000 3000. 00
Channel i zi ng Druns | [ |
0300 740E000 200. 000 EACH 15. 00000 3000. 00| 8. 00000 1600. 00| 5. 00000 1000. 00
Cones (36 Inches High) | | |
0310 740MD0O0 200. 000 EACH 8. 00000 1600. 00| 4. 00000 800. 00| 2.00000 400. 00
Wi ght For Cone | | |
0320 7400000 1.000 EACH 1650. 00000 1650. 00| 1400. 00000 1400. 00| 5000. 00000 5000. 00
I I

Pilot Car |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 027 -4
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT 1D : 20000225027 COUNTI ES : W LOOX
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 08
SET- ASI DE :
[ (1) 01023 | (2) 01018 | (3) 02032
| ASPHALT CONTRACTORS, INC. | APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 1,177,795. 15| $ 1,192, 308. 66| $ 1,314,607.76
------------------------------------------ o

CONTRACT TOTALS | $ 1,177, 795. 15| $ 1,192, 308. 66| $ 1,314, 607.76




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 028 -1
VENDOR RANKI NG
CALL ORDER . 028 CONTRACT I D : 20000225028 COUNTI ES : CHEROKEE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-467(6)

for constructing the Resurfacing and Traffic Stripe on
S.R #68 fromthe Dekalb county line (MP 23.060) to S.R #25
(U.S. #411) (MP 30.440) in Leesburg. Length 7.380 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 751, 373. 60 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 028 -2
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000225028 COUNTI ES : CHEROKEE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022

|
| MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT UNI' T PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001 Tot al

|

0010 206C025 1186. 000 SQYD| 3. 50000 4151. 00
Renovi ng Bi tum nous Pavenent On |
Concrete Surfaces |

0020 209A000 7.000 EACH 80. 00000 560. 00
Mai | box Reset, Single |

0030 209A002 1. 000 EACH| 270. 00000 270. 00
Mai | box Reset, Miltiple |

0040 305A040 770.000 CYCP| 14. 00000 10780. 00

Soi | Aggregate, Section 823, Chert O
Red Dog, For M scel | aneous Use

0050 405A000 3462. 000 GAL 1. 50000 5193. 00
Tack Coat

0060 424A260 6345. 000 TON 32. 00000 203040. 00
Super pave Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range D

0070 424A266 1000. 000 TON 18. 50000 18500. 00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I I
I I I
I I I
I I I
I I I
I I I
I I I
| | |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 424B461 14419. 000 TON | 25. 00000 360475. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | | |
M x, ESAL Range D | | |
I I I

I I I

I I I

I I I

I I I

I I I

| I I

I I I

I I I

I I

I I

I I

I I

I I

I I

I I

I I

0090 424C264 500. 000 TON 50. 00000 25000. 00
Super pave Bitum nous Concrete Base
Layer, Patching, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0100 600A000 LUMP 19820. 00000 19820. 00
Mobi | i zati on

0110 665F000 50. 000 EACH 5. 00000 250. 00
Hay Bal es

0120 665J000 150. 000 LF 1. 00000 150. 00
Silt Fence, Type A |

0130 701C000 12.000 M LE| 320. 00000 3840. 00
Broken Tenporary Traffic Stripe |

0140 701C001 13.000 M LE| 360. 00000 4680. 00
Solid Tenporary Traffic Stripe |

0150 702A007 6.000 M LE| 1850. 00000 11100. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 028 -3
TABULATI ON OF BI DS

CALL ORDER : 028 CONTRACT 1D : 20000225028 COUNTI ES : CHEROKEE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 13022

|

| MCCARTNEY CONSTRUCTI ON CO., |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 702A008 8.000 M LE| 3700. 00000 29600. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A009 7.000 M LE| 3700. 00000 25900. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A010 1.000 M LE| 2000. 00000 2000. 00| |
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 703A002 1420. 000 SQFT| 2. 50000 3550. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0200 703B002 90. 000 SQFT]| 3. 00000 270. 00| |
Traffic Control Legends, dass 2, Type A [ |
0210 703D001 2840. 000 SQFT]| 1. 30000 3692. 00| |
Tenporary Traffic Control Markings | [ |
0220 705A007 25.000 EACH 10. 00000 250. 00| |
Paverent Markers, Class B, Type 1-A | [ |
0230 705A031 17.000 EACH 5. 00000 85. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0240 705A032 230. 000 EACH 5. 00000 1150. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 588. 000 EACH 5. 20000 3057. 60| |
Paverent Markers, Class A-H Type 2-D | [ |
0260 740B000 1309. 000 SQFT| 10. 00000 13090. 00| |
Construction Signs | [ |
0270 740EO000 140. 000 EACH| 2. 00000 280. 00| |
Cones (36 Inches High) | [ |
0280 740MD0O0O 140. 000 EACH 1. 00000 140. 00| |
Wi ght For Cone | [ |
0290 741C010 1.000 EACH 500. 00000 500. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 751, 373. 60| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 751, 373. 60 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER . 029 CONTRACT I D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-0504(104)

for constructing the Resurfacing and Traffic Stripe on
S.R #160 from Hayden (MP 4.350) to Nectar (MP 13.900).
Length 9.550 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 WH TAKER CONTRACTI NG CORPORATI ON $ 871, 329.51 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 872, 230. 58 100. 1034%
3 04013 DUNN CONSTRUCTI ON CO., | NC. $ 962, 742. 59 110. 4912%
4 01018 APAC- ALABAMA, | NC. $ 992, 181. 42 113. 8698%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 029 -2
TABULATI ON OF BI DS

I nproved Bitum nous Concrete Base Layer,
W deni ng, 1" Maxi mum Aggregate Size
M x, ESAL Range D

CALL ORDER : 029 CONTRACT I D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23009 | (2) 07002 | (3) 04013
| WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 209A000 24.000 EACH 20. 00000 480. 00| 50. 00000 1200. 00| 58. 00000 1392. 00
Mai | box Reset, Single | [ |
0020 209A002 2.000 EACH 40. 00000 80. 00| 75. 00000 150. 00| 115. 00000 230. 00
Mai | box Reset, Multiple | [ |
0030 305A040 1248. 000 CYCP| 9. 30000 11606. 40| 5. 00000 6240. 00| 12. 90000 16099. 20
Soi | Aggregate, Section 823, CHERT OR | [ |
RED DOG, FOR M SCELLANEQUS USE | [ |
0040 401B100 174950. 000 SYCP| 0. 52920 92583. 54| 0. 57260 100176. 37| 0. 62000 108469. 00
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0050 401B108 8007. 000 SYCP| 1. 46000 11690. 22| 1. 48900 11922. 42| 1. 62000 12971. 34
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0060 405A000 5489. 000 GAL | 0. 97000 5324. 33| 0. 20000 1097. 80| 0. 70000 3842. 30
Tack Coat | [ |
0070 429A261 13122. 000 TON | 29. 60000 388411. 20| 30. 41000 399040. 02] 31. 00000 406782. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0080 429A266 750. 000 TON | 29. 30000 21975. 00| 26. 94000 20205. 00| 32. 75000 24562. 50
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 429A267 601. 000 TON | 29. 30000 17609. 30| 28. 94000 17392. 94| 33. 90000 20373. 90
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 429A268 500. 000 TON | 26. 06000 13030. 00| 28. 94000 14470. 00| 33. 90000 16950. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1" Maxi mum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 429B265 250. 000 TON | 30. 00000 7500. 00| 40. 00000 10000. 00| 54. 75000 13687. 50
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range D | [ |
0120 429C270 3062. 000 TON | 28. 06000 85919. 72| 26. 49000 81112. 38| 32. 45000 99361. 90
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 029 -3
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT I D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 23009 | (2) 07002 | (3) 04013
| WHI TAKER CONTRACTI NG CORPCRA| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0130 600A000 LUWP| 7862. 00000 7862. 00| 12000. 00000 12000. 00| 10850. 00000 10850. 00
Mobi | i zat i on | [ |

0140 665F000 385.000 EACH 4. 00000 1540. 00| 0. 50000 192. 50| 5. 50000 2117.50
Hay Bal es | [ |

0150 665J000 829.000 LF | 1. 50000 1243. 50| 0. 50000 414. 50| 4. 45000 3689. 05
Silt Fence, Type A | [ |

0160 701C000 4.000 M LE| 350. 00000 1400. 00| 320. 00000 1280. 00| 300. 00000 1200. 00
Broken Tenporary Traffic Stripe | [ |

0170 701C001 73.000 M LE| 395. 00000 28835. 00| 360. 00000 26280. 00| 335. 00000 24455. 00
Solid Tenporary Traffic Stripe | [ |

0180 702A007 2.000 M LE| 1900. 00000 3800. 00| 1850. 00000 3700. 00| 3815. 00000 7630. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0190 702A008 19. 000 M LE| 3800. 00000 72200. 00| 3700. 00000 70300. 00| 4250. 00000 80750. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0200 702A009 18.000 M LE| 3800. 00000 68400. 00| 3700. 00000 66600. 00| 4250. 00000 76500. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0210 702B001 159. 000 LF | 1. 50000 238. 50| 1. 40000 222. 60| 3. 25000 516.75
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |

0220 703A002 3339. 000 SQFT]| 2. 20000 7345. 80| 2.50000 8347. 50| 1. 90000 6344. 10
Traffic Control Markings, Class 2, Type | [ |
A I I

0230 703B002 181. 000 SQFT| 3. 00000 543. 00| 3. 00000 543. 00| 4.90000 886. 90
Traffic Control Legends, dass 2, Type A | |

0240 703D001 2540. 000 SQFT| 1. 30000 3302. 00| 1. 30000 3302. 00| 1. 75000 4445. 00
Tenporary Traffic Control Markings | | |

0250 705A032 152. 000 EACH 5. 00000 760. 00| 5. 00000 760. 00| 4.90000 744,80
Pavenent Markers, Cass A-H Type 1-B | | |

0260 705A037 1535. 000 EACH| 5. 00000 7675. 00| 5. 20000 7982. 00| 4.90000 7521. 50
Pavenent Markers, Cass A-H Type 2-D | | |

0270 705A038 229.000 EACH 5. 00000 1145. 00| 5. 20000 1190. 80| 4.90000 1122. 10
Pavenent Markers, Cass A-H Type 2-E | | |

0280 740B000 715.000 SQFT| 10. 00000 7150. 00| 8. 25000 5898. 75| 8. 95000 6399. 25
Construction Signs | |

0290 740E000 140. 000 EACH 10. 00000 1400. 00| 1. 00000 140. 00| 12. 35000 1729. 00
Cones (36 Inches High) | | |

0300 740MDOO 140. 000 EACH 2. 00000 280. 00| 0. 50000 70. 00| 8. 00000 1120. 00

I I

Wi ght For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 029 -4
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
[ (1) 23009 | (2) 07002 | (3) 04013
| WHl TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., || DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $  871,329.51] $ 872, 230.58| $ 962, 742.59
------------------------------------------ o

CONTRACT TOTALS | $ 871, 329. 51| $ 872, 230. 58| $ 962, 742. 59




| mproved Bitum

W deni ng, 1"

nous Concrete Base Layer,

Maxi mum Aggregate Size

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 029 -5
TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 209A000 24.000 EACH 179. 00000 4296. 00| |
Mai | box Reset, Single | | |
0020 209A002 2.000 EACH 281. 00000 562. 00| |
Mai | box Reset, Miltiple | | |
0030 305A040 1248. 000 CYCP| 16. 75000 20904. 00| |
Soi | Aggregate, Section 823, CHERT OR | [ |
RED DOG, FOR M SCELLANEQUS USE | [ |
0040 401B100 174950. 000 SYCP| 0. 60000 104970. 00| |
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) [ |
0050 401B108 8007.000 SYCP| 1. 56000 12490. 92| |
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | [ |
0060 405A000 5489. 000 GAL | 1. 10000 6037. 90| |
Tack Coat | [ |
0070 429A261 13122. 000 TON | 32. 68000 428826. 96| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 429A266 750. 000 TON | 31. 70000 23775. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 429A267 601. 000 TON | 35. 50000 21335. 50| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0100 429A268 500. 000 TON | 33. 90000 16950. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 1" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 429B265 250. 000 TON | 78. 85000 19712. 50| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0120 429C270 3062. 000 TON | 32. 20000 98596. 40| |
| | I
I I I
| | I

M X,

ESAL Range D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 029 -6
TABULATI ON OF BI DS
CALL ORDER : 029 CONTRACT I D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (4) 01018 [ |
| APAC- ALABAMA, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 600A000 LUWP| 15750. 00000 15750. 00| |
Mobi | i zat i on | [ |
0140 665F000 385.000 EACH 6. 00000 2310. 00| |
Hay Bal es | [ |
0150 665J000 829.000 LF | 6. 70000 5554. 30| |
Silt Fence, Type A | [ |
0160 701C000 4.000 M LE| 336. 00000 1344. 00| |
Broken Tenporary Traffic Stripe | [ |
0170 701C001 73.000 M LE| 378. 00000 27594. 00| |
Solid Tenporary Traffic Stripe | [ |
0180 702A007 2.000 M LE| 1942. 50000 3885. 00| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A008 19. 000 M LE| 3885. 00000 73815. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 702A009 18.000 M LE| 3885. 00000 69930. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702B001 159. 000 LF | 1. 50000 238. 50| |
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0220 703A002 3339. 000 SQFT]| 2. 65000 8848. 35| |
Traffic Control Markings, Class 2, Type | [ |
A I I
0230 703B002 181. 000 SQFT| 3. 15000 570. 15| |
Traffic Control Legends, dass 2, Type A | |
0240 703D001 2540. 000 SQFT| 1. 35000 3429. 00| |
Tenporary Traffic Control Markings | | |
0250 705A032 152. 000 EACH 5. 25000 798. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0260 705A037 1535. 000 EACH| 5. 46000 8381. 10| |
Pavenent Markers, Cass A-H Type 2-D | | |
0270 705A038 229.000 EACH 5. 46000 1250. 34| |
Pavenent Markers, Cass A-H Type 2-E | | |
0280 740B000 715.000 SQFT| 9. 50000 6792. 50| |
Construction Signs | |
0290 740E000 140. 000 EACH 14. 00000 1960. 00| |
Cones (36 Inches High) | | |
0300 740MDOO 140. 000 EACH 9. 10000 1274. 00| |
I I

Wi ght For Cone



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 029 -7
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20000225029 COUNTI ES : BLOUNT
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

CONTRACT TOTALS | $  992,181. 42| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 030 -1
VENDOR RANKI NG
CALL ORDER : 030 CONTRACT I D : 20000225030 COUNTI ES : JACKSON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPNU- 3608(103)

for constructing the Resurfacing and Traffic Stripe on
C.R#16 fromS. R #71 at Dutton to the Dekal b county I|ine.
Length 9.332 km

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 549, 860. 84 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 030 -2
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT 1D : 20000225030 COUNTI ES : JACKSON
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011

| |
| JACKSON PAVI NG & CONSTRUCTI O |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  Tota

I nproved Bitumi nous Concrete \Waring

|
0010 210D001 300.000 M3 | 7.80000 2340. 00
Borrow Excavation (Loose Truckbed |
Measur enent ) |
0020 212A000 187.000 STA | 14. 70000 2748. 90
Machi ne Gradi ng Shoul ders |
0030 401B106 11200.000 M2 | 2. 06850 23167. 20
Bi t um nous Treatnent JG (Wth Pol yner |
Addi tive) |
0040 401B108 59265.000 M2 | 0. 75290 44620. 62
Bi t um nous Treatnment G (Wth Pol yner |
Addi tive) |
0050 405A000 9000.000 L | 0. 19500 1755. 00
Tack Coat |
0060 429A201 4484. 000 MION| 33. 68000 151021. 12
I
|

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
Surface Layer, 19.0 nm Maxi num [ |
Aggregate Size Mx, ESAL Range A [ |
0070 429B201 6365. 000 MrON| 29. 00000 184585. 00| |
I mproved Bitum nous Concrete Binder | | |
Layer, 25.0 nm Maxi mum Aggregate Size | [ |

M x, ESAL Range A | [ |
0080 429C203 500. 000 MION| 39. 95000 19975. 00| |
I nproved Bitum nous Concrete Base Layer, | | |
Pat chi ng, 19.0 nm Maxi mum Aggr egat e | [ |
Size Mx, ESAL Range A | [ |
0090 429C206 300. 000 MION| 33. 68000 10104. 00| |
I nproved Bitum nous Concrete Base Layer, | | |
Level ing, 12.5 nm Maxi mum Aggr egat e | [ |
Size Mx, ESAL Range A [ |

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

0100 430B000 150. 000 MTON| 15. 90000 2385. 00
Aggregate Surfacing (ALDOT #467 O #57) |

0110 430B014 3100. 000 MIQN| 13. 10000 40610. 00
Aggregate Surfacing (ALDOT #410 |
Modi i ed) |

0120 600A000 LUMP| 4995. 00000 4995. 00
Mobi | i zati on |

0130 630A000 77.000 M | 30. 00000 2310. 00
Steel Beam Guardrail, Cass A Type 1 |

0140 630C022 4.000 EACH| 1800. 00000 7200. 00

Guardrail End Anchor, Type Speci al |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 030 -3
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT 1D : 20000225030 COUNTI ES : JACKSON
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 10011

I I

| JACKSON PAVI NG & CONSTRUCTI Q |

LINE NO / | TEM CODE / ALT | | I
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 630C070 4.000 EACH| 1100. 00000 4400. 00

Guardrail End Anchor, Type 10 Series
0160 701A031 19. 000 KM 585. 00000 11115. 00

Solid Wite, Cass 2, Type A Traffic
Stripe (1.5 nmm Thi ck)

I I
| I
I I I
| | |
0170 701A035 15.000 KM | 653. 00000 9795. 00| |
Solid Yellow, Cass 2, Type A Traffic | | |
Stripe (2.3 mm Thi ck) | [ |
0180 701A045 7.000 KM | 373. 00000 2611. 00| |
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0190 701C000 20.000 KM | 199. 00000 3980. 00| |
Broken Tenporary Traffic Stripe | [ |
0200 701C001 45.000 KM | 224, 00000 10080. 00| |
Solid Tenporary Traffic Stripe | [ |
0210 703A002 30.000 M2 | 20. 00000 600. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A I | I
0220 703B002 6.000 M2 | 33. 00000 198. 00| |
Traffic Control Legends, dass 2, Type A [ |
0230 705A032 450. 000 EACH| 5. 00000 2250. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0240 705A037 1000. 000 EACH| 5. 25000 5250. 00| |
Paverent Markers, Class A-H Type 2-D | [ |
0250 740B000 37.000 M | 45. 00000 1665. 00| |
Construction Signs | [ |
0260 740EO000 100. 000 EACH| 1. 00000 100. 00| |
Cones (900 mm Hi gh) | [ |
SECTI ON TOTALS | $ 549, 860. 84| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 549, 860. 84 |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 031 -1
VENDOR RANKI NG
CALL ORDER : 031 CONTRACT I D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 05
CONTRACT TIME : 100 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : BR-3803(102)

for constructing the Bridge Replacenents (Cul verts) and
Approaches on S.R #96 at Bl al ock Creek and an unnaned branch
west of MIIport.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 734,878.73 100. 0000%
2 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 752, 057. 10 102. 3375%
3 18024 RACON, | NC. $ 770, 408. 99 104. 8348%
4 04009 W W DYAR & SONS, | NC. $ 832, 711. 13 113.3127%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 031 -2
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 Roadway

| |
0010 201A000 LUWP| 20000. 00000 20000. 00 42500. 00000 42500. 00| 25000. 00000 25000. 00

I mproved Bitum nous Concrete Wearing
Surface Layer, 12.5 nm Maxi num
Aggregate Size Mx, ESAL Range C

|
Clearing & Gubbing (Approximtely 1 | [ |
Hect are) | | |
0020 206A000 LUWP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 4100. 00000 4100. 00
Removal OF O d Bridge, Station 94+76 | [ |
0030 206A001 LUWP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 3100. 00000 3100. 00
Removal OF A d Bridge, Station 109+85.8 | [ |
0040 206D001 176.000 M | 9. 00000 1584. 00| 10. 00000 1760. 00| 3. 28000 577. 28
Renovi ng Guardrai l | [ |
0050 206E010 8.000 EACH 185. 00000 1480. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
Renovi ng Guardrail End Anchor (Type 2-B)| [ |
0060 206E019 8. 000 EACH 185. 00000 1480. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0070 210A000 6748.000 M3 | 5. 00000 33740. 00| 6. 00000 40488. 00| 3. 96000 26722.08
Uncl assi fied Excavation | | |
0080 2100000 3968.000 M | 7.00000 27776. 00| 6. 00000 23808. 00| 3. 96000 15713. 28
Mick Excavati on | | |
0090 210D013 13196. 000 M3 | 7.50000 98970. 00| 6. 00000 79176. 00| 6. 60000 87093. 60
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 880.000 M8 | 8. 00000 7040. 00| 10. 00000 8800. 00| 7.91000 6960. 80
Structure Excavation | | |
0110 214B001 727.000 MB | 26. 00000 18902. 00| 25. 00000 18175. 00| 32. 96000 23961. 92
Foundation Backfill, Commerci al | [ |
0120 230A000 2.000 MRBS| 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1250. 00000 2500. 00
Roadbed Processing | | |
0130 235A002 LUWP| 35000. 00000 35000. 00| 40000. 00000 40000. 00| 45000. 00000 45000. 00
Detour Bridge At Station 94+62. 37 | | |
(State Furni shed) | [ |
0140 301A102 973.000 M2 | 5. 50000 5351. 50| 5. 50000 5351. 50| 3. 03000 2948. 19
Soi | Aggregate Base Course, Type A, | [ |
Road M xed, 150 mm Conpacted Thi ckness | | |
0150 301A252 7447.000 M2 | 5. 50000 40958. 50| 5. 50000 40958. 50| 4. 76000 35447. 72
Soi | Aggregate Base Course, Type C, | [ |
Yard M xed, 150 mm Compacted Thi ckness | [ |
0160 401A000 6614. 000 M2 | 0. 57000 3769. 98| 0. 65000 4299. 10| 0. 69000 4563. 66
Bi t um nous Treatnment A | [ |
0170 405A000 1637.000 L | 0. 25000 409. 25| 1. 00000 1637. 00| 0. 60000 982. 20
Tack Coat | [ |
0180 429A240 460. 000 MroN| 49. 25000 22655. 00| 55. 00000 25300. 00| 73. 50000 33810. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 031 -3
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0190 429A246 25.000 Mroy 70. 00000 1750. 00
I mproved Bitum nous Concrete Wearing |
Surface Layer, Leveling, 12.5 mm |
Maxi mum Aggregate Size M x, ESAL Range (|

75. 00000 1875. 00 78. 75000 1968. 75

+ +
I I
| |
| |
0200 429A249 25.000 Mroy 70. 00000 1750. 00| 75. 00000 1875. 00| 78. 75000 1968. 75
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |
0210 429B241 703.000 Mroy 59. 50000 41828. 50| 65. 00000 45695. 00| 66. 15000 46503. 45
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | [ |
0220 429B245 25.000 Mroy 70. 00000 1750. 00| 75. 00000 1875. 00| 99. 75000 2493.75
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0230 429B252 25.000 Mroy 70. 00000 1750. 00| 75. 00000 1875. 00| 78. 75000 1968. 75
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |
0240 429C241 101. 000 MION| 70. 00000 7070. 00| 70. 00000 7070. 00| 68. 25000 6893. 25
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | [ |
0250 429C251 152. 000 MION| 70. 00000 10640. 00| 75. 00000 11400. 00| 78. 75000 11970. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W deni ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range C | [ |
0260 430B000 50. 000 MIQN| 25. 00000 1250. 00| 30. 00000 1500. 00| 22. 05000 1102. 50
Aggregate Surfacing (ALDOT #467 O #57) | [ |
0270 502A000 27049. 000 KG | 1. 00000 27049. 00| 1. 00000 27049. 00| 1. 00000 27049. 00
St eel Rei nf orcenent | [ |
0280 505A002 2.000 EACH 1000. 00000 2000. 00| 4000. 00000 8000. 00| 1500. 00000 3000. 00
Steel Test Piles (HP 310x79) | [ |
0290 505B057 2.000 EACH 2000. 00000 4000. 00| 4000. 00000 8000. 00| 4000. 00000 8000. 00
Static Loadi ng Tests (HP 310x79) | [ |
0300 505C002 210.000 M | 100. 00000 21000. 00| 82. 00000 17220. 00| 114. 83000 24114. 30
Steel Piling (HP 310x79) | [ |
0310 508A000 116. 000 KG | 8. 00000 928. 00| 10. 00000 1160. 00| 10. 47000 1214.52
Structural Steel | [ |
0320 524A011 235.000 M3 | 360. 00000 84600. 00| 312. 00000 73320. 00| 428. 45000 100685. 75
| | |

Culvert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 031 -4
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0330 530A608 57.000 M
1500 mm Roadway Pipe (2.0 mm Wl |

| 205. 00000 11685. 00
|
Thi ckness C. S.) (Tenporary) |
|
I

300. 00000 17100. 00| 164. 04000 9350. 28
|

I
| |
0340 535A302 4.000 M 100. 00000 400. 00| 100. 00000 400. 00| 196. 85000 787. 40
600 mm Si de Drain Pipe (Extension) | |
0350 600A000 LUWP| 39000. 00000 39000. 00| 20000. 00000 20000. 00| 44425. 00000 44425. 00
Mobi |'i zati on | [ |
0360 603A000 1. 000 EACH| 10000. 00000 10000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
Furni shing Type 1 Field Ofice | [ |
0370 610C001 268. 000 MION| 27.00000 7236. 00| 25. 00000 6700. 00| 24. 80000 6646. 40
Loose Riprap, Cass 2 | | |
0380 610D000 235.000 M2 | 3. 00000 705. 00| 5. 00000 1175. 00| 3. 03000 712. 05
Filter Bl anket | [ |
0390 619A102 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 750. 00000 1500. 00
600 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0400 629A004 72.000 M | 250. 00000 18000. 00| 600. 00000 43200. 00| 492. 13000 35433. 36
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0410 630C003 12. 000 EACH| 950. 00000 11400. 00| 1100. 00000 13200. 00| 1155. 00000 13860. 00
Guardrail End Anchor, Type 13 | | |
0420 630C070 12. 000 EACH| 1100. 00000 13200. 00| 1210. 00000 14520. 00| 1950. 00000 23400. 00
Quardrail End Anchor, Type 10 Series | | |
0430 641A035 50.000 M | 76. 00000 3800. 00| 60. 00000 3000. 00| 82. 02000 4101. 00
152.4 MIlinmeter D.I. Water Main Laid | | |
0440 641C000 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 1750. 00000 3500. 00
152.4 MIlimeter Gate Valves Wth Box | [ |
0450 650A000 358.000 M8 | 10. 00000 3580. 00| 6. 00000 2148. 00| 3. 96000 1417. 68
Topsoi | | | |
0460 652A050 1.000 HA | 2500. 00000 2500. 00| 2100. 00000 2100. 00| 900. 00000 900. 00
Seeding (M x 1A) | | |
0470 652B050 1.000 HA | 1500. 00000 1500. 00| 1000. 00000 1000. 00| 480. 00000 480. 00
Tenporary Seeding (M x 1AT) | | |
0480 652C000 2.000 HA | 150. 00000 300. 00| 125. 00000 250. 00| 1. 00000 2.00
Mowi ng I I I
0490 652D050 1.000 HA | 1500. 00000 1500. 00| 1750. 00000 1750. 00| 1. 00000 1.00
Seeding In Stubble (Mx 1A) | | |
0500 656A000 2.000 HA | 1500. 00000 3000. 00| 2100. 00000 4200. 00| 900. 00000 1800. 00
Mul ching, Cass A Type 1 | | |
0510 665F000 250. 000 EACH| 4. 50000 1125. 00| 5. 00000 1250. 00| 1. 00000 250. 00
I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 031 -5
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHI LLI PS CONTRACTI NG CO., | N TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0520 665G000 100. 000 EACH| 4. 00000 400. 00| 5. 00000 500. 00| 1. 00000 100. 00
Sand Bags | [ |

0530 6651 000 844.000 MION| 27.00000 22788. 00| 25. 00000 21100. 00| 24. 80000 20931. 20
Tenporary Riprap, Cass 2 | [ |

0540 665J000 818.000 M | 10. 00000 8180. 00| 14. 50000 11861. 00| 8. 20000 6707. 60
Silt Fence, Type A | [ |

0550 665K000 24.000 M | 10. 00000 240. 00| 12. 00000 288. 00| 6. 60000 158. 40
Dr ai nage Sunp Excavation | [

0560 666A001 2.000 HA | 86. 50000 173. 00| 125. 00000 250. 00| 60. 00000 120. 00
Pest Control Treatnent | [

0570 680A000 LUWP| 15000. 00000 15000. 00| 7500. 00000 7500. 00| 10000. 00000 10000. 00
Engi neering Control s | [ |

0580 701A006 2.000 KM | 311. 00000 622. 00| 311. 00000 622. 00| 342. 00000 684. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |

0590 701A010 2.000 KM | 311. 00000 622. 00| 311. 00000 622. 00| 342. 00000 684. 00
Broken Yellow, Cass 1, Type A Traffic | [
Stripe (150 mm W de) | [ |

0600 701C000 3.000 KM | 311. 00000 933. 00| 311. 00000 933. 00| 342. 00000 1026. 00
Broken Tenporary Traffic Stripe | [ |

0610 701C001 3.000 KM | 311. 00000 933. 00| 311. 00000 933. 00| 342. 00000 1026. 00
Solid Tenporary Traffic Stripe | [ |

0620 701D0O07 2.000 KM | 932. 00000 1864. 00| 932. 00000 1864. 00| 1025. 25000 2050. 50
Solid Traffic Stripe Renmoved (Paint) | [ |

0630 705A037 47.000 EACH 10. 00000 470. 00| 10. 00000 470. 00| 11. 00000 517. 00
Paverent Markers, Class A-H Type 2-D | [ |

0640 705A023 44.000 EACH| 10. 00000 440. 00| 10. 00000 440. 00| 11. 00000 484. 00
Paverment Markers, Class C, Type 2-D | [ |

0650 740B000 62.000 M | 92. 50000 5735. 00| 110. 00000 6820. 00| 108. 21000 6709. 02
Construction Signs | [ |

0660 740D000 20. 000 EACH 50. 00000 1000. 00| 55. 00000 1100. 00| 25. 00000 500. 00
Channel i zi ng Druns | [ |

0670 740E000 78.000 EACH| 15. 00000 1170. 00| 16. 00000 1248. 00| 0. 10000 7.80
Cones (900 mm Hi gh) | [

0680 740F002 8.000 EACH| 200. 00000 1600. 00| 250. 00000 2000. 00| 100. 00000 800. 00
Barri cades, Type 111 | [ |

0690 7401 005 4.000 EACH 250. 00000 1000. 00| 300. 00000 1200. 00| 300. 00000 1200. 00
Warni ng Lights, Type B (Detachabl e Head) | [

0700 740L005 58. 000 EACH| 50. 00000 2900. 00| 75. 00000 4350. 00| 50. 00000 2900. 00
Vertical Panel, Type | (Doubl e-Sided) | [

0710 740MDOO 78.000 EACH 10. 00000 780. 00| 10. 00000 780. 00| 0. 10000 7.80

| |

Bal | ast For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00

PAGE : 031 -6
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 16003 | (2) 20011 | (3) 18024

| PHILLI PS CONTRACTI NG CO., IN| TRI COUNTY CONCRETE CONSTRUC| RACON, | NC.
LINE NO/ ITEM CODE / ALT

| | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0720 999 000 520. 000 HOUR| 0. 80000 416. 00| 0. 80000 416. 00| 0. 80000 416. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 734,878. 73| $ 752, 057. 10| $ 770, 408. 99
------------------------------------------ B I e N N N N N N s

CONTRACT TOTALS | $  734,878.73| $ 752, 057.10] $ 770, 408.99




I nproved Bitumi nous Concrete \Waring

Surface Layer, 12.5 nm Maxi mum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 031 -7
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 04009 [ |
| W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001 Roadway
I I I
0010 201A000 LUMP| 20000. 00000 20000. 00| |
Clearing & Gubbing (Approximately 1 | | |
Hect ar e) | [ |
0020 206A000 LUMP| 10000. 00000 10000. 00| |
Removal OF O d Bridge, Station 94+76 | | |
0030 206A001 LUMP| 10000. 00000 10000. 00| |
Removal OF O d Bridge, Station 109+85.8 | | |
0040 206D001 176.000 M | 10. 00000 1760. 00| |
Removi ng Cuar dr ai | | [ |
0050 206E010 8.000 EACH| 205. 00000 1640. 00| |
Rermovi ng CGuardrail End Anchor (Type 2-B)| [ |
0060 206E019 8.000 EACH| 85. 00000 680. 00| |
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0070 210A000 6748.000 M3 | 4.00000 26992. 00| |
Uncl assi fied Excavation | [ |
0080 210C000 3968. 000 M3 | 6. 00000 23808. 00| |
Mick Excavati on | [ |
0090 210D013 13196.000 M | 7.50000 98970. 00| |
Borrow Excavation (A-4(0) or Better) | [ |
0100 214A000 880.000 M3 | 12. 00000 10560. 00| |
Structure Excavation | [ |
0110 214B001 727.000 M3 | 32. 00000 23264. 00| |
Foundati on Backfill, Commerci al | [ |
0120 230A000 2.000 WMRBS| 2120. 00000 4240. 00| |
Roadbed Processing | [ |
0130 235A002 LUMP| 50000. 00000 50000. 00| |
Detour Bridge At Station 94+62. 37 | | |
(State Furni shed) | | |
0140 301A102 973.000 M2 | 6. 05000 5886. 65| |
Soi | Aggregate Base Course, Type A | | |
Road M xed, 150 mm Conpacted Thi ckness | [ |
0150 301A252 7447.000 M2 | 6. 05000 45054. 35| |
Soi | Aggregate Base Course, Type C, | [ |
Yard M xed, 150 nmm Conpacted Thi ckness | | |
0160 401A000 6614.000 M2 | 0. 63000 4166. 82| |
Bi t um nous Treatnment A | | |
0170 405A000 1637.000 L | 0. 28000 458. 36| |
Tack Coat | [ |
0180 429A240 460. 000 MION| 54. 20000 24932. 00| |
I I I
| | I
I I I

Aggregate Size Mx, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 031 -8
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(4) 04009

|
| W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT |
| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

0190 429A246 25.000 Mroy 77.00000 1925. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 12.5 nm | [ |
Maxi mum Aggregate Size M x, ESAL Range (| [ |

0200 429A249 25.000 Mroy 77.00000 1925. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 12.5 nm | |
Maxi mum Aggregate Size M x, ESAL Range (| [ |

0210 429B241 703.000 MION| 65. 45000 46011. 35| |
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |

0220 429B245 25.000 MION| 77.00000 1925. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range C | [ |

0230 429B252 25.000 Mroy 77.00000 1925. 00| |
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range C | [ |

0240 429C241 101. 000 MION| 77.00000 7777. 00| |
I mproved Bitum nous Concrete Base Layer, | [ |

37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range C | | |

0250 429C251 152. 000 MION| 77.00000 11704. 00| |

I mproved Bitum nous Concrete Base Layer, | [ |

W deni ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range C | [ |
I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

| I

I I

I I

0260 430B000 50. 000 MIQN| 32. 00000 1600. 00
Aggregate Surfacing (ALDOT #467 O #57) |
0270 502A000 27049. 000 KG | 1. 20000 32458. 80
St eel Rei nf orcenent |
0280 505A002 2.000 EACH 2500. 00000 5000. 00
Steel Test Piles (HP 310x79) |
0290 505B057 2.000 EACH 2500. 00000 5000. 00
Static Loading Tests (HP 310x79) |
0300 505C002 210.000 M | 100. 00000 21000. 00
Steel Piling (HP 310x79) |
0310 508A000 116. 000 KG | 7. 00000 812. 00
Structural Steel |
0320 524A011 235.000 M3 | 400. 00000 94000. 00
I

Culvert Concrete (Cast In Place)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 031 -9
TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000225031 COUNTI ES : LAVAR
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 04009 | |
| W W DYAR & SONS, |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 530A608 57.000 M | 320. 00000 18240. 00| |
1500 nm Roadway Pipe (2.0 nm \Val | | [ |
Thi ckness C. S.) (Tenporary) | | |
0340 535A302 4.000 M | 200. 00000 800. 00| |
600 mm Si de Drain Pipe (Extension) | | |
0350 600A000 LUWP| 50000. 00000 50000. 00| |
Mobi |'i zati on | [ |
0360 603A000 1. 000 EACH| 4000. 00000 4000. 00| |
Furni shing Type 1 Field Ofice | [ |
0370 610C001 268. 000 MION| 25. 00000 6700. 00| |
Loose Riprap, Cass 2 | | |
0380 610D000 235.000 M2 | 6. 00000 1410. 00| |
Filter Bl anket | [ |
0390 619A102 2.000 EACH 600. 00000 1200. 00| |
600 mm Side Drain Pipe End Treatnent, | | |
Class 1 | [ |
0400 629A004 72.000 M | 500. 00000 36000. 00| |
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0410 630C003 12. 000 EACH| 1045. 00000 12540. 00| |
Guardrail End Anchor, Type 13 | | |
0420 630C070 12. 000 EACH| 1210. 00000 14520. 00| |
Quardrail End Anchor, Type 10 Series | | |
0430 641A035 50.000 M | 80. 00000 4000. 00| |
152.4 MIlinmeter D.I. Water Main Laid | | |
0440 641C000 2.000 EACH 800. 00000 1600. 00| |
152.4 MIlimeter Gate Valves Wth Box | [ |
0450 650A000 358.000 M8 | 10. 00000 3580. 00| |
Topsoi | | | |
0460 652A050 1.000 HA | 2000. 00000 2000. 00| |
Seeding (M x 1A) | | |
0470 652B050 1.000 HA | 1500. 00000 1500. 00| |
Tenporary Seeding (M x 1AT) | | |
0480 652C000 2.000 HA | 250. 00000 500. 00| |
Mowi ng I I I
0490 652D050 1.000 HA | 2000. 00000 2000. 00| |
Seeding In Stubble (Mx 1A) | | |
0500 656A000 2.000 HA | 1500. 00000 3000. 00| |
Mul ching, Cass A Type 1 | | |
0510 665F000 250. 000 EACH| 5. 00000 1250. 00| |
I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 031 -10
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0520 665G000 100. 000 EACH| 5. 00000 500. 00| |
Sand Bags | [ |
0530 6651 000 844.000 MION| 34. 00000 28696. 00| |
Tenporary Riprap, Cass 2 | [ |
0540 665J000 818.000 M | 18. 00000 14724. 00| |
Silt Fence, Type A | [ |
0550 665K000 24.000 M | 12. 00000 288. 00| |
Dr ai nage Sunp Excavation | [ |
0560 666A001 2.000 HA | 200. 00000 400. 00| |
Pest Control Treatnent | [ |
0570 680A000 LUWP| 8000. 00000 8000. 00|
Engi neering Control s | [ |
0580 701A006 2.000 KM | 240. 00000 480. 00| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0590 701A010 2.000 KM | 135. 00000 270. 00| |
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (150 mm W de) | [ |
0600 701C000 3.000 KM | 270. 00000 810. 00| |
Broken Tenporary Traffic Stripe | [ |
0610 701C001 3.000 KM | 270. 00000 810. 00| |
Solid Tenporary Traffic Stripe | [ |
0620 701D0O07 2.000 KM | 825. 00000 1650. 00| |
Solid Traffic Stripe Renmoved (Paint) | [ |
0630 705A037 47.000 EACH 4. 40000 206. 80| |
Paverent Markers, Class A-H Type 2-D | [ |
0640 705A023 44.000 EACH| 4. 40000 193. 60| |
Paverment Markers, Class C, Type 2-D | [ |
0650 740B000 62.000 M | 103. 50000 6417. 00| |
Construction Signs | [ |
0660 740D000 20. 000 EACH 51. 75000 1035. 00| |
Channel i zi ng Druns | [ |
0670 740E000 78.000 EACH| 13. 00000 1014. 00| |
Cones (900 mm Hi gh) | [ |
0680 740F002 8.000 EACH| 207. 00000 1656. 00| |
Barri cades, Type 111 | [ |
0690 7401 005 4.000 EACH 300. 00000 1200. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [ |
0700 740L005 58. 000 EACH| 51. 75000 3001. 50| |
Vertical Panel, Type | (Doubl e-Sided) | [ |
0710 740MDOO 78.000 EACH 8. 05000 627. 90| |
| |

Bal | ast For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
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TABULATI ON OF BI DS
CALL ORDER : 031 CONTRACT I D : 20000225031 COUNTI ES : LAMAR
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 04009 [ |
| W W DYAR & SONS, | NC [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0720 999 000 520. 000 HOUR| 0. 80000 416. 00| |
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 832, 711. 13| |
------------------------------------------ B I e N N N N N N s
CONTRACT TOTALS | $ 832, 711. 13| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 032 -1
VENDOR RANKI NG
CALL ORDER : 032 CONTRACT I D : 20000225032 COUNTI ES : MARENGO
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-4604(123)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Loop Detector on S.R #25 fromMP. 21.135 to MP.
30.342 north of Thonmaston. Length - 9.207 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 01023 ASPHALT CONTRACTORS, | NC. $ 840, 782. 38 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 851, 485. 26 101. 2729%



Solid Wite, Cass 1, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 032 -2
TABULATI ON OF BI DS
CALL ORDER : 032 CONTRACT I D : 20000225032 COUNTI ES : MARENGO
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  TOTAL
I I I
0010 209A000 7.000 EACH 125. 00000 875. 00| 125. 00000 875. 00|
Mai | box Reset, Single | [ |
0020 209A001 2.000 EACH 175. 00000 350. 00| 175. 00000 350. 00|
Mai | box Reset, Doubl e | [ |
0030 305A000 3100. 000 CYCP| 7. 00000 21700. 00| 9. 25000 28675. 00|
Borrow, Section 210, For M scel |l aneous | [ |
Use I I I
0040 405A000 6782.000 GAL | 0. 80000 5425. 60| 0. 80000 5425. 60|
Tack Coat | [ |
0050 408A052 131619. 000 SY | 0. 62000 81603. 78| 0. 64000 84236. 16|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0060 424A241 11420. 000 TON | 34. 35000 392277. 00| 34. 60000 395132. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0070 424A244 2000. 000 TON | 30. 00000 60000. 00| 49. 00000 98000. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0080 424A247 4500. 000 TON | 39. 85000 179325. 00| 36. 50000 164250. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0090 430B000 150. 000 TNCP| 28. 00000 4200. 00| 23. 00000 3450. 00|
Aggregate Surfacing (AHD #467 O #57) | [ |
0100 600A000 LUMP| 41800. 00000 41800. 00| 25750. 00000 25750. 00|
Mobi | i zat i on | [ |
0110 652A054 1.000 ACRE| 600. 00000 600. 00| 950. 00000 950. 00|
Seeding (M x 2A) | [ |
0120 656A000 1.000 ACRE| 600. 00000 600. 00| 950. 00000 950. 00|
Mul ching, Cass A Type 1 | [ |
0130 665F000 150. 000 EACH| 8. 00000 1200. 00| 1. 00000 150. 00|
Hay Bal es | [ |
0140 665J000 500. 000 LF | 4.50000 2250. 00| 0. 50000 250. 00|
Silt Fence, Type A | [ |
0150 701A006 19. 000 M LE| 480. 00000 9120. 00| 480. 00000 9120. 00|
I I
I I

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 032 -3

CALL ORDER : 032 CONTRACT I D : 20000225032 COUNTI ES : MARENGO
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 01023 | (2) 02033 |
| ASPHALT CONTRACTORS, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0160 701A010 6.000 M LE| 270. 00000 1620. 00| 270. 00000 1620. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0170 701A014 11. 000 M LE| 480. 00000 5280. 00| 480. 00000 5280. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0180 701C002 14.000 M LE| 300. 00000 4200. 00| 300. 00000 4200. 00|
Broken Tenporary Traffic Stripe (Paint) | [ |
0190 701C003 25.000 M LE| 320. 00000 8000. 00| 320. 00000 8000. 00|
Solid Tenporary Traffic Stripe (Paint) | [ |
0200 703A000 660. 000 SQFT| 1. 30000 858. 00| 1. 30000 858. 00|
Traffic Control Markings, Class 1, Type | [ |
A I I
0210 703D002 690. 000 SQFT]| 1. 30000 897. 00| 1. 30000 897. 00|
Tenporary Traffic Control Markings | | |
(Paint) | | |
0220 705A032 270. 000 EACH| 5. 00000 1350. 00| 5. 00000 1350. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 830. 000 EACH| 5. 25000 4357. 50| 5. 25000 4357. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0240 730H000 200. 000 LF | 9. 00000 1800. 00| 6. 50000 1300. 00|
Loop Det ector | [ |
0250 740B000 369. 000 SQFT| 11. 50000 4243. 50| 11. 00000 4059. 00|
Construction Signs | [ |
0260 740EO000 200. 000 EACH| 18. 00000 3600. 00| 2.00000 400. 00|
Cones (36 Inches High) | [ |
0270 740MDOO 200. 000 EACH| 8. 00000 1600. 00| 1. 00000 200. 00|
Wi ght For Cone | [ |
0280 7400000 1.000 EACH 1650. 00000 1650. 00| 1400. 00000 1400. 00|
Pi l ot Car | [ |
SECTI ON TOTALS | $ 840, 782. 38| $ 851, 485. 26|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 840, 782. 38| $ 851, 485. 26|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 20000225033 COUNTI ES : RANDCLPH
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-5613(106)

for constructing the Resurfacing and Traffic Stripe on
C.R#87 fromS. R #48 in G ahamnorth to the O eburne County
Line. Length 4.692 km

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 248, 091. 06 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 255, 595. 63 103. 0249%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 033 -2
TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20000225033 COUNTI ES : RANDCLPH
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 01018 | (2) 13022 |
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  ROADWAY
| | |
0010 206D001 314.000 M | 5. 25000 1648. 50| 5. 00000 1570. 00|
Removi ng Cuar dr ai | | [ |
0020 210D001 2052.000 M3 | 9. 13000 18734. 76| 9. 50000 19494. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 305B060 1149. 000 Mroy| 21. 15000 24301. 35| 18. 75000 21543. 75|
Crushed Aggregate, Section 825, | [ |
Shoul der Material, For M scellaneous | [ |
Use I I I
0040 405A000 7563.000 L | 0. 00000 0. 00| 0. 26000 1966. 38|
Tack Coat | [ |
0050 429A200 1700. 000 Mroy| 38. 06000 64702. 00| 41. 35000 70295. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 12.5 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A [ |
0060 429A204 100. 000 MTON| 57. 00000 5700. 00| 51. 50000 5150. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 nm [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0070 429A207 2224.000 MIQN| 36. 60000 81398. 40| 37. 00000 82288. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range A| [ |
0080 600A000 LUMP| 1615. 00000 1615. 00| 7000. 00000 7000. 00|
Mobi |'i zati on | [ |
0090 630A010 168.000 M | 32. 55000 5468. 40| 31. 00000 5208. 00|
Steel Beam Guardrail, dass A Type 1 | | |
(Steel Posts) | [ |
0100 630A015 268.000 M | 36. 75000 9849. 00| 35. 00000 9380. 00|
Steel Beam Guardrail, Cdass B, Type 2 | [ |
(Steel Posts) | | |
0110 630C022 4.000 EACH| 1732. 50000 6930. 00| 1650. 00000 6600. 00|
Guardrail End Anchor, Type Speci al | | |
0120 630C050 2.000 EACH 1470. 00000 2940. 00| 1400. 00000 2800. 00|
Quardrail End Anchor, Type 20 Series | | |
0130 630C070 2.000 EACH 1207. 50000 2415. 00| 1150. 00000 2300. 00|
Quardrail End Anchor, Type 10 Series | | |
0140 701A031 9.000 KM | 626. 85000 5641. 65| 597. 00000 5373. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
| | |

Stripe (1.5 mm Thick)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 033 -3

CALL ORDER : 033 CONTRACT I D : 20000225033 COUNTI ES : RANDOLPH
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 01018 | (2) 13022 |
| APAC- ALABAMA, | NC. | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 701A035 7.000 KM | 685. 65000 4799. 55| 653. 00000 4571. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) | [ |
0160 701A045 1.000 KM | 391. 65000 391. 65| 373. 00000 373. 00|
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (2.3 mm Thi ck) | [ |
0170 701C000 2.000 KM | 228. 90000 457. 80| 218. 00000 436. 00|
Broken Tenporary Traffic Stripe | [ |
0180 701C001 14.000 KM | 235. 20000 3292. 80| 224. 00000 3136. 00|
Solid Tenporary Traffic Stripe | [ |
0190 703A002 3.000 M | 113. 40000 340. 20| 108. 00000 324. 00|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 705A032 130. 000 EACH| 6. 30000 819. 00| 6. 00000 780. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0210 705A037 260. 000 EACH 6. 30000 1638. 00| 6. 00000 1560. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0220 740B000 18.000 M2 | 136. 00000 2448. 00| 110. 00000 1980. 00|
Construction Signs | | |
0230 740E000 50. 000 EACH| 8. 00000 400. 00| 0. 95000 47. 50|
Cones (900 nmm Hi gh) | | |
0240 7400000 1.000 EACH 2160. 00000 2160. 00| 1420. 00000 1420. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 248, 091. 06| $ 255, 595. 63|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 248, 091. 06| $ 255, 595. 63|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 034 -1
VENDOR RANKI NG
CALL ORDER . 034 CONTRACT | D : 20000225034 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU-6210(106)

for constructing the Resurfacing and Traffic Stripe on
C.R #75 fromthe Dadeville city limts northeast to
Germany’s Ferry Bridge over the Tallapoosa River. Length

11.094 mi .
SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABANVA PAVI NG CO., | NC $ 897, 233.76 100. 0000%
2 04013 DUNN CONSTRUCTI ON CO., | NC. $ 905, 000. 00 100. 8655%
3 05024 EAST RI VER CONSTRUCTI ON CO., | NC. $ 980, 690. 40 109. 3015%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 034 -2
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT 1D : 20000225034 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 04013 | (3) 05024

| EAST ALABAMA PAVI NG CO., | NC| DUNN CONSTRUCTI ON CO., INC. | EAST RI VER CONSTRUCTI ON CO.,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  Tot al

|
0. 93000 3688. 38| 1. 25000 4957. 50

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |

| |
0010 405A000 3966. 000 GAL | 2. 00000 7932. 00|
Tack Coat | [ |
0020 429A200 7570. 000 TON | 36. 77000 278348. 90| 35. 58000 269340. 60| 38. 90000 294473. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range A | [ |
0030 429B204 1150. 000 TON | 0. 00000 0. 00| 53. 20000 61180. 00| 40. 00000 46000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 3/4" Maximum Aggregate | | |
Size M x, ESAL Range A | [ |
0040 429B208 10906. 000 TON | 35. 36000 385636. 16| 32.13000 350409. 78| 37.90000 413337. 40
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 3/4" Maximum Aggregate | | |
Size M x, ESAL Range A | [ |
0050 429C211 885. 000 TON | 37. 00000 32745. 00| 36. 38000 32196. 30| 40. 00000 35400. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/ 2" Maxi mum Aggregat e | [ |
Size M x, ESAL Range A | [ |
0060 600A000 LUMP| 65341. 00000 65341. 00| 12148. 46000 12148. 46| 20000. 00000 20000. 00
Mobi | i zat i on | [ |
0070 630A010 550. 000 LF | 9. 85000 5417. 50| 11. 57000 6363. 50| 12. 00000 6600. 00
Steel Beam Guardrail, Cass A Type 1 | [ |
(Steel Posts) | |
0080 630C022 4.000 EACH 1650. 00000 6600. 00| 1938. 28000 7753. 12| 1850. 00000 7400. 00
Guardrail End Anchor, Type Speci al | | |
0090 630C070 12. 000 EACH 1100. 00000 13200. 00| 1292. 18000 15506. 16| 1200. 00000 14400. 00
Quardrail End Anchor, Type 10 Series | | |
0100 651B000 80.000 TON | 35. 00000 2800. 00| 41. 12000 3289. 60| 40. 00000 3200. 00
Agricul tural Linmestone | | |
0110 652A056 40. 000 ACRE| 200. 00000 8000. 00| 528. 62000 21144. 80| 500. 00000 20000. 00
Seeding (M x 2E) | | |
0120 656A000 40. 000 ACRE]| 200. 00000 8000. 00| 528. 62000 21144. 80| 500. 00000 20000. 00
Mul ching, Cass A Type 1 | | |
0130 665F000 200. 000 EACH 4. 00000 800. 00| 6. 23000 1246. 00| 10. 00000 2000. 00
Hay Bal es | | |
0140 665J000 550.000 LF | 4. 00000 2200. 00| 6. 23000 3426. 50| 6. 00000 3300. 00
Silt Fence, Type A | | |
0150 701A031 23.000 M LE| 990. 00000 22770. 00| 1162. 96000 26748. 08| 1050. 00000 24150. 00
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 034 -3
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT 1D : 20000225034 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 04013 | (3) 05024

| EAST ALABAMA PAVI NG CO., | NC| DUNN CONSTRUCTI ON CO., INC. | EAST RI VER CONSTRUCTI ON CO.,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

0160 701A035 16.000 M LE]| 1200. 00000 19200. 00
Solid Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) |

0170 701A045 6.000 M LE] 850. 00000 5100. 00

1409. 65000 22554. 40| 1400. 00000 22400. 00
|

I
| |
[ 998. 51000 5991. 06| 900. 00000 5400. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0180 701C000 12.000 M LE| 310. 00000 3720. 00| 364. 16000 4369. 92| 400. 00000 4800. 00
Broken Tenporary Traffic Stripe | [ |
0190 701C001 32.000 M LE| 380. 00000 12160. 00| 446. 39000 14284. 48| 400. 00000 12800. 00
Solid Tenporary Traffic Stripe | [ |
0200 703A002 300. 000 SQFT| 2. 20000 660. 00| 2.58000 774. 00| 2. 50000 750. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0210 705A032 685. 000 EACH| 4. 20000 2877. 00| 4. 93000 3377. 05| 4.50000 3082. 50
Pavenent Markers, Cass A-H Type 1-B | | |
0220 705A037 2114.000 EACH 4. 30000 9090. 20| 5. 04000 10654. 56| 5. 00000 10570. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0230 740B000 267.000 SQFT| 8. 00000 2136. 00| 10. 58000 2824. 86| 10. 00000 2670. 00
Construction Signs | |
0240 740E000 50. 000 EACH| 10. 00000 500. 00| 12. 45000 622. 50| 20. 00000 1000. 00
Cones (36 Inches High) | | |
0250 7400000 1.000 EACH 2000. 00000 2000. 00| 3961. 09000 3961. 09| 2000. 00000 2000. 00
Pil ot Car | [ |
SECTI ON TOTALS | $ 897, 233. 76| $ 905, 000. 00| $ 980, 690. 40
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 897, 233. 76| $ 905, 000. 00| $ 980, 690. 40




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
CALL ORDER : 036 CONTRACT ID :
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT :

CONTRACT TIME
CONTRACT DESCRI PTI ON :

PAGE : 036 -1
VENDOR RANKI NG

20000225036 COUNTI ES : MORGAN

01

100 Wor ki ng Days (avai |l abl e days)
PRQIECT( S)

for constructing the Grade, Drain and Pavenent on Spring
Avenue from S. R #67 (Beltline Road) to Cedar Lake Road in

Decatur. Length 0.770 km

SET- ASI DE :
RANK VENDOR NO. / NAME
1 01018 APAC- ALABAMA, | NC.
2 23045 WATERS BROTHERS CONTRACTORS, | NC.
3 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC.
4 04009 W W DYAR & SONS, | NC.

$ 879, 605. 99 100. 0000%
$ 896, 312. 32 101. 8992%
$ 984, 385. 90 111.9121%
$ 1,176,327.80 133. 7334%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 036 -2
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT 1D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
| (1) 01018 | (2) 23045 | (3) 18036
| APAC- ALABAMA, | NC. | WATERS BROTHERS CONTRACTORS, | RI LEY BRI DGE & ENG NEERI NG C
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 9575. 31000 9575. 31 10000. 00000 10000. 00

I mproved Bitum nous Concrete Wearing
Surface Layer, 12.5 nm Maxi num
Aggregate Size M x, ESAL Range B

|
[ | 4000. 00000 4000. 00
Clearing & Grubbing (Approximtely 2 | [ |
Hect ar es) | | |
0020 206C000 14.000 M2 | 10. 83000 151. 62| 8. 69060 121. 67| 4. 00000 56. 00
Renovi ng Concrete Si dewal k | | |
0030 206C002 125.000 M2 | 19. 90000 2487. 50| 11. 68020 1460. 03] 4. 00000 500. 00
Renovi ng Concrete Sl ope Paving | | |
0040 206D000 321.000 M | 22.13000 7103. 73| 10. 68850 3431. 01| 6. 00000 1926. 00
Renovi ng Pi pe | [ |
0050 206D001 125.000 M | 9. 18000 1147. 50| 7.55600 944. 50| 6. 00000 750. 00
Renovi ng Guardrai l | [ |
0060 206D003 63.000 M | 3. 46000 217. 98| 12. 18910 767. 91| 9. 00000 567. 00
Renmoving Curb And Qutter | | |
0070 206E000 7.000 CH| 97. 44000 682. 08| 153. 77540 1076. 43| 90. 00000 630. 00
Renovi ng Headwal | s | | |
0080 206E008 2.000 CH| 86. 74000 173. 48| 94. 44940 188. 90| 125. 00000 250. 00
Renmovi ng Guardrail End Anchor (Al Typ )| [ |
0090 210A000 5648.000 M3 | 6. 34000 35808. 32| 11. 00000 62128. 00| 5. 60000 31628. 80
Uncl assi fi ed Excavation | | |
0100 210D001 423.000 M3 | 10. 93000 4623. 39| 30. 00000 12690. 00| 11. 00000 4653. 00
Borrow Excavation (Loose Truckbed | | |
Measur enment ) | [ |
0110 214A000 1611.000 M3 | 7.28000 11728. 08| 9. 00000 14499. 00| 11. 80000 19009. 80
Structure Excavation | [ |
0120 214B001 828.000 M3 | 16. 65000 13786. 20| 17. 00000 14076. 00| 24. 00000 19872. 00
Foundati on Backfill, Conmmerci al | [ |
0130 231B002 841.000 MION| 18. 21000 15314. 61| 15. 40980 12959. 64| 18. 00000 15138. 00
Roadbed Stabilizing Material, ALDOT | [ |
#410 (Modifi ed) | [ |
0140 301A008 32080.000 M2 | 3. 54000 113563. 20| 4.17790 134027. 03] 4.50000 144360. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0150 401A000 16040.000 M2 | 0. 69000 11067. 60| 0. 50890 8162. 76| 0. 65000 10426. 00
Bi t um nous Treatnment A | [ |
0160 405A000 16040.000 L | 0. 37000 5934. 80| 0. 27480 4407. 79| 0. 55000 8822. 00
Tack Coat | [ |
0170 429A220 962. 000 Mroy| 41. 93000 40336. 66| 44, 96040 43251. 90| 48. 00000 46176. 00
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 036 -3
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT I D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 23045 | (3) 18036
| APAC- ALABAMA, | NC. | WATERS BROTHERS CONTRACTORS, | RI LEY BRI DGE & ENG NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 429B221 2085. 000 MroN| 31. 50000 65677. 50| 39. 11770 81560. 40| 36. 50000 76102. 50
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range B | [ |
0190 429B225 228.000 Mroy 40. 27000 9181. 56| 40. 71580 9283. 20| 41. 00000 9348. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 25.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range B | [ |
0200 429C221 2646. 000 MION| 27. 76000 73452. 96| 39. 11770 103505. 43| 34. 50000 91287. 00
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range B | [ |
0210 429C228 300. 000 Mroy 33. 03000 9909. 00| 40. 71580 12214. 74| 40. 50000 12150. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Level ing, 25.0 nmm Maxi mum Aggr egat e | [ |
Size M x, ESAL Range B | [ |
0220 430B035 2096. 000 MIQN| 11. 03000 23118. 88| 9.19190 19266. 22| 18. 00000 37728. 00
Aggregate Surfacing (ALDOT #467, #410 | [ |
Modi fied, O #57) | [ |
0230 502A000 8154.000 KG | 1. 43000 11660. 22| 1. 50000 12231. 00| 1.10000 8969. 40
St eel Rei nforcenent | | |
0240 524B011 72.000 M8 | 393. 88000 28359. 36| 394. 00000 28368. 00| 466. 00000 33552. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | [ |
0250 530A000 121.000 M | 143. 97000 17420. 37| 65. 50440 7926. 03| 56. 00000 6776. 00
375 mm Roadway Pipe (Class 3 R C.) | [ |
0260 533A097 73.000 M | 72.01000 5256. 73| 60. 87560 4443. 92| 50. 00000 3650. 00
375 mm Storm Sewer Pipe (Class 3 RC) | [ |
0270 533A098 212.000 M | 78. 14000 16565. 68| 68. 42990 14507. 14| 68. 00000 14416. 00
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0280 533A099 59.000 M | 107. 55000 6345. 45| 91. 75420 5413. 50| 95. 00000 5605. 00
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
0290 533A100 179.000 M | 138. 82000 24848. 78| 121. 45270 21740. 03| 169. 00000 30251. 00
750 mm Storm Sewer Pipe (Class 3 RC) | [ |
0300 533B100 175.000 M | 172. 36000 30163. 00| 146. 05950 25560. 41| 220. 00000 38500. 00
920 nm Span, 570 mm Ri se Storm Sewer | [ |
Pipe (Cass 3 RC) | | |
0310 533B101 6.000 M | 317. 37000 1904. 22| 219. 33780 1316. 03] 280. 00000 1680. 00
1110 nm Span, 675 mm Ri se Storm Sewer | | |
Pipe (Cass 3 RC) | [ |
0320 535A078 20.000 M | 78. 79000 1575. 80| 103. 31050 2066. 21| 57. 00000 1140. 00
| | |

375 mm Side Drain Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 036 -4
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT I D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 23045 | (3) 18036
| APAC- ALABAMA, | NC. | WATERS BROTHERS CONTRACTORS, | RI LEY BRI DGE & ENG NEERI NG C
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 600A000 LUMP| 65603. 78000 65603. 78| 13098. 00000 13098. 00| 55000. 00000 55000. 00
Mbbi |'i zati on | | |
0340 602A000 6. 000 EACH| 108. 77000 652. 62| 95. 59770 573. 59| 125. 00000 750. 00
R ght O Way Markers | [ |
0350 606A000 500.000 M | 24. 34000 12170. 00| 23. 06960 11534. 80| 31. 50000 15750. 00
150 mm Underdrain Pipe | [ |
0360 614A000 28.000 M8 | 374.21000 10477. 88| 295. 12500 8263. 50| 310. 00000 8680. 00
Sl ope Pavi ng | [ |
0370 618A000 90.000 M2 | 24. 85000 2236. 50| 35. 79230 3221. 31| 37. 00000 3330. 00
Concrete Sidewal k, 100 mm Thi ck | [ |
0380 618B002 40.000 M2 | 52. 26000 2090. 40| 43. 02190 1720. 88| 51. 00000 2040. 00
Concrete Driveway, 150 mm Thi ck | [ |
0390 619A002 1.000 EACH 518. 95000 518. 95| 293. 89080 293. 89| 900. 00000 900. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0400 619A004 1.000 EACH 542.11000 542. 11| 473.10200 473. 10| 750. 00000 750. 00
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0410 619A100 4.000 EACH| 480. 53000 1922. 12| 293. 89080 1175. 56| 700. 00000 2800. 00
375 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0420 621A000 5.000 EACH 1436. 00000 7180. 00| 846. 12960 4230. 65| 2100. 00000 10500. 00
Junction Boxes, Type 1, 1P O 5 | | |
0430 621B000 5.000 EACH 507. 58000 2537. 90| 553. 65500 2768. 28| 350. 00000 1750. 00
Junction Box Units, Type 1, 1P O 5 | | |
0440 621C002 1.000 EACH 1564. 21000 1564. 21| 1250. 45820 1250. 46| 1600. 00000 1600. 00
Inlets, Type C, PL O P3 | | |
0450 621C015 17.000 EACH 1468. 11000 24957. 87| 1300. 10830 22101. 84| 2400. 00000 40800. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0460 621C017 1.000 EACH 1577. 90000 1577. 90| 1784. 11920 1784. 12| 2600. 00000 2600. 00
Inlets, Type S1 O S3 (2 Wng) | | |
0470 621D015 24.000 EACH 305. 53000 7332. 72| 544. 82660 13075. 84| 350. 00000 8400. 00
Inlet Units, Type S1 O S3 | | |
0480 621D022 1.000 EACH 437. 90000 437. 90| 255. 15310 255. 15| 350. 00000 350. 00
Inlet Units, Type C, PL O P3 | | |
0490 623C000 1780.000 M | 29. 16000 51904. 80| 25. 38790 45190. 46| 32. 00000 56960. 00
Conbi nation Curb & Gutter, Type C | [ |
0500 630A000 200.000 M | 38. 78000 7756. 00| 38. 68000 7736. 00| 39. 00000 7800. 00
Steel Beam Guardrail, dass A Type 1 | | |
0510 630C070 2.000 EACH 1173. 47000 2346. 94| 1170. 57790 2341. 16| 1200. 00000 2400. 00
I I I

Guardrail End Anchor, Type 10 Series



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 036 -5
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT I D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 23045 | (3) 18036
| APAC- ALABAMA, | NC. | WATERS BROTHERS CONTRACTORS, | RI LEY BRI DGE & ENG NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0520 650A000 394.000 M3 | 15. 53000 6118. 82| 6. 07060 2391. 82| 9. 60000 3782. 40
Topsoi | | [ |
0530 650B000 826.000 M | 7.50000 6195. 00| 3. 16390 2613. 38| 6. 00000 4956. 00
Topsoi |l From St ockpil es | [ |
0540 652A053 2.000 HA | 1513. 27000 3026. 54| 1826. 85140 3653. 70| 2100. 00000 4200. 00
Seeding (M x 1E) | [ |
0550 654A001 500. 000 M2 | 5. 51000 2755. 00| 5. 89310 2946. 55| 6. 00000 3000. 00
Sol id Soddi ng (Bernuda) | [ |
0560 656A000 2.000 HA | 1008. 16000 2016. 32| 1575. 05650 3150. 11| 2100. 00000 4200. 00
Mul ching, Cass A Type 1 | [ |
0570 659A000 10000. 000 M2 | 1. 99000 19900. 00| 2. 08940 20894. 00| 0. 30000 3000. 00
Erosion Control Netting, Class A | [ |
0580 665F000 50. 000 EACH| 7.05000 352. 50| 7.02650 351. 33| 6. 00000 300. 00
Hay Bal es | [ |
0590 6651 000 40.000 MIQN| 18. 50000 740. 00| 22. 63110 905. 24| 24. 00000 960. 00
Tenporary Riprap, Cass 2 | [ |
0600 665J000 786.000 M | 7.02000 5517. 72| 11. 68920 9187. 71| 21. 00000 16506. 00
Silt Fence, Type A | [ |
0610 665K000 11.000 M | 6. 12000 67. 32| 12. 65070 139. 16| 18. 00000 198. 00
Dr ai nage Sunp Excavation | [ |
0620 666A001 2.000 HA | 101. 02000 202. 04| 53. 57340 107. 15| 30. 00000 60. 00
Pest Control Treatnent | [ |
0630 680A000 LUMP| 15535. 71000 15535. 71| 16929. 25730 16929. 26| 11000. 00000 11000. 00
Engi neering Control s | [ |
0640 701A041 2.000 KM | 632. 65000 1265. 30| 631. 09420 1262. 19| 950. 00000 1900. 00
Broken White, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0650 701A046 1.000 KM | 632. 65000 632. 65| 631. 09410 631. 09| 950. 00000 950. 00
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I
0660 701A048 1.000 KM | 1142. 86000 1142. 86| 1140. 04120 1140. 04| 1600. 00000 1600. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0670 701B006 88.000 M | 3.37000 296. 56| 3. 35910 295. 60| 11. 50000 1012. 00
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 mm W de) | [ |
0680 701C000 4.000 KM | 216. 33000 865. 32| 215. 79350 863. 17| 320. 00000 1280. 00
Broken Tenporary Traffic Stripe | [ |
0690 701C001 4.000 KM | 240. 82000 963. 28| 240. 22290 960. 89| 320. 00000 1280. 00
I I I

Solid Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 036 -6

CALL ORDER . 036 CONTRACT I D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 23045 | (3) 18036
| APAC- ALABAMA, | NC. | WATERS BROTHERS CONTRACTORS, | RI LEY BRI DGE & ENG NEERI NG C
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0700 703A002 39.000 M2 | 21. 99000 857. 61| 21. 93560 855. 49| 56. 00000 2184. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0710 703B002 48.000 M2 | 30. 76000 1476. 48| 30. 67930 1472. 61| 56. 00000 2688. 00
Traffic Control Legends, dass 2, Type A | |
0720 740B000 39.000 M2 | 70. 50000 2749. 50| 112. 18070 4375. 05| 120. 00000 4680. 00
Construction Signs | | |
0730 740D000 70. 000 EACH 0. 02000 1. 40| 43.52110 3046. 48| 75. 00000 5250. 00
Channel i zi ng Druns | [ |
0740 740EO000 40. 000 EACH 14. 42000 576. 80| 12. 23870 489. 55| 20. 00000 800. 00
Cones (900 nmm Hi gh) | | |
0750 740F002 2.000 EACH 271. 05000 542. 10| 250. 08950 500. 18| 450. 00000 900. 00
Barri cades, Type |11 | | |
0760 7401 005 4.000 EACH 323. 42000 1293. 68| 299. 04420 1196. 18| 450. 00000 1800. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0770 740MDOO 40. 000 EACH 0. 03000 1. 20| 7.92600 317. 04| 8. 00000 320. 00
Bal | ast For Cone | | |
0780 741C010 1. 000 EACH| 1562. 11000 1562. 11| 953. 93000 953. 93| 2500. 00000 2500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 879, 605. 99| $ 896, 312. 32| $ 984, 385. 90
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 879, 605. 99| $ 896, 312. 32| $ 984, 385. 90




I nproved Bitumni nous Concrete \Waring

Surface Layer, 12.5 nm Maxi mum

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 036 -7
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (4) 04009 [ |
| W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
----------------------------------------- B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 10000. 00000 10000. 00| |
Clearing & Gubbing (Approximately 2 | | |
Hect ar es) | [ |
0020 206C000 14.000 M2 | 10. 00000 140. 00| |
Rermovi ng Concrete Sidewal k | [ |
0030 206C002 125.000 M2 | 10. 00000 1250. 00| |
Removi ng Concrete Sl ope Paving | [ |
0040 206D000 321.000 M | 15. 00000 4815. 00| |
Removi ng Pi pe | [ |
0050 206D001 125.000 M | 10. 00000 1250. 00| |
Removi ng Cuar dr ai | | [ |
0060 206D003 63.000 M | 12. 00000 756. 00| |
Rermoving Curb And Gutter | [ |
0070 206EO000 7.000 CH| 300. 00000 2100. 00| |
Renmovi ng Headwal | s | [ |
0080 206E008 2.000 CH| 100. 00000 200. 00| |
Renovi ng Guardrail End Anchor (All Typ | [ |
0090 210A000 5648. 000 M3 | 8. 00000 45184. 00| |
Uncl assi fied Excavation | [ |
0100 210D001 423.000 M3 | 12. 00000 5076. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0110 214A000 1611. 000 M3 | 12. 00000 19332. 00| |
Structure Excavation | | |
0120 214B001 828.000 M3 | 26. 00000 21528. 00| |
Foundation Backfill, Commerci al | [ |
0130 231B002 841.000 Mroy 26. 00000 21866. 00| |
Roadbed Stabilizing Material, ALDOT | | |
#410 (Modifi ed) | | |
0140 301A008 32080.000 M2 | 5. 50000 176440. 00| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 125 nm Conpacted Thi ckness | [ |
0150 401A000 16040.000 M2 | 0. 60000 9624. 00| |
Bi t um nous Treatnment A | | |
0160 405A000 16040.000 L | 0. 35000 5614. 00| |
Tack Coat | [ |
0170 429A220 962. 000 Mroy| 53. 00000 50986. 00| |
I I I
| | I
I I I

Aggregate Size Mx, ESAL Range B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
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TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT 1D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(4) 04009

I
| W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT |
| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

0180 429B221 2085. 000 MroN| 46. 00000 95910. 00
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range B |

0190 429B225 228.000 Mroy 48. 00000 10944. 00
I mproved Bitum nous Concrete Binder |
Layer, Patching, 25.0 nm Maxi num |
Aggregate Size M x, ESAL Range B |

0200 429C221 2646. 000 MION| 46. 00000 121716. 00
I mproved Bitum nous Concrete Base Layer, |

37.5 mm Maxi mum Aggregate Size M X, |
ESAL Range B |

0210 429C228 300. 000 Mroy 48. 00000 14400. 00

I mproved Bitum nous Concrete Base Layer, |
Level i ng, 25.0 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range B |

0220 430B035 2096. 000 MIQN| 26. 00000 54496. 00
Aggregate Surfacing (ALDOT #467, #410
Modi fied, O #57)

I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| |
600. 00000 43200. 00| |
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I

|
I
0230 502A000 8154. 000 KG | 1. 20000 9784. 80
St eel Rei nf orcement |
0240 524B011 72.000 M3 |
Cul vert Concrete Extension (Cast In |
Pl ace) |
0250 530A000 121.000 M | 115. 00000 13915. 00
375 mm Roadway Pipe (Class 3 R C.) |
0260 533A097 73.000 M | 114. 00000 8322. 00
375 mm Storm Sewer Pipe (Class 3 RC) |
0270 533A098 212.000 M | 120. 00000 25440. 00
450 mm Storm Sewer Pipe (Cass 3 RC) |
0280 533A099 59.000 M | 141. 00000 8319. 00
600 mm Storm Sewer Pipe (Class 3 RC) |
0290 533A100 179.000 M | 185. 00000 33115. 00
750 mm Storm Sewer Pipe (Class 3 RC) |
0300 533B100 175.000 M | 209. 00000 36575. 00
920 mm Span, 570 nm Ri se Storm Sewer |
Pipe (Cass 3 RC) |
0310 533B101 6.000 M | 254. 00000 1524. 00
1110 nm Span, 675 nmm Ri se Storm Sewer |
Pipe (Cass 3 RC.) |
0320 535A078 20.000 M | 110. 00000 2200. 00
|

375 mm Side Drain Pipe (Cass 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 036 -9
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT 1D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0330 600A000 LUMP| 60000. 00000 60000. 00| |
Mbbi |'i zati on | | |
0340 602A000 6. 000 EACH| 110. 00000 660. 00| |
R ght O Way Markers | [ |
0350 606A000 500.000 M | 32. 00000 16000. 00| |
150 mm Underdrain Pipe | [ |
0360 614A000 28.000 M3 | 300. 00000 8400. 00| |
Sl ope Pavi ng | [ |
0370 618A000 90.000 M2 | 38. 00000 3420. 00| |
Concrete Sidewal k, 100 mm Thi ck | [ |
0380 618B002 40.000 M2 | 40. 00000 1600. 00| |
Concrete Driveway, 150 mm Thi ck | [ |
0390 619A002 1.000 EACH 600. 00000 600. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0400 619A004 1.000 EACH 700. 00000 700. 00| |
750 mm Roadway Pi pe End Treat nent, | | |
Class 1 | [ |
0410 619A100 4.000 EACH| 500. 00000 2000. 00| |
375 nm Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0420 621A000 5.000 EACH 2000. 00000 10000. 00| |
Junction Boxes, Type 1, 1P O 5 | | |
0430 621B000 5.000 EACH 400. 00000 2000. 00| |
Junction Box Units, Type 1, 1P O 5 | | |
0440 621C002 1.000 EACH 1800. 00000 1800. 00| |
Inlets, Type C, PL O P3 | | |
0450 621C015 17.000 EACH 1900. 00000 32300. 00| |
Inlets, Type S1 O S3 (1 Wng) | | |
0460 621C017 1.000 EACH 2300. 00000 2300. 00| |
Inlets, Type S1 O S3 (2 Wng) | | |
0470 621D015 24.000 EACH 400. 00000 9600. 00| |
Inlet Units, Type S1 O S3 | | |
0480 621D022 1.000 EACH 400. 00000 400. 00| |
Inlet Units, Type C, PL O P3 | | |
0490 623C000 1780.000 M | 34. 00000 60520. 00| |
Conbi nation Curb & Gutter, Type C | [ |
0500 630A000 200.000 M | 42. 00000 8400. 00| |
Steel Beam Guardrail, dass A Type 1 | | |
0510 630C070 2.000 EACH 1300. 00000 2600. 00| |
I I I

Guardrail End Anchor, Type 10 Series



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 036 -10
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT 1D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(4) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0520 650A000 394.000 M3 | 12. 00000 4728. 00| |
Topsoi | | [ |
0530 650B000 826.000 M | 5. 00000 4130. 00| |
Topsoi |l From St ockpil es | [ |
0540 652A053 2.000 HA | 2900. 00000 5800. 00| |
Seeding (M x 1E) | [ |
0550 654A001 500.000 M | 4. 00000 2000. 00| |
Sol id Soddi ng (Bernuda) | [ |
0560 656A000 2.000 HA | 2900. 00000 5800. 00| |
Mul ching, Cass A Type 1 | [ |
0570 659A000 10000. 000 M2 | 2. 50000 25000. 00| |
Erosion Control Netting, Class A | [ |
0580 665F000 50. 000 EACH| 5. 00000 250. 00| |
Hay Bal es | [ |
0590 6651 000 40. 000 MroN 40. 00000 1600. 00| |
Tenporary Riprap, Cass 2 | [ |
0600 665J000 786.000 M | 18. 00000 14148. 00| |
Silt Fence, Type A | [ |
0610 665K000 11.000 M | 40. 00000 440. 00| |
Dr ai nage Sunp Excavation | [ |
0620 666A001 2.000 HA | 50. 00000 100. 00| |
Pest Control Treatnent | [ |
0630 680A000 LUWP| 10000. 00000 10000. 00|
Engi neering Control s | [ |
0640 701A041 2.000 KM | 800. 00000 1600. 00| |
Broken White, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 nm W de) | [ |
0650 701A046 1.000 KM | 900. 00000 900. 00| |
Broken Yellow, Class 2 ,Type A, | [ |
Traffic Stripe (2.3 mm Thick) (150 nm | [ |
W de) I I I
0660 701A048 1.000 KM | 1320. 00000 1320. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 mm Thick) (150 mm W de) | [ |
0670 701B006 88.000 M | 2. 00000 176. 00| |
Dotted Class 2, Type A Traffic Stripe | [ |
(2.3 mm Thick) (150 mm W de) | [ |
0680 701C000 4.000 KM | 275. 00000 1100. 00| |
Broken Tenporary Traffic Stripe | [ |
0690 701C001 4.000 KM | 270. 00000 1080. 00| |
I I I

Solid Tenporary Traffic Stripe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00

PAGE : 036 -11

TABULATI ON OF BI DS

CALL ORDER . 036 CONTRACT I D : 20000225036 COUNTI ES : MORGAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (4) 04009 | |
| W W DYAR & SONS, |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0700 703A002 39.000 M2 | 20. 00000 780. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0710 703B002 48.000 M2 | 20. 00000 960. 00| |
Traffic Control Legends, dass 2, Type A | |
0720 740B000 39.000 M2 | 140. 00000 5460. 00| |
Construction Signs | | |
0730 740D000 70. 000 EACH 52. 00000 3640. 00| |
Channel i zi ng Druns | [ |
0740 740EO000 40. 000 EACH 13. 00000 520. 00| |
Cones (900 nmm Hi gh) | | |
0750 740F002 2.000 EACH 207. 00000 414. 00| |
Barri cades, Type |11 | | |
0760 7401 005 4.000 EACH 300. 00000 1200. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
0770 740MDOO 40. 000 EACH 9. 00000 360. 00| |
Bal | ast For Cone | | |
0780 741C010 1. 000 EACH| 3500. 00000 3500. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 1,176, 327.80| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS

$ 1,176, 327.




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 037 -1
VENDOR RANKI NG
CALL ORDER . 037 CONTRACT I D : 20000225037 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPAA-4006(103)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #101 from S. R #20 (U. S. #72) in Town Creek (MP 15.90)
north to S. R #184 (MP 20.94). Length 5.030 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 594, 732. 80 100. 0000%
2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 597, 367. 23 100. 4429%
3 08068 H & L TRUCKI NG COVPANY, | NC. $ 618, 032. 25 103.9176%
4 18031 ROGERS GROUP, | NC. $ 632, 691. 95 106. 3825%
5 01018 APAC- ALABAMA, | NC. $ 643, 293. 35 108. 1651%
6 19074 S & M EQUI PMENT CO., INC $ 676, 341. 85 113.7219%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 037 -2
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT 1D : 20000225037 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 (3) 08068

| BURGREEN CONTRACTI NG CO., | N| SHELBY CONTRACTI NG COVPANY,

|

| H & L TRUCKI NG COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |

I

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2", Maximm
Aggregate Size Mx, ESAL Range C

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 209A000 12. 000 EACH 50. 00000 600. 00| 60. 00000 720. 00| 20. 00000 240. 00
Mai | box Reset, Single | [ |
0020 209A001 2.000 EACH 75. 00000 150. 00| 120. 00000 240. 00| 25. 00000 50. 00
Mai | box Reset, Doubl e | [ |
0030 305B060 812.000 TCIP| 11. 00000 8932. 00| 11. 84000 9614. 08| 12. 50000 10150. 00
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use | [ |
0040 405A000 2657.000 GAL | 0. 85000 2258. 45| 0. 01000 26. 57| 1. 00000 2657. 00
Tack Coat | [ |
0050 408A052 3219.000 SY | 0. 75000 2414, 25| 2.00000 6438. 00| 2. 25000 7242.75
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0060 408A053 2683. 000 SQYD| 1. 25000 3353. 75| 2. 00000 5366. 00| 2. 75000 7378. 25
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0070 424A240 4870. 000 TON | 31. 50000 153405. 00| 30. 23000 147220. 10| 31. 50000 153405. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 424A246 200. 000 TON | 28. 50000 5700. 00| 29. 31000 5862. 00| 30. 00000 6000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424B441 9739.000 TON | 24, 50000 238605. 50| 25. 87000 251947. 93| 24.50000 238605. 50
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0100 424B445 500. 000 TON | 23. 00000 11500. 00| 26. 00000 13000. 00| 30. 00000 15000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424B449 500. 000 TON | 23. 00000 11500. 00| 26. 00000 13000. 00| 30. 00000 15000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 424C251 3003. 000 TON | 25. 50000 76576. 50| 25. 69000 77147. 07| 24.50000 73573. 50
I I I
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 037 -3
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT I D : 20000225037 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 02035 | (2) 19010 | (3) 08068
| BURGREEN CONTRACTI NG CO., | N SHELBY CONTRACTI NG COWPANY, |H & L TRUCKI NG COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0130 600A000 LUWP| 2500. 00000 2500. 00| 2231. 88000 2231. 88| 9000. 00000 9000. 00
Mobi | i zat i on | [ |
0140 665F000 25.000 EACH 2. 50000 62. 50| 4. 00000 100. 00| 5. 00000 125. 00
Hay Bal es | [ |
0150 665J000 300.000 LF | 1. 75000 525. 00| 1. 50000 450. 00| 2.00000 600. 00
Silt Fence, Type A | [ |
0160 701C000 10. 000 M LE| 355. 00000 3550. 00| 75. 00000 750. 00| 320. 00000 3200. 00
Broken Tenporary Traffic Stripe | [ |
0170 701C001 23.000 M LE| 395. 00000 9085. 00| 140. 00000 3220. 00| 360. 00000 8280. 00
Solid Tenporary Traffic Stripe | [ |
0180 702A007 5.000 M LE| 1915. 00000 9575. 00| 1825. 00000 9125. 00| 1850. 00000 9250. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A008 9.000 M LE] 3885. 00000 34965. 00| 3700. 00000 33300. 00| 3700. 00000 33300. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 702A009 3.000 M LE]| 3885. 00000 11655. 00| 3700. 00000 11100. 00| 3700. 00000 11100. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 703A002 937.000 SQFT]| 2. 10000 1967. 70| 2.00000 1874. 00| 2.50000 2342.50
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0220 703B002 81. 000 SQFT| 3. 15000 255. 15| 3. 00000 243. 00| 3. 00000 243.00
Traffic Control Legends, dass 2, Type A [ |
0230 703D001 530. 000 SQFT]| 1. 10000 583. 00| 1. 00000 530. 00| 1. 30000 689. 00
Tenporary Traffic Control Markings | [ |
0240 705A032 35.000 EACH 5. 00000 175. 00| 4. 80000 168. 00| 5. 00000 175. 00
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 387.000 EACH 5. 00000 1935. 00| 4. 80000 1857. 60| 5. 25000 2031.75
Paverent Markers, Class A-H Type 2-D | [ |
0260 740B000 668. 000 SQFT]| 3. 00000 2004. 00| 2. 00000 1336. 00| 8. 00000 5344. 00
Construction Signs | [ |
0270 740D000 50. 000 EACH| 1. 00000 50. 00| 0. 00000 0. 00| 35. 00000 1750. 00
Channel i zi ng Druns | [ |
0280 740E000 50. 000 EACH| 1. 00000 50. 00| 0. 00000 0. 00| 5. 00000 250. 00
Cones (36 Inches High) | [ |
0290 740MD0O0 50. 000 EACH| 1. 00000 50. 00| 0. 00000 0. 00| 1. 00000 50. 00
Wi ght For Cone | [ |
0300 7400000 1.000 EACH 750. 00000 750. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
Pi l ot Car | [ |
SECTI ON TOTALS | $ 594, 732. 80| $ 597, 367. 23| $ 618, 032. 25
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 594, 732. 80| $ 597, 367. 23| $ 618, 032. 25




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2", Maxinum
Aggregate Size Mx, ESAL Range C

02/ 29/ 00
PAGE : 037 -4
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT I D : 20000225037 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18031 | (5) 01018 | (6) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 209A000 12. 000 EACH| 50. 00000 600. 00| 123. 87000 1486. 44| 45. 00000 540. 00
Mai | box Reset, Single | | |
0020 209A001 2.000 EACH 100. 00000 200. 00| 127. 08000 254. 16| 55. 00000 110. 00
Mai | box Reset, Double | | |
0030 305B060 812.000 TCIP| 12. 00000 9744. 00| 14. 95000 12139. 40| 11. 75000 9541. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0040 405A000 2657.000 GAL | 1. 00000 2657. 00| 1. 35000 3586. 95| 0. 75000 1992. 75
Tack Coat | [ |
0050 408A052 3219.000 SY | 1. 45000 4667. 55| 1. 08000 3476. 52| 4.39000 14131. 41
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 408A053 2683. 000 SQYD| 1. 60000 4292. 80| 1. 30000 3487. 90| 4. 96000 13307. 68
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0070 424A240 4870. 000 TON | 32. 00000 155840. 00| 33. 15000 161440. 50| 32. 60000 158762. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 424A246 200. 000 TON | 40. 00000 8000. 00| 36. 17000 7234. 00| 33. 65000 6730. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424B441 9739. 000 TON | 26. 00000 253214. 00| 25. 30000 246396. 70| 25. 50000 248344.50
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0100 424B445 500. 000 TON | 40. 00000 20000. 00| 37.12000 18560. 00| 39. 90000 19950. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424B449 500. 000 TON | 30. 00000 15000. 00| 30. 39000 15195. 00| 27.39000 13695. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 424C251 3003. 000 TON | 27. 00000 81081. 00| 28. 34000 85105. 02| 25. 38000 76216. 14
| | I
I I I
| | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 037 -5
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT I D : 20000225037 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 01018 | (6) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0130 600A000 LUWP| 4555. 00000 4555. 00| 3185. 42000 3185. 42| 14500. 00000 14500. 00
Mobi | i zat i on | [ |
0140 665F000 25.000 EACH 20. 00000 500. 00| 0. 04000 1. 00| 4. 25000 106. 25
Hay Bal es | [ |
0150 665J000 300.000 LF | 1. 00000 300. 00| 0. 06000 18. 00| 3. 25000 975. 00
Silt Fence, Type A | [ |
0160 701C000 10. 000 M LE| 340. 00000 3400. 00| 340. 00000 3400. 00| 365. 00000 3650. 00
Broken Tenporary Traffic Stripe | [ |
0170 701C001 23.000 M LE| 375. 00000 8625. 00| 375. 00000 8625. 00| 420. 00000 9660. 00
Solid Tenporary Traffic Stripe | [ |
0180 702A007 5.000 M LE| 1825. 00000 9125. 00| 1825. 00000 9125. 00| 2300. 00000 11500. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A008 9.000 M LE] 3700. 00000 33300. 00| 3700. 00000 33300. 00| 4500. 00000 40500. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 702A009 3.000 M LE]| 3700. 00000 11100. 00| 3700. 00000 11100. 00| 4750. 00000 14250. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 703A002 937.000 SQFT]| 2. 00000 1874. 00| 2.00000 1874. 00| 2.80000 2623. 60
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0220 703B002 81. 000 SQFT| 3. 00000 243. 00| 3. 00000 243. 00| 3. 36000 272.16
Traffic Control Legends, dass 2, Type A [ |
0230 703D001 530. 000 SQFT]| 1. 00000 530. 00| 1. 00000 530. 00| 1. 46000 773.80
Tenporary Traffic Control Markings | [ |
0240 705A032 35.000 EACH 4. 80000 168. 00| 4. 80000 168. 00| 5. 60000 196. 00
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 387.000 EACH 4. 80000 1857. 60| 4. 80000 1857. 60| 5. 88000 2275.56
Paverent Markers, Class A-H Type 2-D | [ |
0260 740B000 668. 000 SQFT]| 1. 00000 668. 00| 9. 18000 6132. 24| 9. 00000 6012. 00
Construction Signs | [ |
0270 740D000 50. 000 EACH| 1. 00000 50. 00| 0. 08000 4. 00| 39. 50000 1975. 00
Channel i zi ng Druns | [ |
0280 740E000 50. 000 EACH| 1. 00000 50. 00| 13. 54000 677.00| 11. 20000 560. 00
Cones (36 Inches High) | [ |
0290 740MD0O0 50. 000 EACH| 1. 00000 50. 00| 0. 06000 3. 00| 7. 84000 392. 00
Wi ght For Cone | [ |
0300 7400000 1.000 EACH 1000. 00000 1000. 00| 4687. 50000 4687. 50| 2800. 00000 2800. 00
Pi l ot Car | [ |
SECTI ON TOTALS | $ 632, 691. 95| $ 643, 293. 35| $ 676, 341. 85
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 632, 691. 95| $ 643, 293. 35| $ 676, 341. 85




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 038 -1
VENDOR RANKI NG
CALL ORDER : 038 CONTRACT I D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : STPAA-4006(104)

for constructing the Resurfacing and Traffic Stripe on S.R
#101 from S. R #184 at MP. 20.94 to MP. 23.80, east of
Miuscl e Shoals. Length - 2.860 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 351, 735. 40 100. 0000%
2 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 353, 641. 50 100. 5419%
3 08068 H & L TRUCKI NG COVPANY, | NC. $ 380, 785. 60 108. 2591%
4 18031 ROGERS GROUP, | NC. $ 384, 701. 40 109. 3723%
5 01018 APAC- ALABAMA, | NC. $ 387, 119. 37 110. 0598%
6 19074 S & M EQUI PMENT CO., INC $ 406, 295. 16 115.5115%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 038 -2
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19010 | (2) 02035 | (3) 08068
| SHELBY CONTRACTI NG COVPANY, | BURGREEN CONTRACTI NG CO., IN H & L TRUCKI NG COVPANY, | NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 209A000 7.000 EACH 60. 00000 420. 00| 50. 00000 350. 00| 20. 00000 140. 00
Mai | box Reset, Single | [ |
0020 209A001 1.000 EACH 120. 00000 120. 00| 75. 00000 75. 00| 25. 00000 25.00
Mai | box Reset, Doubl e | [ |
0030 209A002 3.000 EACH 150. 00000 450. 00| 100. 00000 300. 00| 50. 00000 150. 00
Mai | box Reset, Multiple | [ |
0040 305B060 536. 000 TCI P 11. 84000 6346. 24| 11. 50000 6164. 00| 12. 50000 6700. 00
Crushed Aggregate, Section 825, TYPE B, | [ |
FOR M SCELLANEQUS USE | [ |
0050 405A000 1434.000 GAL | 0. 01000 14. 34| 0. 85000 1218. 90| 1. 50000 2151. 00
Tack Coat | [ |
0060 424A240 2628. 000 TON | 30. 53000 80232. 84| 32. 00000 84096. 00| 34. 00000 89352. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0070 424A246 200. 000 TON | 29. 61000 5922. 00| 29. 00000 5800. 00| 40. 00000 8000. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 424B441 5256. 000 TON | 26. 14000 137391. 84| 25. 00000 131400. 00| 25. 00000 131400. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0090 424B445 500. 000 TON | 28. 00000 14000. 00| 23. 00000 11500. 00| 30. 00000 15000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B449 500. 000 TON | 26. 14000 13070. 00| 23. 00000 11500. 00| 30. 00000 15000. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424C251 1838. 000 TON | 26. 96000 49552. 48| 25. 50000 46869. 00| 25. 00000 45950. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2", Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 600A000 LUWP| 1276. 26000 1276. 26| 4000. 00000 4000. 00| 7500. 00000 7500. 00
Mobi |'i zati on | [ |
0130 665F000 25.000 EACH 4. 00000 100. 00| 2. 50000 62. 50| 5. 00000 125. 00
I I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 038 -3
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 19010 | (2) 02035 | (3) 08068
| SHELBY CONTRACTI NG COVPANY, | BURGREEN CONTRACTI NG CO., IN H & L TRUCKI NG COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 665J000 300.000 LF | 2. 20000 660. 00| 1. 75000 525. 00| 7.00000 2100. 00
Silt Fence, Type A [ |
0150 701C000 4.000 M LE| 75. 00000 300. 00| 355. 00000 1420. 00| 320. 00000 1280. 00
Broken Tenporary Traffic Stripe | [ |
0160 701C001 16. 000 M LE| 140. 00000 2240. 00| 395. 00000 6320. 00| 360. 00000 5760. 00
Solid Tenporary Traffic Stripe | [ |
0170 702A007 2.000 M LE| 1825. 00000 3650. 00| 1915. 00000 3830. 00| 2000. 00000 4000. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A008 6.000 M LE]| 3725. 00000 22350. 00| 3885. 00000 23310. 00| 4000. 00000 24000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A009 2.000 M LE| 3725. 00000 7450. 00| 3885. 00000 7770. 00| 4000. 00000 8000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 702B001 302.000 LF | 1. 40000 422. 80| 1. 50000 453. 00| 1. 50000 453. 00
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0210 703A002 1415. 000 SQFT| 2. 00000 2830. 00| 2.10000 2971. 50| 2. 50000 3537.50
Traffic Control Markings, Class 2, Type | [ |
A I I I
0220 703B002 46. 000 SQFT| 3. 00000 138. 00| 3. 15000 144. 90| 3. 00000 138. 00
Traffic Control Legends, dass 2, Type A | |
0230 703D001 307.000 SQFT| 1. 00000 307. 00| 1. 10000 337.70| 1. 30000 399. 10
Tenporary Traffic Control Markings | | |
0240 705A031 27.000 EACH 4.80000 129. 60| 5. 00000 135. 00| 5. 00000 135. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0250 705A032 69. 000 EACH| 4. 80000 331. 20| 5. 00000 345. 00| 5. 00000 345. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0260 705A037 156. 000 EACH| 4. 80000 748. 80| 5. 00000 780. 00| 5. 25000 819. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0270 740B000 532. 000 SQFT| 1. 00000 532. 00| 2.00000 1064. 00| 8. 00000 4256. 00
Construction Signs | | |
0280 740D000 50. 000 EACH| 0. 00000 0. 00| 1. 00000 50. 00| 35. 00000 1750. 00
Channel i zi ng Druns | [ |
0290 740E000 50. 000 EACH| 0. 00000 0. 00| 1. 00000 50. 00| 9. 90000 495. 00
Cones (36 Inches High) | | |
0300 740MDOO 50. 000 EACH| 0. 00000 0. 00| 1. 00000 50. 00| 6. 50000 325.00
Wi ght For Cone | | |
0310 7400000 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 1500. 00000 1500. 00
I I

Pilot Car |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 038 -4
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT 1D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 19010 | (2) 02035 | (3) 08068

| SHELBY CONTRACTI NG COVPANY, | BURGREEN CONTRACTING CO., INH & L TRUCKI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

CONTRACT TOTALS | $ 351, 735. 40| $ 353, 641. 50| $ 380, 785. 60




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 038 -5
TABULATI ON OF BI DS
CALL ORDER : 038 CONTRACT I D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18031 | (5) 01018 | (6) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 209A000 7.000 EACH 50. 00000 350. 00| 123. 96000 867. 72| 25. 00000 175. 00
Mai | box Reset, Single | | |
0020 209A001 1.000 EACH 100. 00000 100. 00| 138. 54000 138. 54| 45. 00000 45. 00
Mai | box Reset, Double | | |
0030 209A002 3.000 EACH 150. 00000 450. 00| 156. 60000 469. 80| 75. 00000 225.00
Mai | box Reset, Miltiple | | |
0040 305B060 536. 000 TCIP| 12. 00000 6432. 00| 15. 31000 8206. 16| 12. 25000 6566. 00
Crushed Aggregate, Section 825, TYPE B, | | |
FOR M SCELLANEQUS USE | | |
0050 405A000 1434. 000 GAL | 1. 00000 1434. 00| 1. 36000 1950. 24| 0. 85000 1218. 90
Tack Coat | [ |
0060 424A240 2628. 000 TON | 32. 00000 84096. 00| 33. 30000 87512. 40| 32. 70000 85935. 60
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0070 424A246 200. 000 TON | 40. 00000 8000. 00| 36. 20000 7240. 00| 36. 00000 7200. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 424B441 5256. 000 TON | 26. 00000 136656. 00| 25. 44000 133712. 64| 25. 50000 134028. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0090 424B445 500. 000 TON | 40. 00000 20000. 00| 37. 75000 18875. 00| 39. 90000 19950. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B449 500. 000 TON | 30. 00000 15000. 00| 29. 92000 14960. 00| 37. 00000 18500. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424C251 1838. 000 TON | 27. 00000 49626. 00| 29. 90000 54956. 20| 25. 50000 46869. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2", Maxinum | | |
Aggregate Size Mx, ESAL Range C | [ |
0120 600A000 LUMP| 14358. 00000 14358. 00| 4757. 29000 4757. 29| 17500. 00000 17500. 00
Mbbi |'i zati on | | |
0130 665F000 25.000 EACH| 20. 00000 500. 00| 0. 08000 2. 00| 4. 00000 100. 00
| | I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 038 -6
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT I D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18031 | (5) 01018 | (6) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | S & M EQUI PMENT CO., |NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0140 665J000 300.000 LF | 1. 00000 300. 00| 0. 02000 6. 00| 3. 20000 960. 00
Silt Fence, Type A | [ |

0150 701C000 4.000 M LE| 340. 00000 1360. 00| 340. 00000 1360. 00| 365. 00000 1460. 00
Broken Tenporary Traffic Stripe | [ |

0160 701C001 16. 000 M LE| 375. 00000 6000. 00| 375. 00000 6000. 00| 420. 00000 6720. 00
Solid Tenporary Traffic Stripe | [ |

0170 702A007 2.000 M LE| 1825. 00000 3650. 00| 1825. 00000 3650. 00| 2300. 00000 4600. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0180 702A008 6.000 M LE]| 3725. 00000 22350. 00| 3725. 00000 22350. 00| 4500. 00000 27000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0190 702A009 2.000 M LE| 3725. 00000 7450. 00| 3725. 00000 7450. 00| 4750. 00000 9500. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0200 702B001 302.000 LF | 1. 40000 422. 80| 1. 40000 422. 80| 4. 00000 1208. 00
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |

0210 703A002 1415. 000 SQFT| 2. 00000 2830. 00| 2. 00000 2830. 00| 2. 80000 3962. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

0220 703B002 46. 000 SQFT| 3. 00000 138. 00| 3. 00000 138. 00| 3. 36000 154. 56
Traffic Control Legends, dass 2, Type A | |

0230 703D001 307.000 SQFT| 1. 00000 307. 00| 1. 00000 307. 00| 1. 46000 448. 22
Tenporary Traffic Control Markings | | |

0240 705A031 27.000 EACH 4.80000 129. 60| 4. 80000 129. 60| 5. 60000 151. 20
Pavenent Markers, Cass A-H Type 1-A | | |

0250 705A032 69. 000 EACH| 4. 80000 331. 20| 4. 80000 331. 20| 5. 60000 386. 40
Pavenent Markers, Cass A-H Type 1-B | | |

0260 705A037 156. 000 EACH| 4. 80000 748. 80| 4. 80000 748. 80| 5. 88000 917. 28
Pavenent Markers, Cass A-H Type 2-D | | |

0270 740B000 532. 000 SQFT| 1. 00000 532. 00| 8. 42000 4479. 44| 9. 00000 4788. 00
Construction Signs | | |

0280 740D000 50. 000 EACH| 1. 00000 50. 00| 0. 02000 1. 00| 39. 50000 1975. 00
Channel i zi ng Druns | [ |

0290 740E000 50. 000 EACH| 1. 00000 50. 00| 13. 54000 677. 00| 11. 20000 560. 00
Cones (36 Inches High) | | |

0300 740MDOO 50. 000 EACH| 1. 00000 50. 00| 0. 04000 2. 00| 7.84000 392. 00
Wi ght For Cone | | |

0310 7400000 1.000 EACH 1000. 00000 1000. 00| 2588. 54000 2588. 54| 2800. 00000 2800. 00

I I

Pilot Car |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 038 -7
TABULATI ON OF BI DS

CALL ORDER : 038 CONTRACT 1D : 20000225038 COUNTI ES : LAWRENCE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (4) 18031 | (5) 01018 | (6) 19074
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. |'S & M EQUI PVMENT CO., |INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 384, 701. 40| $  387,119.37| $ 406, 295. 16
------------------------------------------ o

CONTRACT TOTALS | $ 384, 701. 40| $ 387, 119. 37| $ 406, 295. 16




ALABAVA DEPARTMENT OF TRANSPORTATI ON

02/ 29/ 00
VENDOR RANKI NG
CALL ORDER : 049 CONTRACT I D : 20000225049
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 50 Wor ki ng Days
CONTRACT DESCRI PTI ON : MOBI LE

for constructing the G ade, Drainage and Pavenent (Turn
Lanes) on S.R #59 from0.25 mles north of 1-10 to 0.75

mles north of

SET- ASI DE :

1-10 north of Loxley. Length 0.478 m.

COUNTI ES :

BALDW N

(avai |l abl e days)

PROJECT( S)

DATE :

PAGE : 049 -1

ST-002- 059- 008

RANK

VENDOR NO. / NAME

MC WLLIAVS CONTRACTI NG CO., I NC
SJ &L, INC
HOSEA O WEAVER & SONS, | NC.

JOHN G- WALTON CONSTRUCTI ON COVMPANY, | NC.

C. THORNTON, I NC.
BULLARD EXCAVATI NG, | NC.

. 0000%
. 5619%
. 3592%
. 2788%
. 7168%
. 5341%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 049 -2
TABULATI ON OF BI DS

|

I

|

|

Super pave Bitumi nous Concrete \Waring |

Surface Layer, 1/2" Maxi num Aggregate |

Size M x, ESAL Range D |
0140 424B461 860. 000 TON | 37. 26000 32043. 60

I

|

I

|

I

|

I

46. 15000 39689. 00 40. 15000 34529. 00
Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range D
0150 424B561 640. 000 TON 35. 87000 22956. 80 46. 15000 29536. 00 44. 25000 28320. 00

Super pave Bitumi nous Concrete Lower
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range D

CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23007 | (2) 19058 | (3) 23011
|[MC WLLIAVS CONTRACTING COS J & L, INC | HOSEA O. VEEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 206D0O00 39.000 LF | 10. 00000 390. 00| 4.75000 185. 25| 14. 18000 553. 02
Removi ng Pi pe | [ |
0020 206EO000 4.000 EACH| 150. 00000 600. 00| 70. 50000 282. 00| 92. 11000 368. 44
Renmovi ng Headwal | s | [ |
0030 206EO001 3.000 EACH 150. 00000 450. 00| 93. 00000 279. 00| 184. 39000 553. 17
Rermoving Inlets | [ |
0040 210A000 365.000 CYIP| 2. 00000 730. 00| 2.75000 1003. 75| 6. 01000 2193. 65
Uncl assi fied Excavation | [ |
0050 210D001 3660. 000 CYIP| 2. 75000 10065. 00| 5. 85000 21411. 00| 5. 47000 20020. 20
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0060 214A000 560. 000 CUYD| 3. 50000 1960. 00| 4. 15000 2324. 00| 6. 72000 3763. 20
Structure Excavation | | |
0070 214B000 213.000 CUYD| 3. 50000 745. 50| 9. 60000 2044. 80| 8. 96000 1908. 48
Foundation Backfill, Local | [ |
0080 230A000 29.000 RBST| 145. 00000 4205. 00| 120. 00000 3480. 00| 265. 00000 7685. 00
Roadbed Processing | | |
0090 301A012 5850. 000 SYCP| 8. 17000 47794. 50| 7.80000 45630. 00| 7.50000 43875. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | [ |
0100 401A000 5850. 000 SYCP| 0.12000 702. 00| 0. 95000 5557. 50| 0. 75000 4387.50
Bi t um nous Treatnment A | [ |
0110 401B100 2677.000 SYCP| 0. 93000 2489. 61| 1. 80000 4818. 60| 2.30000 6157. 10
Bi t umi nous Treatnent E (Wth Pol yner [ |
Addi tive) [ |
0120 405A000 200. 000 GAL 0. 55000 110. 00| 0. 95000 190. 00| 1. 50000 300. 00
Tack Coat [ |
0130 424A260 435.000 TON 40. 01000 17404. 35| 50. 00000 21750. 00| 50. 25000 21858. 75
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23007 | (2) 19058 | (3) 23011
|[MC WLLIAVS CONTRACTING CO S J & L, INC | HOSEA O. WEAVER & SONS, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0160 533A098 220.000 LF | 22.24000 4892. 80| 29. 10000 6402. 00| 24. 86000 5469. 20
18" Storm Sewer Pipe (Class 3 RC.) | [ |

0170 533A099 165. 000 LF | 31. 05000 5123. 25| 39. 00000 6435. 00| 33.72000 5563. 80
24" Storm Sewer Pipe (Class 3 R C.) | [ |

0180 533A348 12.000 LF | 25. 00000 300. 00| 32. 55000 390. 60| 78.29000 939. 48
18" Storm Sewer Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |

0190 533A351 12.000 LF | 71.77000 861. 24| 75. 25000 903. 00| 132. 62000 1591. 44
36" Storm Sewer Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |

0200 533B101 280.000 LF | 60. 00000 16800. 00| 74. 00000 20720. 00| 70. 96000 19868. 80
44" Span, 27" Rise Storm Sewer Pipe | [ |
(dass 3 RC) | | |

0210 535A080 40.000 LF | 22.24000 889. 60| 31. 65000 1266. 00| 26. 45000 1058. 00
18" Side Drain Pipe (Class 3 RC.) | | |

0220 600A000 LUWP| 18980. 74000 18980. 74| 14250. 00000 14250. 00| 31107. 00000 31107. 00
Mobi I'i zati on | [ |

0230 614A000 41.000 cCUYD| 236. 25000 9686. 25| 280. 00000 11480. 00| 252. 00000 10332. 00
Sl ope Pavi ng | [ |

0240 619A005 1.000 EACH 472. 50000 472. 50| 565. 00000 565. 00| 504. 00000 504. 00
36" Roadway Pipe End Treatnent, Cass 1 | | |

0250 619A101 3.000 EACH 378. 00000 1134. 00| 450. 00000 1350. 00| 403. 20000 1209. 60
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0260 619A102 1.000 EACH 414. 75000 414. 75| 495. 00000 495. 00| 442. 40000 442. 40
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0270 619B119 1.000 EACH 488. 25000 488. 25| 580. 00000 580. 00| 520. 80000 520. 80
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatment, Class 1 | [ |

0280 620A000 1.000 CUYD| 630. 00000 630. 00| 750. 00000 750. 00| 672. 00000 672. 00
M nor Structure Concrete | [ |

0290 621A005 2.000 EACH 2625. 00000 5250. 00| 3125. 00000 6250. 00| 2800. 00000 5600. 00
Junction Boxes, Type 1 | [ |

0300 621C027 5.000 EACH 1680. 00000 8400. 00| 2000. 00000 10000. 00| 1792. 00000 8960. 00
Inlets, Type C | [ |

0310 621D002 5.000 EACH 288. 75000 1443. 75| 345. 00000 1725. 00| 308. 00000 1540. 00
Inlet Units, Type C | [ |

0320 650A000 100. 000 CYIP| 3. 85000 385. 00| 12. 10000 1210. 00| 32. 18000 3218. 00
Topsoi | | [ |

0330 652A061 3.000 ACRE| 700. 00000 2100. 00| 767.00000 2301. 00| 672. 00000 2016. 00

| |

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PACGE : 049 -4
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 23007 | (2) 19058 | (3) 23011
|[MC WLLIAVS CONTRACTING COS J & L, INC | HOSEA O. VEEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0340 656A000 3.000 ACRE| 700. 00000 2100. 00| 813. 00000 2439. 00| 672. 00000 2016. 00
Mul ching, Cass A Type 1 | [ |
0350 665F000 100. 000 EACH| 4. 20000 420. 00| 6. 10000 610. 00| 6. 50000 650. 00
Hay Bal es | [ |
0360 665G000 300. 000 EACH 1. 58000 474. 00| 2. 00000 600. 00| 3. 26000 978. 00
Sand Bags | [ |
0370 665J000 1200. 000 LF | 3. 94000 4728. 00| 2. 35000 2820. 00| 4. 00000 4800. 00
Silt Fence, Type A | [ |
0380 680A000 LUWP| 500. 00000 500. 00| 3750. 00000 3750. 00| 3967. 40000 3967. 40
Engi neering Control s | [ |
0390 701A035 1.000 M LE| 1496. 25000 1496. 25| 2360. 00000 2360. 00| 1596. 00000 1596. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0400 701A036 1.000 M LE| 1086. 75000 1086. 75| 2360. 00000 2360. 00| 1159. 20000 1159. 20
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |
0410 701A045 1.000 M LE| 1023. 75000 1023. 75| 2360. 00000 2360. 00| 1092. 00000 1092. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0420 701B005 870.000 LF | 0. 68000 591. 60| 1. 20000 1044. 00| 0. 73000 635. 10
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |
0430 701D008 1.000 M LE| 1391. 25000 1391. 25| 2360. 00000 2360. 00| 1484. 00000 1484. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0440 701D015 1.000 M LE| 971. 00000 971. 00| 1800. 00000 1800. 00| 1036. 00000 1036. 00
Broken Traffic Stripe Renoved (Plastic) | [ |
0450 703A002 1256. 000 SQFT| 1. 47000 1846. 32| 3. 55000 4458. 80| 1. 57000 1971. 92
Traffic Control Markings, Class 2, Type | [ |
A I I I
0460 703B002 135. 000 SQFT| 2.21000 298. 35| 3. 55000 479. 25| 2. 35000 317.25
Traffic Control Legends, dass 2, Type A | |
0470 703D002 1256. 000 SOQFT| 1. 31000 1645. 36| 1. 80000 2260. 80| 1. 40000 1758. 40
Tenporary Traffic Control Markings | | |
(Paint) I I I
0480 703E002 135. 000 SQFT| 1. 79000 241. 65| 1. 80000 243. 00| 1. 90000 256. 50
Tenporary Traffic Control Legends | [ |
(Paint) I I I
0490 705A031 460. 000 EACH| 4. 46000 2051. 60| 7.10000 3266. 00| 4.76000 2189. 60
Pavenent Markers, Cass A-H Type 1-A | | |
0500 705A037 10. 000 EACH 4. 46000 44. 60| 12. 00000 120. 00| 4.76000 47. 60
I I

Pavenent Markers, Cass A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

02/ 29/ 00
049 -5

CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23007 | (2) 19058 | (3) 23011
|[MC WLLIAVS CONTRACTING CO S J & L, INC | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0510 740B000 450. 000 SQFT| 13. 65000 6142. 50| 12. 80000 5760. 00| 13. 12000 5904. 00
Construction Signs | [ |
0520 740D000 100. 000 EACH| 47. 25000 4725. 00| 27. 25000 2725. 00| 54. 50000 5450. 00
Channel i zi ng Druns | [ |
0530 741C010 2.000 EACH 1575. 00000 3150. 00| 680. 00000 1360. 00| 1875. 00000 3750. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 255, 826. 47| 308, 429. 35| 318, 144. 00
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 255, 826. 47| 308, 429. 35| 318, 144. 00




Super pave Bitum nous Concrete Lower
1" Maxi mum Aggregate Size
ESAL Range D

Bi nder Layer,
M X,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 049 -6
TABULATI ON OF BI DS
CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23056 | (5) 20021 | (6) 02032
| JOHN G WALTON CONSTRUCTI ON | C. THORNTON, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  Tot al
I I
0010 206D000 39.000 LF | 7.63000 297. 57| 4. 00000 156. 00| 10. 00000 390. 00
Renovi ng Pi pe | [ |
0020 206EO000 4.000 EACH 101. 11000 404. 44| 100. 00000 400. 00| 350. 00000 1400. 00
Renovi ng Headwal | s | | |
0030 206E001 3.000 EACH 170. 48000 511. 44| 150. 00000 450. 00| 300. 00000 900. 00
Renmoving Inlets | [ |
0040 210A000 365.000 CYIP| 22. 04000 8044. 60| 5. 00000 1825. 00| 10. 00000 3650. 00
Uncl assi fied Excavation | |
0050 210D001 3660. 000 CYIP| 5. 31000 19434. 60| 6. 50000 23790. 00| 5. 50000 20130. 00
Borrow Excavation (Loose Truckbed | | |
Measur enment ) | [ |
0060 214A000 560. 000 CUYD| 1. 97000 1103. 20| 6. 00000 3360. 00| 6. 50000 3640. 00
Structure Excavation | [ |
0070 214B000 213.000 CUYD| 8. 63000 1838. 19| 8. 00000 1704. 00| 6. 25000 1331. 25
Foundati on Backfill, Local | [ |
0080 230A000 29. 000 RBST| 298. 87000 8667. 23| 450. 00000 13050. 00| 300. 00000 8700. 00
Roadbed Processing | [ |
0090 301A012 5850. 000 SYCP| 7. 89000 46156. 50| 8. 25000 48262. 50| 10. 00000 58500. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0100 401A000 5850. 000 SYCP| 0. 86000 5031. 00| 0. 85000 4972. 50| 1. 00000 5850. 00
Bi t um nous Treatnment A | | |
0110 401B100 2677.000 SYCP| 1. 55000 4149. 35| 2.53000 6772. 81| 1. 80000 4818. 60
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | | |
0120 405A000 200. 000 GAL | 0. 86000 172. 00| 1. 60000 320. 00| 1. 00000 200. 00
Tack Coat | [ |
0130 424A260 435.000 TON | 45. 83000 19936. 05| 55. 28000 24046. 80| 45. 62000 19844. 70
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0140 424B461 860. 000 TON | 42. 44000 36498. 40| 44. 17000 37986. 20| 44. 05000 37883. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0150 424B561 640. 000 TON | 42. 44000 27161. 60| 48. 68000 31155. 20| 42. 05000 26912. 00
| | I
I I I
| | I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 049 -7
TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23056 | (5) 20021 | (6) 02032
| JOHN G WALTON CONSTRUCTI ON | C.  THORNTON, | NC. | BULLARD EXCAVATI NG | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0160 533A098 220.000 LF | 26. 40000 5808. 00| 35. 50000 7810. 00| 21. 00000 4620. 00
18" Storm Sewer Pipe (Class 3 RC.) | [ |

0170 533A099 165. 000 LF | 36. 85000 6080. 25| 43. 95000 7251. 75| 32.72000 5398. 80
24" Storm Sewer Pipe (Class 3 R C.) | [ |

0180 533A348 12.000 LF | 35. 66000 427. 92| 44. 00000 528. 00| 30. 75000 369. 00
18" Storm Sewer Pipe (Class 3 RC.) | [ |
(Ext ensi on) | [ |

0190 533A351 12.000 LF | 78.71000 944, 52| 82. 30000 987. 60| 109. 20000 1310. 40
36" Storm Sewer Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |

0200 533B101 280.000 LF | 76. 76000 21492. 80| 78. 00000 21840. 00| 71. 80000 20104. 00
44" Span, 27" Rise Storm Sewer Pipe | [ |
(dass 3 RC) | | |

0210 535A080 40.000 LF | 30. 62000 1224. 80| 35. 00000 1400. 00| 21.13000 845. 20
18" Side Drain Pipe (Class 3 RC.) | | |

0220 600A000 LUWP| 27571. 22000 27571. 22| 20000. 00000 20000. 00| 50000. 00000 50000. 00
Mobi I'i zati on | [ |

0230 614A000 41.000 cCUYD| 276. 19000 11323. 79| 225. 00000 9225. 00| 207. 00000 8487. 00
Sl ope Pavi ng | [ |

0240 619A005 1.000 EACH 578. 18000 578. 18| 450. 00000 450. 00| 2500. 00000 2500. 00
36" Roadway Pipe End Treatnent, Cass 1 | | |

0250 619A101 3.000 EACH 301. 69000 905. 07| 360. 00000 1080. 00| 1500. 00000 4500. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0260 619A102 1.000 EACH 395. 03000 395. 03| 395. 00000 395. 00| 2000. 00000 2000. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0270 619B119 1.000 EACH 578. 18000 578. 18| 465. 00000 465. 00| 3500. 00000 3500. 00
44" Span, 27" Rise Side Drain Pipe End | [ |
Treatment, Class 1 | [ |

0280 620A000 1.000 CUYD| 550. 50000 550. 50| 600. 00000 600. 00| 750. 00000 750. 00
M nor Structure Concrete | [ |

0290 621A005 2.000 EACH 1405. 50000 2811. 00| 2500. 00000 5000. 00| 1500. 00000 3000. 00
Junction Boxes, Type 1 | [ |

0300 621C027 5.000 EACH 1564. 68000 7823. 40| 1600. 00000 8000. 00| 1250. 00000 6250. 00
Inlets, Type C | [ |

0310 621D002 5.000 EACH 253. 42000 1267. 10| 275. 00000 1375. 00| 400. 00000 2000. 00
Inlet Units, Type C | [ |

0320 650A000 100. 000 CYIP| 9. 65000 965. 00| 10. 00000 1000. 00| 8. 00000 800. 00
Topsoi | | [ |

0330 652A061 3.000 ACRE| 966. 21000 2898. 63| 800. 00000 2400. 00| 450. 00000 1350. 00

| |

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 049 -8
TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23056 | (5) 20021 | (6) 02032
| JOHN G WALTON CONSTRUCTI ON | C.  THORNTON, | NC. | BULLARD EXCAVATI NG, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0340 656A000 3.000 ACRE| 826. 84000 2480. 52| 800. 00000 2400. 00| 450. 00000 1350. 00
Mul ching, Cass A Type 1 | [ |

0350 665F000 100. 000 EACH| 8. 37000 837. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | [ |

0360 665G000 300. 000 EACH 3. 71000 1113. 00| 3. 00000 900. 00| 5. 00000 1500. 00
Sand Bags | [ |

0370 665J000 1200. 000 LF | 2. 68000 3216. 00| 4. 50000 5400. 00| 5. 50000 6600. 00
Silt Fence, Type A | [ |

0380 680A000 LUWP| 4738. 04000 4738. 04 5000. 00000 5000. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |

0390 701A035 1.000 M LE| 1638. 75000 1638. 75| 2200. 00000 2200. 00| 2625. 00000 2625. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0400 701A036 1.000 M LE| 1190. 25000 1190. 25| 2200. 00000 2200. 00| 2625. 00000 2625. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) | [ |

0410 701A045 1.000 M LE| 1121. 25000 1121. 25| 2400. 00000 2400. 00| 1260. 00000 1260. 00
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |

0420 701B005 870.000 LF | 0. 75000 652. 50| 1. 25000 1087. 50| 1. 05000 913. 50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | [ |

0430 701D008 1.000 M LE| 1523. 75000 1523. 75| 2400. 00000 2400. 00| 1575. 00000 1575. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0440 701D015 1.000 M LE| 1063. 75000 1063. 75| 1800. 00000 1800. 00| 1575. 00000 1575. 00
Broken Traffic Stripe Renoved (Plastic) | [

0450 703A002 1256. 000 SQFT| 1. 61000 2022. 16| 3. 30000 4144. 80| 2.10000 2637. 60
Traffic Control Markings, Class 2, Type | [
A I I I

0460 703B002 135. 000 SQFT| 2.42000 326. 70| 3. 30000 445. 50| 3. 15000 425. 25
Traffic Control Legends, dass 2, Type A | |

0470 703D002 1256. 000 SOQFT| 1. 44000 1808. 64| 1. 75000 2198. 00| 1. 36000 1708. 16
Tenporary Traffic Control Markings | | |
(Paint) I I I

0480 703E002 135. 000 SQFT| 1. 96000 264. 60| 1. 80000 243. 00| 1. 36000 183. 60
Tenporary Traffic Control Legends | [ |
(Paint) I I I

0490 705A031 460. 000 EACH| 4.89000 2249. 40| 6. 60000 3036. 00| 5. 25000 2415. 00
Pavenent Markers, Cass A-H Type 1-A | | |

0500 705A037 10. 000 EACH 4.89000 48. 90| 12. 00000 120. 00| 6. 30000 63. 00

I I

Pavenent Markers, Cass A-H Type 2-D |



DATE : 02/ 29/ 00
PAGE : 049 -9

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT I D : 20000225049 COUNTI ES : BALDW N
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23056 | (5) 20021 | (6) 02032
| JOHN G WALTON CONSTRUCTI ON | C. THORNTQN, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
----------------------------------------- B I e N N N N
0510 740B000 450. 000 SQFT| 13. 60000 6120. 00| 15. 00000 6750. 00| 15. 00000 6750. 00
Construction Signs | [ |
0520 740D000 100. 000 EACH| 57. 78000 5778. 00| 48. 00000 4800. 00| 30. 00000 3000. 00
Channel i zi ng Druns | [ |
0530 741C010 2.000 EACH 5904. 95000 11809. 90| 3000. 00000 6000. 00| 5000. 00000 10000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | | |
SECTI ON TOTALS | $ 323, 054. 67| $ 342, 083. 16| $ 364, 640. 06
----------------------------------------- B T T T T T T T T e
CONTRACT TOTALS | $ 323, 054. 67| $ 342, 083. 16| $ 364, 640. 06




ALABAVA DEPARTMENT OF TRANSPORTATI ON

02/ 29/ 00
VENDOR RANKI NG
CALL ORDER : 050 CONTRACT I D : 20000225050
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 09
CONTRACT TIME : 130 Cal endar Days
CONTRACT DESCRI PTI ON MOBI LE

for constructing the Grade, Drainage, Pavenent, Traffic
Stripe and Signing on | PSCO Road from S. R #13 (U. S. #43) to
| PSCO Steel north of Creola. Length 0.757 m.

COUNTI ES : MBI LE

PROJECT( S)

1, 033, 827.
1, 235, 770.
1, 241, 856.
1,274, 274.
1, 355, 624.

DATE :

PAGE : 050 -1

ST- 049- 888- 004

. 0000%
. 5335%
.1222%
. 2580%
. 1268%
. 7262%

SET- ASI DE :
RANK VENDOR NO. / NAME
1 23011 HOSEA O WEAVER & SONS, | NC.
2 08072 GECRGE B. HARDEE CONSTRUCTI ON CO., | NC.
3 19058 SJ &L, INC
4 23007 M C WLLIAVE CONTRACTI NG CO., | NC.
5 23056 JOHN G. WALTON CONSTRUCTI ON COVPANY, | NC.
6 20045 TAYLOR SERVI CES, | NC.

2,933, 238.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -2
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 08072 | (3) 19058

| HOSEA O WEAVER & SONS, | NC.| GEORGE B. HARDEE CONSTRUCTIOS J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 6485. 36000 6485. 36 54000. 00000 54000. 00| 27700. 00000 27700. 00

Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate
Size M x, ESAL Range E

|
Clearing & G ubbing (Approximtely 19 | [ |
Acr es) | [ |
0020 2060002 36. 000 SQYD| 5. 15000 185. 40| 3. 00000 108. 00| 5. 90000 212.40
Renovi ng Concrete Sl ope Paving | |
0030 206D000 288.000 LF | 4.12000 1186. 56| 3. 00000 864. 00| 4. 40000 1267. 20
Renovi ng Pi pe | [ |
0040 206D002 110. 000 LF | 4.12000 453. 20| 3. 00000 330. 00| 3. 50000 385. 00
Renovi ng Curb | [ |
0050 206E001 4.000 EACH 154. 64000 618. 56| 150. 00000 600. 00| 131. 00000 524. 00
Renmoving Inlets [ |
0060 210A000 37550. 000 CYIP| 1. 93000 72471. 50| 2. 80000 105140. 00| 2.40000 90120. 00
Uncl assi fied Excavation | | |
0070 210D012 25427.000 CYIP| 4.51000 114675. 77| 7.00000 177989. 00| 6. 95000 176717. 65
Borrow Excavation (A2-4(0) or A-4(0) | [ |
0080 214A000 861. 000 CUYD 6. 19000 5329. 59| 6. 00000 5166. 00| 4.50000 3874. 50
Structure Excavation | | |
0090 214B000 335. 000 CUYD 8. 25000 2763. 75| 6. 00000 2010. 00| 4.80000 1608. 00
Foundati on Backfill, Local [ |
0100 230A000 75.000 RBST| 181. 69000 13626. 75| 165. 00000 12375. 00| 100. 00000 7500. 00
Roadbed Processing | | |
0110 301A012 23801. 000 SYCP| 6. 81000 162084. 81| 7.75000 184457. 75| 8. 25000 196358. 25
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0120 401A000 23216.000 SYCP| 0. 45000 10447. 20| 0. 45000 10447. 20| 0. 52000 12072. 32
Bi t um nous Treatnment A | [ |
0130 405A000 2359.000 GAL | 0. 60000 1415. 40| 0. 80000 1887. 20| 0. 90000 2123.10
Tack Coat | [ |
0140 408A052 1700. 000 SY | 2. 40000 4080. 00| 1. 75000 2975. 00| 3. 50000 5950. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0150 410B000 1. 000 EACH| 1200. 00000 1200. 00| 1000. 00000 1000. 00| 1400. 00000 1400. 00
State Furnished Profil ograph | | |
0160 420A011 166. 000 TON | 125. 00000 20750. 00| 115. 00000 19090. 00| 104. 50000 17347.00
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0170 424A281 1711.000 TON | 39. 00000 66729. 00| 39. 83000 68149. 13| 38. 55000 65959. 05
| | |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -3
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 08072 | (3) 19058

| HOSEA O WEAVER & SONS, | NC.| GEORGE B. HARDEE CONSTRUCTIOS J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0180 424B281 2735.000 TON | 34. 50000 94357. 50| 34.13000 93345. 55| 32. 65000 89297. 75
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0190 424B581 515.000 TON | 35. 00000 18025. 00| 40. 13000 20666. 95| 34. 50000 17767. 50
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0200 424B582 3372.000 TON | 34. 50000 116334. 00| 34.13000 115086. 36| 32. 65000 110095. 80
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0210 430B040 362.000 TCP| 23. 63000 8554. 06| 21.50000 7783. 00| 45. 35000 16416. 70
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | | |
0220 530A000 511.000 LF | 19. 14000 9780. 54| 21. 00000 10731. 00| 20. 60000 10526. 60
15" Roadway Pipe (Cass 3 RC) | | |
0230 530A001 313.000 LF | 22.92000 7173. 96| 24.00000 7512. 00| 24. 00000 7512. 00
18" Roadway Pipe (Cass 3 RC) | | |
0240 530B000 134.000 LF | 38. 92000 5215. 28| 29. 00000 3886. 00| 29. 40000 3939. 60
18" Span, 11" Ri se Roadway Pipe (Cass | | |
3 RC) | | |
0250 530B005 122.000 LF | 80. 85000 9863. 70| 80. 00000 9760. 00| 86. 50000 10553. 00
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | | |
0260 530B007 80.000 LF | 133. 17000 10653. 60| 114. 00000 9120. 00| 125. 00000 10000. 00
65" Span, 40" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0270 535A002 260.000 LF | 30. 63000 7963. 80| 33. 50000 8710. 00| 35. 50000 9230. 00
24" Side Drain Pipe | [ |
0280 535A004 40.000 LF | 60. 34000 2413. 60| 62. 00000 2480. 00| 74. 00000 2960. 00
36" Side Drain Pipe | [ |
0290 600A000 LUMP| 8254. 32000 8254. 32| 25000. 00000 25000. 00| 27130. 00000 27130. 00
Mbbi |'i zati on | | |
0300 602A000 14. 000 EACH 157. 75000 2208. 50| 150. 00000 2100. 00| 78. 25000 1095. 50
R ght O Way Markers [ |
0310 606A019 450.000 LF | 7.60000 3420. 00| 10. 00000 4500. 00| 13. 15000 5917. 50
6" Underdrain Pipe Type 9 (Schedul e 40) | [ |
0320 610C001 31.000 TON | 55. 28000 1713. 68| 32. 00000 992. 00| 39. 75000 1232. 25
Loose Riprap, Class 2 | [ |
0330 610D003 28. 000 SQvD| 3. 36000 94. 08| 2. 25000 63. 00| 1. 80000 50. 40
| | |

Filter Blanket, GCeotextile



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -4
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 08072 | (3) 19058

| HOSEA O WEAVER & SONS, | NC.| GEORGE B. HARDEE CONSTRUCTIOS J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0340 614A000 44.000 CUYD| 237.11000 10432. 84| 250. 00000 11000. 00| 267. 00000 11748. 00
Sl ope Pavi ng | [ |
0350 619A001 1.000 EACH 360. 82000 360. 82| 275. 00000 275. 00| 405. 00000 405. 00
15" Roadway Pi pe End Treatnent, Cass 1 | [ |
0360 619A002 4.000 EACH| 412. 36000 1649. 44| 300. 00000 1200. 00| 465. 00000 1860. 00
18" Roadway Pi pe End Treatnent, Class 1 | [ |
0370 619A102 2.000 EACH 463. 91000 927. 82| 400. 00000 800. 00| 525. 00000 1050. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0380 619A129 2.000 EACH 902. 04000 1804. 08| 700. 00000 1400. 00| 1020. 00000 2040. 00
36" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0390 619B072 2.000 EACH 1649. 44000 3298. 88| 1250. 00000 2500. 00| 1860. 00000 3720. 00
65" Span, 40" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |
0400 619B285 2.000 EACH 2164. 89000 4329. 78| 1100. 00000 2200. 00| 3025. 00000 6050. 00
51" Span, 31" Rise Roadway Pi pe End | | |
Treatnment, C ass 2 (Doubl e Line) | [ |
0410 621A005 11. 000 EACH 2577. 25000 28349. 75| 1500. 00000 16500. 00| 2900. 00000 31900. 00
Junction Boxes, Type 1 | [ |
0420 621C001 4.000 EACH| 1546. 35000 6185. 40| 1500. 00000 6000. 00| 1745. 00000 6980. 00
Inlets, Type B | [ |
0430 621C008 2.000 EACH 3608. 15000 7216. 30| 2500. 00000 5000. 00| 4070. 00000 8140. 00
Inlets, Type E | [ |
0440 621C020 1.000 EACH 1649. 44000 1649. 44| 1800. 00000 1800. 00| 1860. 00000 1860. 00
Inlets, Type Y | [ |
0450 621C032 1.000 EACH 2577. 25000 2577. 25| 2500. 00000 2500. 00| 2900. 00000 2900. 00
Inlets, Type C (Modified) | [ |
0460 621D019 2.000 EACH 309. 27000 618. 54| 250. 00000 500. 00| 350. 00000 700. 00
Inlet Units, Type Y | [ |
0470 623B012 460.000 LF | 10. 31000 4742. 60| 12. 00000 5520. 00| 11. 60000 5336. 00
Concrete Curb, Type N (Modified) | [ |
0480 630A000 100. 000 LF | 18. 47000 1847. 00| 27.30000 2730. 00| 19. 65000 1965. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |
0490 630C001 4.000 EACH 824. 72000 3298. 88| 892. 50000 3570. 00| 875. 00000 3500. 00
Quardrail End Anchor, Type 8 | [ |
0500 630C070 4.000 EACH 1700. 99000 6803. 96| 1470. 00000 5880. 00| 1810. 00000 7240. 00
Quardrail End Anchor, Type 10 Series [ |
0510 650A000 7056. 000 CYIP| 3.72000 26248. 32| 8. 00000 56448. 00| 9. 70000 68443. 20
Topsoi | | [ |
0520 652A057 10. 000 ACRE| 515. 45000 5154. 50| 725. 00000 7250. 00| 550. 00000 5500. 00
| |

Seedi ng (M x 3A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -5
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 08072 | (3) 19058

| HOSEA O WEAVER & SONS, | NC.| GEORGE B. HARDEE CONSTRUCTIOS J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0530 652A061 17.000 ACRE| 515. 45000 8762. 65| 725. 00000 12325. 00| 550. 00000 9350. 00
Seeding (M x 3E) | [

0540 652B055 17.000 ACRE| 309. 27000 5257. 59| 500. 00000 8500. 00| 330. 00000 5610. 00
Tenporary Seedi ng (M x 3AT) | [ |

0550 652D057 27.000 ACRE| 489. 68000 13221. 36| 300. 00000 8100. 00| 520. 00000 14040. 00
Seeding In Stubble (Mx 3A) | [ |

0560 654A000 335. 000 SQvD| 5. 15000 1725. 25| 4. 00000 1340. 00| 5. 50000 1842. 50
Sol i d Soddi ng | [ |

0570 656A000 27.000 ACRE| 515. 45000 13917. 15| 650. 00000 17550. 00| 550. 00000 14850. 00
Mul ching, Cass A Type 1 | [ |

0580 665A000 14.000 ACRE| 309. 27000 4329. 78| 500. 00000 7000. 00| 330. 00000 4620. 00
Tenporary Seedi ng | [ |

0590 665B000 14.000 ACRE| 309. 27000 4329. 78| 500. 00000 7000. 00| 330. 00000 4620. 00
Tenporary Ml chi ng | [ |

0600 665F000 316. 000 EACH 5. 81000 1835. 96| 6. 00000 1896. 00| 4. 45000 1406. 20
Hay Bal es | [ |

0610 6651 000 24.000 TON | 46. 39000 1113. 36| 30. 00000 720. 00| 34. 70000 832. 80
Tenporary Riprap, Cass 2 | [ |

0620 665J000 4350. 000 LF | 3. 77000 16399. 50| 3. 65000 15877. 50| 1. 70000 7395. 00
Silt Fence, Type A | [ |

0630 665K000 16. 000 CUYD| 7.68000 122. 88| 50. 00000 800. 00| 10. 25000 164. 00
Dr ai nage Sunp Excavation | [

0640 666A001 18. 000 ACRE| 30. 93000 556. 74| 25. 00000 450. 00| 33. 75000 607. 50
Pest Control Treatnent | [

0650 680A000 LUWP| 10507. 53000 10507. 53| 1000. 00000 1000. 00| 10000. 00000 10000. 00
Engi neering Control s | [ |

0660 701A028 2.000 M LE| 1360. 79000 2721. 58| 1386. 00000 2772. 00| 1645. 00000 3290. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [

0670 701A046 1.000 M LE| 1015. 44000 1015. 44| 1034. 25000 1034. 25] 1315. 00000 1315. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

0680 701A048 2.000 M LE| 1726. 76000 3453. 52| 1758. 75000 3517. 50| 1645. 00000 3290. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

0690 701B009 2015.000 LF | 0. 52000 1047. 80| 0. 53000 1067. 95| 1. 80000 3627.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |

0700 701C000 1.000 M LE| 252.57000 252. 57| 257. 25000 257. 25| 329. 00000 329.00
Broken Tenporary Traffic Stripe | [ |

0710 701C001 4.000 M LE| 365. 97000 1463. 88| 372. 75000 1491. 00| 495. 00000 1980. 00

| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -6
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 08072 | (3) 19058

| HOSEA O WEAVER & SONS, | NC.| GEORGE B. HARDEE CONSTRUCTIOS J & L, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0720 701F000 4030. 000 LF | 0. 26000 1047. 80| 0. 26000 1047. 80| 0. 70000 2821. 00
Dotted Tenporary Traffic Stripe | [ |
0730 703A002 1782. 000 SQFT| 1. 44000 2566. 08| 1. 47000 2619. 54| 2.90000 5167. 80
Traffic Control Markings, Class 2, Type | [ |
A I I I
0740 703B002 180. 000 SQFT| 2. 16000 388. 80| 2.21000 397. 80| 4. 00000 720.00
Traffic Control Legends, dass 2, Type A | |
0750 703D001 3564. 000 SQFT| 0. 93000 3314. 52| 0. 95000 3385. 80| 1. 65000 5880. 60
Tenporary Traffic Control Markings | | |
0760 703E001 359. 000 SQFT| 1. 13000 405. 67| 1. 16000 416. 44| 2.20000 789. 80
Tenporary Traffic Control Legends | | |
0770 705A032 882. 000 EACH 4. 23000 3730. 86| 4. 31000 3801. 42| 5. 40000 4762. 80
Pavenent Markers, Cass A-H Type 1-B | | |
0780 705A037 44.000 EACH 4. 23000 186. 12| 4. 31000 189. 64| 5. 50000 242.00
Pavenent Markers, Cass A-H Type 2-D | | |
0790 705A038 94.000 EACH 4. 23000 397. 62| 4. 31000 405. 14| 5. 50000 517.00
Pavenent Markers, Cass A-H Type 2-E | | |
0800 710A115 141. 000 SQFT| 14. 95000 2107. 95| 20. 00000 2820. 00| 21. 00000 2961. 00
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |
0810 710A118 60. 000 SQFT]| 16. 24000 974. 40| 20. 00000 1200. 00| 45. 15000 2709. 00
Class 2, Alumi num Flat Sign Panels | [ |
0.125" Thick Or Steel Flat Sign Panels | [ |
12 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |
0820 710B001 405.000 LF | 6. 96000 2818. 80| 8. 50000 3442. 50| 7.50000 3037. 50
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |
0830 726C000 200.000 LF | 10. 31000 2062. 00| 18. 00000 3600. 00| 16. 15000 3230. 00
State Furni shed Portable Concrete | [ |
Safety Barriers | | |
0840 740B000 327.000 SQFT| 12. 89000 4215. 03| 12. 00000 3924. 00| 11. 25000 3678.75
Construction Signs | | |
0850 740D000 75.000 EACH 52. 33000 3924. 75| 55. 00000 4125. 00| 50. 00000 3750. 00
Channel i zi ng Druns | [ |
0860 740F002 6. 000 EACH| 309. 27000 1855. 62| 250. 00000 1500. 00| 360. 00000 2160. 00
Barri cades, Type |11 | | |
0870 7401 005 6. 000 EACH| 231. 95000 1391. 70| 300. 00000 1800. 00| 300. 00000 1800. 00
I I

Warni ng Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00

PAGE : 050 -7
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 08072 | (3) 19058

| HOSEA O. WEAVER & SONS, | NC. | GEORGE B. HARDEE CONSTRUCTIQ S J & L, INC
LINE NO/ ITEM CODE / ALT

| | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0880 741C010 2.000 EACH 1190. 50000 2381. 00| 3500. 00000 7000. 00| 1140. 00000 2280. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | | |
SECTI ON TOTALS | $ 1,033,827.11] $ 1, 235,770.67| $ 1,241,856.52
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,033,827.11] $ 1, 235,770.67| $ 1,241,856.52




Super pave Bitumi nous Concrete \Waring

Surface Layer, 3/4"

Maxi mum Aggr egat e

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 050 -8
TABULATI ON OF BI DS
CALL ORDER : 050 CONTRACT I D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (4) 23007 | (5) 23056 | (6) 20045
|MC. WLLIAMS CONTRACTI NG CO JOHN G- WALTON CONSTRUCTI ON | TAYLOR SERVI CES, | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 25000. 00000 25000. 00| 25373. 36000 25373. 36| 18981. 00000 18981. 00
Clearing & G ubbing (Approximately 19 | [ |
Acres) | [ |
0020 206C002 36. 000 SQYD| 15. 00000 540. 00| 10. 85000 390. 60| 6. 00000 216. 00
Removi ng Concrete Sl ope Paving | [ |
0030 206D000 288.000 LF | 10. 00000 2880. 00| 4.72000 1359. 36| 3. 75000 1080. 00
Removi ng Pi pe | [ |
0040 206D002 110.000 LF | 5. 00000 550. 00| 2.62000 288. 20| 2.50000 275.00
Rermovi ng Curb | [ |
0050 206E001 4.000 EACH| 300. 00000 1200. 00| 133. 77000 535. 08| 185. 00000 740. 00
Rermoving Inlets | [ |
0060 210A000 37550. 000 CYIP| 3.50000 131425. 00| 4.44000 166722. 00| 4. 30000 161465. 00
Uncl assi fied Excavation | [ |
0070 210D012 25427.000 CYIP| 5. 63000 143154. 01| 7.62000 193753. 74| 6. 55000 166546. 85
Borrow Excavation (A2-4(0) or A-4(0) | [ |
0080 214A000 861. 000 CUYD| 3.50000 3013. 50| 2.91000 2505. 51| 5. 00000 4305. 00
Structure Excavation | [ |
0090 214B000 335.000 cCUYD 5. 40000 1809. 00| 9. 26000 3102. 10| 6. 50000 2177.50
Foundati on Backfill, Local | [ |
0100 230A000 75.000 RBST| 200. 00000 15000. 00| 146. 89000 11016. 75| 195. 00000 14625. 00
Roadbed Processing | [ |
0110 301A012 23801. 000 SYCP| 7.85000 186837. 85| 7.14000 169939. 14| 7.10000 168987. 10
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0120 401A000 23216. 000 SYCP| 0. 50000 11608. 00| 0. 50000 11608. 00| 0. 49000 11375. 84
Bi t um nous Treatnment A | | |
0130 405A000 2359.000 GAL | 0. 75000 1769. 25| 0. 83000 1957. 97| 0. 81000 1910. 79
Tack Coat | [ |
0140 408A052 1700. 000 SY | 1. 48000 2516. 00| 3. 34000 5678. 00| 3. 24000 5508. 00
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0150 410B000 1.000 EACH 2500. 00000 2500. 00| 1335. 60000 1335. 60| 1296. 00000 1296. 00
St at e Furnished Profil ograph | [ |
0160 420A011 166. 000 TON | 44.80000 7436. 80| 100. 17000 16628. 22| 97. 20000 16135. 20
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0170 424A281 1711. 000 TON | 41. 56000 71109. 16| 36. 95000 63221. 45| 35. 86000 61356. 46
I I I
| | I
I I I

Size M x, ESAL Range E



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -9
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007 | (5) 23056 | (6) 20045

|
|MC WLLIAMS CONTRACTI NG CO JOHN G- WALTON CONSTRUCTI ON | TAYLOR SERVI CES, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0180 424B281 2735.000 TON | 38. 67000 105762. 45| 31. 28000 85550. 80| 30. 35000 83007. 25
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |

0190 424B581 515.000 TON | 39. 17000 20172. 55| 33. 06000 17025. 90| 556. 20000 286443. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |

0200 424B582 3372.000 TON | 39. 17000 132081. 24| 31. 28000 105476. 16| 30. 35000 102340. 20
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |

0210 430B040 362.000 TCP| 23. 79000 8611. 98| 26. 06000 9433. 72| 3780. 00000 1368360. 00
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | | |

0220 530A000 511.000 LF | 19. 50000 9964. 50| 18. 52000 9463. 72| 21. 50000 10986. 50
15" Roadway Pipe (Cass 3 RC) | | |

0230 530A001 313.000 LF | 22. 50000 7042. 50| 22. 75000 7120. 75| 24. 50000 7668. 50
18" Roadway Pipe (Cass 3 RC) | | |

0240 530B000 134.000 LF | 28. 36000 3800. 24| 33. 77000 4525. 18| 29. 25000 3919. 50
18" Span, 11" Ri se Roadway Pipe (Cass | | |
3 RC) | | |

0250 530B005 122.000 LF | 76. 00000 9272. 00| 90. 80000 11077. 60| 96. 00000 11712. 00
51" Span, 31" Rise Roadway Pipe (C ass | [ |
3 RC) | | |

0260 530B007 80.000 LF | 110. 30000 8824. 00| 131. 70000 10536. 00| 131. 50000 10520. 00
65" Span, 40" Rise Roadway Pipe (O ass | | |
3 RC) | | |

0270 535A002 260.000 LF | 33. 00000 8580. 00| 33. 59000 8733. 40| 33. 75000 8775. 00
24" Side Drain Pipe | [ |

0280 535A004 40.000 LF | 66. 77000 2670. 80| 77.89000 3115. 60| 71. 00000 2840. 00
36" Side Drain Pipe | [ |

0290 600A000 LUMP| 84262. 73000 84262. 73| 46839. 72000 46839. 72| 68330. 00000 68330. 00
Mbbi |'i zati on | | |

0300 602A000 14. 000 EACH 75. 00000 1050. 00| 121. 89000 1706. 46| 235. 00000 3290. 00
R ght O Way Markers [ |

0310 606A019 450.000 LF | 10. 50000 4725. 00| 9. 71000 4369. 50| 8. 95000 4027. 50
6" Underdrain Pipe Type 9 (Schedul e 40) | [ |

0320 610C001 31.000 TON | 40. 00000 1240. 00| 38. 28000 1186. 68| 33. 00000 1023. 00
Loose Riprap, Class 2 | [ |

0330 610D003 28. 000 SQvD| 2.50000 70. 00| 2.66000 74. 48| 2.00000 56. 00

| | |

Filter Blanket, GCeotextile



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -10
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007 | (5) 23056 | (6) 20045

|
|MC WLLIAMS CONTRACTI NG CO JOHN G- WALTON CONSTRUCTI ON | TAYLOR SERVI CES, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0340 614A000 44.000 CUYD| 241. 50000 10626. 00| 252. 54000 11111. 76| 196. 00000 8624. 00
Sl ope Pavi ng | [ |

0350 619A001 1.000 EACH 367. 50000 367. 50| 313. 70000 313. 70| 295. 00000 295. 00
15" Roadway Pi pe End Treatnent, Cass 1 | [ |

0360 619A002 4.000 EACH 420. 00000 1680. 00| 338. 18000 1352. 72| 305. 00000 1220. 00
18" Roadway Pi pe End Treatnent, Class 1 | [ |

0370 619A102 2.000 EACH 472. 50000 945. 00| 366. 01000 732. 02| 325. 00000 650. 00
24" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0380 619A129 2.000 EACH 918. 75000 1837. 50| 832. 07000 1664. 14| 725. 00000 1450. 00
36" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |

0390 619B072 2.000 EACH 1680. 00000 3360. 00| 1095. 54000 2191. 08| 1275. 00000 2550. 00
65" Span, 40" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |

0400 619B285 2.000 EACH 2205. 00000 4410. 00| 1210. 19000 2420. 38| 2000. 00000 4000. 00
51" Span, 31" Rise Roadway Pi pe End | | |
Treatnment, C ass 2 (Doubl e Line) | [ |

0410 621A005 11. 000 EACH 2625. 00000 28875. 00| 1282. 26000 14104. 86| 2225. 00000 24475. 00
Junction Boxes, Type 1 | [ |

0420 621C001 4.000 EACH| 1595. 00000 6380. 00| 1486. 79000 5947. 16| 1500. 00000 6000. 00
Inlets, Type B | [ |

0430 621C008 2.000 EACH 3675. 00000 7350. 00| 2766. 77000 5533. 54| 3500. 00000 7000. 00
Inlets, Type E | [ |

0440 621C020 1.000 EACH 1680. 00000 1680. 00| 1572. 56000 1572. 56| 1600. 00000 1600. 00
Inlets, Type Y | [ |

0450 621C032 1.000 EACH 2625. 00000 2625. 00| 2205. 95000 2205. 95| 2500. 00000 2500. 00
Inlets, Type C (Modified) | [ |

0460 621D019 2.000 EACH 315. 00000 630. 00| 304. 07000 608. 14| 300. 00000 600. 00
Inlet Units, Type Y | [ |

0470 623B012 460.000 LF | 10. 50000 4830. 00| 10. 41000 4788. 60| 10. 00000 4600. 00
Concrete Curb, Type N (Modified) | [ |

0480 630A000 100. 000 LF | 18. 82000 1882. 00| 19. 98000 1998. 00| 19. 36000 1936. 00
Steel Beam Guardrail, Cdass A Type 1 | [ |

0490 630C001 4.000 EACH 840. 00000 3360. 00| 890. 40000 3561. 60| 864. 00000 3456. 00
Quardrail End Anchor, Type 8 | [ |

0500 630C070 4.000 EACH 1732. 50000 6930. 00| 1836. 45000 7345. 80| 1782. 00000 7128. 00
Quardrail End Anchor, Type 10 Series [ |

0510 650A000 7056. 000 CYIP| 7.61000 53696. 16| 12. 32000 86929. 92| 12. 40000 87494. 40
Topsoi | | [ |

0520 652A057 10. 000 ACRE| 525. 00000 5250. 00| 921. 12000 9211. 20| 450. 00000 4500. 00

| |

Seedi ng (M x 3A) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 050 -11
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007 | (5) 23056 | (6) 20045

|
|MC WLLIAVS CONTRACTI NG CO JOHN G WALTON CONSTRUCTI ON | TAYLOR SERVI CES, | NC

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

0530 652A061 17.000 ACRE| 525. 00000 8925. 00| 921. 11000 15658. 87| 465. 00000 7905. 00
Seeding (M x 3E) | [

0540 652B055 17.000 ACRE| 315. 00000 5355. 00| 921. 11000 15658. 87| 400. 00000 6800. 00
Tenporary Seedi ng (M x 3AT) | [ |

0550 652D057 27.000 ACRE| 500. 00000 13500. 00| 892. 08000 24086. 16| 410. 00000 11070. 00
Seeding In Stubble (Mx 3A) | [ |

0560 654A000 335. 000 SQvD| 3. 50000 1172. 50| 3. 90000 1306. 50| 3. 00000 1005. 00
Sol i d Soddi ng | [ |

0570 656A000 27.000 ACRE| 525. 00000 14175. 00| 788. 25000 21282. 75| 400. 00000 10800. 00
Mul ching, Cass A Type 1 | [ |

0580 665A000 14. 000 ACRE| 315. 00000 4410. 00| 921. 11000 12895. 54| 300. 00000 4200. 00
Tenporary Seedi ng | [ |

0590 665B000 14. 000 ACRE| 315. 00000 4410. 00| 788. 25000 11035. 50| 300. 00000 4200. 00
Tenporary Ml chi ng | [ |

0600 665F000 316. 000 EACH 3. 25000 1027. 00| 6. 62000 2091. 92| 4. 00000 1264. 00
Hay Bal es | [ |

0610 6651 000 24.000 TON | 50. 00000 1200. 00| 49. 11000 1178. 64| 33. 00000 792.00
Tenporary Riprap, Cass 2 | [ |

0620 665J000 4350. 000 LF | 2. 46000 10701. 00| 2.52000 10962. 00| 3. 50000 15225. 00
Silt Fence, Type A | [ |

0630 665K000 16. 000 CUYD| 6. 00000 96. 00| 41. 26000 660. 16| 6. 00000 96. 00
Dr ai nage Sunp Excavation | [

0640 666A001 18. 000 ACRE| 31. 50000 567. 00| 88. 07000 1585. 26| 15. 00000 270. 00
Pest Control Treatnent | [

0650 680A000 LUWP| 5000. 00000 5000. 00| 15550. 06000 15550. 06| 25000. 00000 25000. 00
Engi neering Control s | [ |

0660 701A028 2.000 M LE| 1386. 00000 2772. 00| 1469. 16000 2938. 32| 1620. 00000 3240. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [

0670 701A046 1.000 M LE| 1034. 25000 1034. 25| 1096. 31000 1096. 31| 1296. 00000 1296. 00
Broken Yellow, O ass 2, Type A Traffic | [
Stripe (0.09" Thick) (6" Wde) | [ |

0680 701A048 2.000 M LE| 1758. 75000 3517. 50| 1864. 28000 3728. 56| 1620. 00000 3240. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |

0690 701B009 2015.000 LF | 0. 53000 1067. 95| 0. 56000 1128. 40| 1. 79000 3606. 85
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick)(6" Wde) | [ |

0700 701C000 1.000 M LE| 257. 25000 257. 25| 272. 69000 272. 69| 324. 00000 324.00
Broken Tenporary Traffic Stripe | [ |

0710 701C001 4.000 M LE| 372. 75000 1491. 00| 395. 12000 1580. 48| 486. 00000 1944. 00

| |

Solid Tenporary Traffic Stripe |
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007 | (5) 23056 | (6) 20045

|
|MC WLLIAMS CONTRACTI NG CO JOHN G- WALTON CONSTRUCTI ON | TAYLOR SERVI CES, | NC.

LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0720 701F000 4030. 000 LF | 0. 26000 1047. 80| 0. 28000 1128. 40| 0. 70000 2821. 00
Dotted Tenporary Traffic Stripe | [ |

0730 703A002 1782. 000 SQFT| 1. 47000 2619. 54| 1. 56000 2779. 92| 2.86000 5096. 52
Traffic Control Markings, Class 2, Type | [ |
A I I I

0740 703B002 180. 000 SQFT| 2.21000 397. 80| 2. 34000 421. 20| 3. 94000 709. 20
Traffic Control Legends, dass 2, Type A | |

0750 703D001 3564. 000 SQFT| 0. 95000 3385. 80| 1. 00000 3564. 00| 1. 62000 5773. 68
Tenporary Traffic Control Markings | | |

0760 703E001 359. 000 SQFT| 1. 16000 416. 44| 1. 22000 437. 98| 2.16000 775. 44
Tenporary Traffic Control Legends | | |

0770 705A032 882. 000 EACH 4.31000 3801. 42] 4. 56000 4021. 92| 5. 29000 4665. 78
Pavenent Markers, Cass A-H Type 1-B | | |

0780 705A037 44.000 EACH 4.31000 189. 64| 4. 56000 200. 64| 5. 40000 237.60
Pavenent Markers, Cass A-H Type 2-D | | |

0790 705A038 94.000 EACH 4.31000 405. 14| 4. 56000 428. 64| 5. 40000 507. 60
Pavenent Markers, Cass A-H Type 2-E | | |

0800 710A115 141. 000 SQFT| 20. 48000 2887. 68| 19. 94000 2811. 54| 18. 15000 2559. 15
Class 4, Alum num Flat Sign Panels | | |
0.08" Thick Or Steel Flat Sign Panels | [ |
14 Gauge (Type IIl O Type IV | | |
Backgr ound) | [ |

0810 710A118 60. 000 SQFT]| 23. 36000 1401. 60| 3. 76000 225. 60| 26. 18000 1570. 80
Class 2, Alumi num Flat Sign Panels | [ |
0.125" Thick Or Steel Flat Sign Panels | [ |
12 Gauge (Type Il O Type IV | [ |
Backgr ound) | | |

0820 710B001 405.000 LF | 8. 40000 3402. 00| 8. 17000 3308. 85| 6. 60000 2673. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | [ |

0830 726C000 200.000 LF | 3. 85000 770. 00| 22.85000 4570. 00| 25. 00000 5000. 00
State Furni shed Portable Concrete | [ |
Safety Barriers | | |

0840 740B000 327.000 SQFT| 11. 22000 3668. 94| 12. 95000 4234. 65| 11. 25000 3678.75
Construction Signs | | |

0850 740D000 75.000 EACH 49. 88000 3741. 00| 55. 08000 4131. 00| 45. 00000 3375. 00
Channel i zi ng Druns | [ |

0860 740F002 6. 000 EACH| 50. 00000 300. 00| 211. 86000 1271. 16| 300. 00000 1800. 00
Barri cades, Type |11 | | |

0870 7401 005 6. 000 EACH| 101. 50000 609. 00| 148. 30000 889. 80| 225. 00000 1350. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT 1D : 20000225050 COUNTI ES : MOBI LE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 23007 | (5) 23056 | (6) 20045

M C. WLLIAMS CONTRACTI NG CO JOHN G WALTON CONSTRUCTI ON | TAYLOR SERVI CES, | NC.

|

I
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
0880 741C010 2.000 EACH 680. 00000 1360. 00| 5629. 33000 11258. 66| 4005. 00000 8010. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | | |
SECTI ON TOTALS | $ 1,274,274.97| $ 1, 355, 624. 83| $ 2,933,238.96
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,274,274.97| $ 1, 355, 624. 83| $ 2,933,238.96




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 051 -1
VENDOR RANKI NG
CALL ORDER . 051 CONTRACT I D : 20000225051 COUNTI ES : PI KE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 85 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : ST-055-000-004

for constructing the Gade, Drain, and Pave for a Parking
Area on the canpus of Troy State University, in the city of

Troy.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOWBI D

1 06005 FLOYD CONSTRUCTI ON COVPANY, | NC. $ 262, 062. 86 100. 0000%
2 07001 S. A GRAHAM COWPANY, | NC. $ 290, 957. 31 111. 0257%
3 01018 APAC- ALABAMA, | NC. $ 326, 631. 92 124.6387%
4 03081 CARDVELL CORPORATI ON $ 333, 008. 75 127.0720%
5 03041 HI LTON COOPER CONTRACTI NG | NC. $ 367, 709. 22 140. 3133%
6 04009 W W DYAR & SONS, | NC. $ 389, 230. 40 148. 5255%
7 18046 REESE & HONAELL, | NC. $ 397,871.70 151. 8230%
8 02032 BULLARD EXCAVATI NG, | NC. $ 400, 766. 93 152.9277%
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TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PI KE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

[ (1) 06005 | (2) 07001 | (3) 01018
| FLOYD CONSTRUCTI ON COMPANY, |S. A GRAHAM COWPANY, |NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

460 mm Span X 280 mm Ri se RoadImay Pi pe
(Cdass 3 RC) (Extension)

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
I | I
0010 206D0O00 161.000 M | 19. 70000 3171. 70| 16. 40000 2640. 40| 34. 05000 5482. 05
Removi ng Pi pe | [ |
0020 206D002 353.000 M | 8. 20000 2894. 60| 6. 50000 2294. 50| 8. 00000 2824. 00
Rerovi ng Curb | [ |
0030 206EO001 3.000 EACH 300. 00000 900. 00| 250. 00000 750. 00| 269. 32000 807. 96
Rermoving Inlets | [ |
0040 206E002 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 288. 56000 577.12
Renovi ng Juncti on Boxes | [ |
0050 210A000 1741.000 M3 | 7.30000 12709. 30| 6. 50000 11316. 50| 7.16000 12465. 56
Uncl assi fied Excavation | [ |
0060 210D021 1325.000 M3 | 5. 56000 7367. 00| 8. 50000 11262. 50| 7.59000 10056. 75
Borrow Excavation (Loose Truckbed | [ |
Measurenment) (A4 or Better) | | |
0070 214A000 398.000 MB | 7. 85000 3124. 30| 28. 50000 11343. 00| 10. 00000 3980. 00
Structure Excavation | | |
0080 214B000 132.000 M3 | 5. 56000 733. 92| 10. 00000 1320. 00| 19. 41000 2562. 12
Foundati on Backfill, Local | | |
0090 230A000 8.000 MRBS| 100. 00000 800. 00| 125. 00000 1000. 00| 10. 00000 80. 00
Roadbed Processing | | |
0100 301A042 8044.000 M2 | 3. 30000 26545. 20| 2.27000 18259. 88| 3. 50000 28154. 00
Granul ar Soil Base Course, Type A, Road | | |
M xed, 150 nm Conpacted Thi ckness | [ |
0110 401A000 8044.000 M2 | 0. 50000 4022. 00| 0. 50000 4022. 00| 0. 50000 4022. 00
Bi t um nous Treatnment A | [ |
0120 429A201 643. 000 Mroy 48. 00000 30864. 00| 47. 75000 30703. 25| 47.75000 30703. 25
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size M x, ESAL Range A | [ |
0130 530A099 2.000 M | 124. 70000 249. 40| 50. 00000 100. 00| 280. 02000 560. 04
300 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0140 530A100 9.000 M | 111. 50000 1003. 50| 65. 00000 585. 00| 218. 90000 1970. 10
375 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0150 530A101 2.000 M | 115. 00000 230. 00| 80. 00000 160. 00| 317. 72000 635. 44
450 nm Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |
0160 530B011 2.000 M | 126. 50000 253. 00| 100. 00000 200. 00| 308. 74000 617.48
I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PI KE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

[ (1) 06005 | (2) 07001 | (3) 01018
| FLOYD CONSTRUCTI ON COMPANY, |S. A GRAHAM COWPANY, |NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Traffic Control Markings, Cass 1, Type
A

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0170 533A097 5.000 M | 80. 00000 400. 00| 60. 00000 300. 00| 259. 64000 1298. 20
375 mm Storm Sewer Pipe (Class 3 RC) | [ |

0180 533A098 129.000 M | 100. 40000 12951. 60| 70. 00000 9030. 00| 115. 72000 14927. 88
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |

0190 533A099 161.000 M | 105. 60000 17001. 60| 108. 00000 17388. 00| 154. 35000 24850. 35
600 mm Storm Sewer Pipe (Class 3 RC) | [ |

0200 533A348 2.000 M | 115. 00000 230. 00| 100. 00000 200. 00| 289. 14000 578. 28
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
(Ext ensi on) | [ |

0210 600A000 LUWP| 15250. 00000 15250. 00| 16500. 00000 16500. 00| 38000. 00000 38000. 00
Mobi |'i zati on | [ |

0220 606A000 432.000 M | 26. 25000 11340. 00| 28. 00000 12096. 00| 30. 07000 12990. 24
150 mm Underdrai n Pipe | | |

0230 618A000 548.000 M2 | 21. 50000 11782. 00| 26. 36000 14445, 28| 28. 54000 15639. 92
Concrete Sidewal k, 100 mm Thi ck | | |

0240 620A000 2.000 M3 | 785. 00000 1570. 00| 1000. 00000 2000. 00| 1168. 39000 2336. 78
M nor Structure Concrete | | |

0250 621A000 3.000 EACH 1200. 00000 3600. 00| 1350. 00000 4050. 00| 1533. 66000 4600. 98
Junction Boxes, Type 1, 1P O 5 | | |

0260 621C002 1. 000 EACH| 1200. 00000 1200. 00| 1500. 00000 1500. 00| 1988. 81000 1988. 81
Inlets, Type C, PL O P3 | | |

0270 621C015 6. 000 EACH 1600. 00000 9600. 00| 1900. 00000 11400. 00| 1945. 21000 11671. 26
Inlets, Type S1 O S3 (1 Wng) | | |

0280 623B002 1244.000 M | 13. 94000 17341. 36| 14. 75000 18349. 00| 18. 70000 23262. 80
Concrete Curb, Type A | | |

0290 641A047 544.000 M | 19. 68000 10705. 92| 28. 00000 15232. 00| 18. 25000 9928. 00
101.6 MIlimeter P.V.C. Water Main Laid | | |

0300 650B000 819.000 M8 | 6. 54000 5356. 26| 10. 00000 8190. 00| 12. 03000 9852. 57
Topsoi | From St ockpil es | | |

0310 665F000 12. 000 EACH| 10. 00000 120. 00| 8. 00000 96. 00| 12. 90000 154. 80
Hay Bal es | | |

0320 665@000 100. 000 EACH| 3. 00000 300. 00| 6. 00000 600. 00| 3. 93000 393. 00
Sand Bags | | |

0330 6653000 96.000 M | 16. 40000 1574. 40| 13. 50000 1296. 00| 17. 62000 1691. 52
Silt Fence, Type A | | |

0340 680A000 LUWP| 3500. 00000 3500. 00| 4000. 00000 4000. 00| 9450. 00000 9450. 00
Engi neering Controls | [ |

0350 701HO00 100.000 M | 11. 00000 1100. 00| 11. 00000 1100. 00| 5. 38000 538. 00
Solid Traffic Stripe Renoved (Paint) | [ |

0360 703A000 156. 000 M2 | 22.00000 3432. 00| 22. 00000 3432. 00| 12. 03000 1876. 68

I I I
| | |
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TABULATI ON OF BI DS

129 mm El ectrical Conduit, 1 Line, Type
1 Installation
SECTI ON TOTALS

CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PIKE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 06005 | (2) 07001 | (3) 01018
| FLOYD CONSTRUCTI ON COMPANY, |S. A GRAHAM COVPANY, |NC. | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0370 740B000 24.000 M | 172.20000 4132. 80| 130. 00000 3120. 00| 150. 72000 3617. 28
Construction Signs | [ |
0380 740D000 10. 000 EACH| 60. 00000 600. 00| 60. 00000 600. 00| 45. 30000 453. 00
Channel i zi ng Druns | [ |
0390 740E000 25.000 EACH 25. 00000 625. 00| 30. 00000 750. 00| 3. 88000 97.00
Cones (900 mm Hi gh) | [ |
0400 740F002 10. 000 EACH| 267.00000 2670. 00| 350. 00000 3500. 00| 421. 83000 4218. 30
Barri cades, Type 111 | [ |
0410 740MD0O0 25.000 EACH 12. 00000 300. 00| 4. 00000 100. 00| 2.59000 64.75
Bal | ast For Cone [ |
0420 740Q000 870.000 M 6. 56000 5707. 20| 2. 30000 2001. 00| 4. 02000 3497. 40
Construction Safety Fence [ |
[ 35. 00000 43225. 00| 18. 75000 23156. 25
I I
I I
I I

I
I
0430 756A008 1235.000 M | 19. 68000 24304. 80
I
I
I

$ 326, 631. 92
CONTRACT TOTALS | $ 262, 062. 86| $ 290, 957. 31| $ 326, 631. 92




460 mm Span X 280 nm Ri se Roadway Pipe
(Cass 3 R C) (Extension)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 051 -5
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PIKE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (4) 03081 | (5) 03041 | (6) 04009
| CARDVELL CORPORATI ON | HLTON COOPER CONTRACTING ||W W DYAR & SONS, | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I
0010 206D000 161.000 M | 20. 00000 3220. 00| 30. 00000 4830. 00| 10. 00000 1610. 00
Renovi ng Pi pe | [ |
0020 206D002 353.000 M | 10. 00000 3530. 00| 6. 75000 2382. 75| 10. 00000 3530. 00
Renovi ng Curb | [ |
0030 206E001 3.000 EACH 300. 00000 900. 00| 500. 00000 1500. 00| 300. 00000 900. 00
Renmoving Inlets | [ |
0040 206E002 2.000 EACH 300. 00000 600. 00| 475. 00000 950. 00| 300. 00000 600. 00
Renovi ng Juncti on Boxes | | |
0050 210A000 1741. 000 M3 | 6. 25000 10881. 25| 8. 00000 13928. 00| 4. 00000 6964. 00
Uncl assi fi ed Excavation | | |
0060 210D021 1325.000 M3 | 10. 50000 13912. 50| 13. 25000 17556. 25| 9. 00000 11925. 00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0070 214A000 398.000 M3 | 6. 50000 2587. 00| 28. 50000 11343. 00| 9. 00000 3582. 00
Structure Excavation | [ |
0080 214B000 132.000 M8 | 10. 00000 1320. 00| 40. 00000 5280. 00| 16. 00000 2112.00
Foundati on Backfill, Local | [ |
0090 230A000 8.000 MRBS| 600. 00000 4800. 00| 880. 00000 7040. 00| 1000. 00000 8000. 00
Roadbed Processing | [ |
0100 301A042 8044.000 M2 | 3. 30000 26545. 20| 3. 00000 24132. 00| 7.00000 56308. 00
G anul ar Soil Base Course, Type A, Road | [ |
M xed, 150 nm Conpact ed Thi ckness | | |
0110 401A000 8044.000 M2 | 0. 50000 4022. 00| 0. 53000 4263. 32| 0. 60000 4826. 40
Bi t um nous Treatnment A | | |
0120 429A201 643. 000 Mroy 48. 00000 30864. 00| 49. 75000 31989. 25| 56. 00000 36008. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A | [ |
0130 530A099 2.000 M | 120. 00000 240. 00| 355. 00000 710. 00| 150. 00000 300. 00
300 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0140 530A100 9.000 M | 120. 00000 1080. 00| 368. 00000 3312. 00| 160. 00000 1440. 00
375 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0150 530A101 2.000 M | 130. 00000 260. 00| 380. 00000 760. 00| 170. 00000 340. 00
450 mm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | [ |
0160 530B011 2.000 M | 140. 00000 280. 00| 400. 00000 800. 00| 180. 00000 360. 00
| | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 051 -6
TABULATI ON OF BI DS

Traffic Control Markings, Cass 1, Type
A

CALL ORDER : 051 CONTRACT I D : 20000225051 CQOUNTI ES : PI KE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03081 | (5) 03041 | (6) 04009
| CARDVELL CORPORATI ON | HHLTON COOPER CONTRACTING, ||W W DYAR & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 533A097 5.000 M | 68. 00000 340. 00| 260. 00000 1300. 00| 113. 00000 565. 00
375 mm Storm Sewer Pipe (Class 3 RC) | [ |
0180 533A098 129.000 M | 77.00000 9933. 00| 95. 00000 12255. 00| 121. 00000 15609. 00
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0190 533A099 161.000 M | 104. 00000 16744. 00| 125. 00000 20125. 00| 151. 00000 24311. 00
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
0200 533A348 2.000 M | 130. 00000 260. 00| 380. 00000 760. 00| 170. 00000 340. 00
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
(Ext ensi on) | [ |
0210 600A000 LUWP| 43276. 00000 43276. 00| 5000. 00000 5000. 00| 27200. 00000 27200. 00
Mobi |'i zati on | [ |
0220 606A000 432.000 M | 25. 00000 10800. 00| 32. 70000 14126. 40| 32. 00000 13824. 00
150 mm Underdrai n Pipe | | |
0230 618A000 548.000 M2 | 25.10000 13754. 80| 48. 00000 26304. 00| 34. 00000 18632. 00
Concrete Sidewal k, 100 mm Thi ck | | |
0240 620A000 2.000 M3 | 780. 00000 1560. 00| 1320. 00000 2640. 00| 600. 00000 1200. 00
M nor Structure Concrete | | |
0250 621A000 3. 000 CH| 1675. 00000 5025. 00| 2120. 00000 6360. 00| 2000. 00000 6000. 00
Junction Boxes, Type 1, 1P O 5 | | |
0260 621C002 1. 000 CH| 1600. 00000 1600. 00| 2400. 00000 2400. 00| 1800. 00000 1800. 00
Inlets, Type C, PL O P3 | | |
0270 621C015 6. 000 CH| 2150. 00000 12900. 00| 2650. 00000 15900. 00| 1900. 00000 11400. 00
Inlets, Type S1 O S3 (1 Wng) | | |
0280 623B002 1244.000 M | 17. 25000 21459. 00| 31. 25000 38875. 00| 32. 00000 39808. 00
Concrete Curb, Type A | | |
0290 641A047 544.000 M | 30. 00000 16320. 00| 19. 25000 10472. 00| 32. 00000 17408. 00
101.6 MIlimeter P.V.C. Water Main Laid | | |
0300 650B000 819.000 M8 | 10. 00000 8190. 00| 16. 50000 13513. 50| 5. 00000 4095. 00
Topsoi | From St ockpil es | | |
0310 665F000 12. 000 CH| 4. 00000 48. 00| 10. 00000 120. 00| 5. 00000 60. 00
Hay Bal es | | |
0320 665@000 100. 000 CH| 5. 00000 500. 00| 5. 25000 525. 00| 5. 00000 500. 00
Sand Bags | | |
0330 6653000 96.000 M | 10. 00000 960. 00| 16. 50000 1584. 00| 16. 00000 1536. 00
Silt Fence, Type A | | |
0340 680A000 LUWP| 10000. 00000 10000. 00| 5300. 00000 5300. 00| 4000. 00000 4000. 00
Engi neering Controls | [ |
0350 701HO00 100.000 M | 11. 00000 1100. 00| 11. 60000 1160. 00| 10. 00000 1000. 00
Solid Traffic Stripe Renoved (Paint) | [ |
0360 703A000 156. 000 M2 | 22.00000 3432. 00| 23. 00000 3588. 00| 17. 00000 2652. 00
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 051 -7
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PIKE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 03081 | (5) 03041 | (6) 04009
| CARDVELL CORPORATI ON | H LTON COOPER CONTRACTING ||W W DYAR & SONS, | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0370 740B000 24.000 M | 125. 00000 3000. 00| 89. 00000 2136. 00| 120. 00000 2880. 00
Construction Signs | [ |
0380 740D000 10. 000 EACH| 50. 00000 500. 00| 42. 00000 420. 00| 41. 00000 410. 00
Channel i zi ng Druns | [ |
0390 740E000 25.000 EACH 15. 00000 375. 00| 12. 75000 318. 75| 13. 00000 325.00
Cones (900 mm Hi gh) | [ |
0400 740F002 10. 000 EACH| 250. 00000 2500. 00| 211. 00000 2110. 00| 210. 00000 2100. 00
Barri cades, Type 111 | [ |
0410 740MD0O0 25.000 EACH 10. 00000 250. 00| 7. 40000 185. 00| 8. 00000 200. 00
Bal | ast For Cone | [ |
0420 740Q000 870.000 M | 7.00000 6090. 00| 10. 00000 8700. 00| 15. 00000 13050. 00
Construction Safety Fence | [ |
0430 756A008 1235.000 M | 30. 00000 37050. 00| 33. 00000 40755. 00| 32. 00000 39520. 00
129 mm El ectrical Conduit, 1 Line, Type | [ |
1 Installation | [ |
SECTI ON TOTALS | $ 333, 008. 75| $ 367, 709. 22| $ 389, 230. 40
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 333, 008. 75| $ 367, 709. 22| $ 389, 230. 40




460 mm Span X 280 nm Ri se Roadway Pipe
(Cass 3 R C) (Extension)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
02/ 29/ 00
PAGE : 051 -8
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PIKE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 07
SET- ASI DE :
| (7) 18046 | (8) 02032 |
| REESE & HOWELL, | NC. | BULLARD EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I
0010 206D000 161.000 M | 33. 00000 5313. 00| 32.89470 5296. 05|
Renovi ng Pi pe | [ |
0020 206D002 353.000 M | 16. 50000 5824. 50| 4.93420 1741. 77|
Renovi ng Curb | [ |
0030 206E001 3.000 EACH 500. 00000 1500. 00| 300. 00000 900. 00|
Renmoving Inlets | [ |
0040 206E002 2.000 EACH 500. 00000 1000. 00| 300. 00000 600. 00|
Renovi ng Juncti on Boxes | | |
0050 210A000 1741. 000 M3 | 7. 25000 12622. 25| 5.27320 9180. 64|
Uncl assi fi ed Excavation | | |
0060 210D021 1325.000 M3 | 10. 25000 13581. 25| 8. 50000 11262. 50|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A4 or Better) | [ |
0070 214A000 398.000 MB | 13. 00000 5174. 00| 6. 59150 2623. 42|
Structure Excavation | [ |
0080 214B000 132.000 M3 | 15. 00000 1980. 00| 10. 54640 1392. 12|
Foundati on Backfill, Local | [ |
0090 230A000 8.000 MRBS| 1. 00000 8. 00| 1000. 00000 8000. 00|
Roadbed Processing | [ |
0100 301A042 8044.000 M2 | 3. 60000 28958. 40| 4.39860 35382. 34|
G anul ar Soil Base Course, Type A, Road | [ |
M xed, 150 nm Conpact ed Thi ckness | | |
0110 401A000 8044.000 M2 | 0. 50000 4022. 00| 0. 59510 4786. 98|
Bi t um nous Treatnment A | | |
0120 429A201 643. 000 Mroy 47. 75000 30703. 25| 48. 63400 31271. 66|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range A | [ |
0130 530A099 2.000 M | 225. 00000 450. 00| 328. 94740 657. 89|
300 nm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | [ |
0140 530A100 9.000 M | 140. 00000 1260. 00| 328. 94740 2960. 53|
375 mm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0150 530A101 2.000 M | 300. 00000 600. 00| 328. 94740 657. 89|
450 mm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | [ |
0160 530B011 2.000 M | 300. 00000 600. 00| 328. 94740 657. 89|
| | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PACGE : 051 -9
TABULATI ON OF BI DS
CALL ORDER : 051 CONTRACT I D : 20000225051 CQOUNTI ES : PI KE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (7) 18046 | (8) 02032 |
| REESE & HOWELL, | NC. | BULLARD EXCAVATI NG, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 533A097 5.000 M | 200. 00000 1000. 00| 328. 94740 1644. 74|
375 mm Storm Sewer Pipe (Class 3 RC) | [ |
0180 533A098 129.000 M | 170. 00000 21930. 00| 218. 09210 28133. 88|
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
0190 533A099 161.000 M | 220. 00000 35420. 00| 346. 05260 55714. 47|
600 mm Storm Sewer Pipe (Class 3 RC) | [ |
0200 533A348 2.000 M | 300. 00000 600. 00| 328. 94740 657. 89|
450 mm Storm Sewer Pipe (Cass 3 RC) | [ |
(Ext ensi on) | [ |
0210 600A000 LUWP| 52000. 00000 52000. 00| 20000. 00000 20000. 00|
Mobi |'i zati on | [ |
0220 606A000 432.000 M | 26. 25000 11340. 00| 29. 52010 12752. 68|
150 mm Underdrai n Pipe | | |
0230 618A000 548.000 M2 | 25.10000 13754. 80| 24. 34640 13341. 83|
Concrete Sidewal k, 100 mm Thi ck | | |
0240 620A000 2.000 M3 | 780. 00000 1560. 00| 980. 92000 1961. 84|
M nor Structure Concrete | | |
0250 621A000 3.000 EACH 1675. 00000 5025. 00| 1500. 00000 4500. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0260 621C002 1. 000 EACH| 1600. 00000 1600. 00| 2500. 00000 2500. 00|
Inlets, Type C, PL O P3 | | |
0270 621C015 6. 000 EACH 2150. 00000 12900. 00| 1500. 00000 9000. 00|
Inlets, Type S1 O S3 (1 Wng) | | |
0280 623B002 1244.000 M | 17. 25000 21459. 00| 39. 00000 48516. 00|
Concrete Curb, Type A | | |
0290 641A047 544.000 M | 47.50000 25840. 00| 32. 00000 17408. 00|
101.6 MIlimeter P.V.C. Water Main Laid | | |
0300 650B000 819.000 M8 | 10. 50000 8599. 50| 6. 50000 5323. 50|
Topsoi | From St ockpil es | | |
0310 665F000 12. 000 EACH| 10. 00000 120. 00| 5. 00000 60. 00|
Hay Bal es | | |
0320 665@000 100. 000 EACH| 7.00000 700. 00| 5. 00000 500. 00|
Sand Bags | | |
0330 6653000 96.000 M | 15. 00000 1440. 00| 17. 59870 1689. 48|
Silt Fence, Type A | | |
0340 680A000 LUWP| 12000. 00000 12000. 00| 5000. 00000 5000. 00|
Engi neering Controls | [ |
0350 701HO00 100.000 M | 11. 00000 1100. 00| 11. 55000 1155. 00|
Solid Traffic Stripe Renoved (Paint) | [ |
0360 703A000 156. 000 M2 | 22.00000 3432. 00| 23.10000 3603. 60|
Traffic Control Markings, Cass 1, Type | [ |
| | |

A



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 051 -10

CALL ORDER : 051 CONTRACT I D : 20000225051 COUNTI ES : PIKE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (7) 18046 | (8) 02032 |
| REESE & HOWELL, | NC. | BULLARD EXCAVATI NG, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0370 740B000 24.000 M | 194. 00000 4656. 00| 129. 84760 3116. 34|
Construction Signs | [ |
0380 740D000 10. 000 EACH| 100. 00000 1000. 00| 25. 00000 250. 00|
Channel i zi ng Druns | [ |
0390 740E000 25.000 EACH 25. 00000 625. 00| 5. 00000 125. 00|
Cones (900 mm Hi gh) | [ |
0400 740F002 10. 000 EACH| 350. 00000 3500. 00| 175. 00000 1750. 00|
Barri cades, Type 111 | [ |
0410 740MD0O0 25.000 EACH 10. 00000 250. 00| 5. 00000 125. 00|
Bal | ast For Cone | [ |
0420 740Q000 870.000 M | 11. 50000 10005. 00| 5. 80000 5046. 00|
Construction Safety Fence | [ |
0430 756A008 1235.000 M | 26. 25000 32418. 75| 32. 00000 39520. 00|
129 mm El ectrical Conduit, 1 Line, Type | [ |
1 Installation | [ |
SECTI ON TOTALS | $ 397, 871. 70| $ 400, 766. 93|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 397, 871. 70| $ 400, 766. 93|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 052 -1
VENDOR RANKI NG
CALL ORDER . 052 CONTRACT I D : 20000225052 COUNTI ES : CULLMAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : 99-301-224-074-001
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R #74 (U S #278) fromU. S.#31 in Cullman to the end of the
four |lane section east of S. R #157. Length 3.750 m .

SET- ASI DE :

1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 606, 247. 41 100. 0000%
2 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 606, 307. 05 100. 0098%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC. $ 631, 083. 28 104. 0966%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 052 -2
TABULATI ON OF BI DS

CALL ORDER : 052 CONTRACT 1D : 20000225052 COUNTI ES : CULLMAN
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 | (2) 23009 | (3) 07002

| SHELBY CONTRACTI NG COVPANY, | WHI TAKER CONTRACTI NG CORPORA| GOOD HOPE CONTRACTI NG CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  Tot al

|
0010 212A000 130. 000 STA | 15. 00000 1950. 00

Solid Wiite, Inverted Profile Traffic |
Stripe (6" Wde) |

| |
[ 12. 00000 1560. 00| 20. 00000 2600. 00
Machi ne Gradi ng Shoul ders | [ |
0020 405A000 3000. 000 GAL | 0. 01000 30. 00| 0. 95000 2850. 00| 2.00000 6000. 00
Tack Coat | [ |
0030 408A052 99660. 000 SY | 0. 31130 31024. 16| 0. 28000 27904. 80| 0. 36000 35877. 60
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 408A053 3000. 000 SQYD| 0. 50000 1500. 00| 1. 25000 3750. 00| 2.00000 6000. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0050 429A261 7500. 000 TON | 32. 34000 242550. 00| 29. 55000 221625. 00| 28. 74000 215550. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0060 429B261 8050. 000 TON | 24. 95000 200847. 50| 24.16000 194488. 00| 25. 47000 205033. 50
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range D | [ |
0070 429B266 50. 000 TON | 30. 00000 1500. 00| 32. 00000 1600. 00| 38. 00000 1900. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range D | [ |
0080 429B270 500. 000 TON | 25. 08000 12540. 00| 24. 16000 12080. 00| 28. 00000 14000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 430B004 1190. 000 TNCP| 12. 00000 14280. 00| 9. 75000 11602. 50| 10. 54000 12542. 60
Aggregate Surfacing (AHD #810) | [ |
0100 600A000 LUWP| 2370. 00000 2370. 00| 10598. 00000 10598. 00| 12350. 33000 12350. 33
Mobi | i zat i on | [ |
0110 701C000 19. 000 M LE| 75. 00000 1425. 00| 340. 00000 6460. 00| 320. 00000 6080. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 40.000 M LE| 140. 00000 5600. 00| 375. 00000 15000. 00| 360. 00000 14400. 00
Solid Tenporary Traffic Stripe | [ |
0130 702A007 1.000 M LE| 1850. 00000 1850. 00| 1850. 00000 1850. 00| 2000. 00000 2000. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0140 702A008 6.000 M LE]| 3700. 00000 22200. 00| 3700. 00000 22200. 00| 3700. 00000 22200. 00
I I
| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 052 -3
TABULATI ON OF BI DS
CALL ORDER : 052 CONTRACT I D : 20000225052 COUNTI ES : CULLMAN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 01
SET- ASI DE :
| (1) 19010 | (2) 23009 | (3) 07002
| SHELBY CONTRACTI NG COVPANY, | WHI TAKER CONTRACTI NG CORPORA| GOCD HOPE CONTRACTI NG CO., |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 702A009 8.000 M LE| 3700. 00000 29600. 00| 3700. 00000 29600. 00| 3700. 00000 29600. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0160 702A010 6.000 M LE]| 1850. 00000 11100. 00| 1850. 00000 11100. 00| 1850. 00000 11100. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702B001 300.000 LF | 1. 40000 420. 00| 1. 40000 420. 00| 1. 40000 420. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0180 703A002 1100. 000 SQFT| 2. 00000 2200. 00| 2. 00000 2200. 00| 2.50000 2750. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0190 703B002 115. 000 SQFT| 3. 00000 345. 00| 3. 00000 345. 00| 3. 00000 345. 00
Traffic Control Legends, dass 2, Type A [ |
0200 705A030 50. 000 EACH| 4. 75000 237. 50| 4. 75000 237. 50| 5. 25000 262.50
Paverent Markers, Class A-H Type 2-C | [ |
0210 705A031 775.000 EACH 4. 75000 3681. 25| 4. 75000 3681. 25| 5. 00000 3875. 00
Paverent Markers, Class A-H Type 1-A | [ |
0220 705A037 850. 000 EACH| 4. 75000 4037. 50| 4. 75000 4037. 50| 5. 25000 4462. 50
Paverent Markers, Class A-H Type 2-D | [ |
0230 705A038 50. 000 EACH| 4. 75000 237. 50| 4. 75000 237. 50| 5. 25000 262.50
Paverent Markers, Class A-H Type 2-E | [ |
0240 730HO00 3580.000 LF | 2. 30000 8234. 00| 3. 00000 10740. 00| 3. 00000 10740. 00
Loop Detector | [ |
0250 7301 000 1600. 000 LF | 2. 50000 4000. 00| 0. 50000 800. 00| 0. 50000 800. 00
Shi el ded Loop Detector Home-Run Cabl e | [ |
0260 730K000 2.000 EACH 225. 00000 450. 00| 275. 00000 550. 00| 275. 00000 550. 00
Traffic Signal Junction Box | [ |
0270 740B000 519. 000 SQFT]| 2. 00000 1038. 00| 10. 00000 5190. 00| 8. 25000 4281. 75
Construction Signs | [ |
0280 740E000 200. 000 EACH 0. 00000 0. 00| 10. 00000 2000. 00| 12. 00000 2400. 00
Cones (36 Inches High) | [ |
0290 740MD0O0 200. 000 EACH 0. 00000 0. 00| 2. 00000 400. 00| 6. 00000 1200. 00
Wi ght For Cone | [ |
0300 741C010 1.000 EACH 1000. 00000 1000. 00| 1200. 00000 1200. 00| 1500. 00000 1500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 606, 247. 41| $ 606, 307. 05| $ 631, 083. 28
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 606, 247. 41| $ 606, 307. 05| $ 631, 083. 28




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 053 -1
VENDOR RANKI NG
CALL ORDER : 053 CONTRACT I D : 20000225053 COUNTI ES : JEFFERSON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON Bl RM NGHAM PRQIECT(S) : 99-303-371-003-009

for constructing the Planing, Resurfacing and Traffic Stripe
on SR #3 (U.S. #31) fromthe north city limts of Fultondale
(MP 284.400) to North Road (MP 288.800). Length 4.400 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 868, 097. 75 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 928, 335. 00 106. 9389%
3 04013 DUNN CONSTRUCTI ON CO., | NC. $ 967, 109. 53 111. 4056%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 053 -2
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT 1D : 20000225053 COUNTI ES : JEFFERSON
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 07002 | (2) 01018 | (3) 04013
| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al
|
0010 305A040 431. 000 CYCP| 10. 00000 4310. 00

| |
[ 8. 65000 3728. 15| 15. 16000 6533. 96
Soi | Aggregate, Section 823, CHERT OR | [ |
RED DOG | [ |
0020 401B108 1052. 000 SYCP| 4. 00000 4208. 00| 5. 00000 5260. 00| 2.57000 2703. 64
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 5692. 000 GAL | 1. 40000 7968. 80| 1. 08000 6147. 36| 0. 87000 4952. 04
Tack Coat | [ |
0040 408A052 180654. 000 SY | 0. 40000 72261. 60| 0. 59000 106585. 86| 0. 42000 75874. 68
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0050 429A241 13551. 000 TON | 30. 48000 413034. 48| 29. 80000 403819. 80| 32. 43000 439458. 93
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0060 429A246 750. 000 TON | 20. 00000 15000. 00| 32. 45000 24337. 50| 36. 08000 27060. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0070 429A247 678.000 TON | 28. 78000 19512. 84| 33. 35000 22611. 30| 35. 76000 24245. 28
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0080 429A250 1685. 000 TON | 28. 78000 48494. 30| 32. 25000 54341. 25| 37. 24000 62749. 40
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 429B245 250. 000 TON | 38. 00000 9500. 00| 76. 00000 19000. 00| 37. 89000 9472.50
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0100 600A000 LUMP| 41196. 28000 41196. 28| 40170. 00000 40170. 00| 55984. 73000 55984. 73
Mobi I'i zati on | [ |
0110 665F000 50. 000 CH| 0. 50000 25. 00| 7.00000 350. 00| 5. 83000 291.50
Hay Bal es | | |
0120 665J000 150. 000 LF | 0. 50000 75. 00| 7.85000 1177. 50| 5. 83000 874.50
Silt Fence, Type A | | |
0130 701C000 10. 000 M LE 400. 00000 4000. 00| 412. 00000 4120. 00| 354. 24000 3542. 40
I I

Broken Tenmporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 053 -3
TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20000225053 COUNTI ES : JEFFERSON
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 07002 | (2) 01018 | (3) 04013
| GOOD HOPE CONTRACTI NG CO., || APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 701C001 1.000 M LE| 500. 00000 500. 00 515. 00000 515. 00| 354. 24000 354. 24
Solid Tenporary Traffic Stripe | |
0150 702A008 9.000 M LE| 3700. 00000 33300. 00 3811. 00000 34299. 00| 4090. 05000 36810. 45

Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |
0160 702A009 9.000 M LE] 3700. 00000 33300. 00

I
|
I
| |
| 3811. 00000 34299. 00| 4090. 05000 36810. 45
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A010 10. 000 M LE] 1850. 00000 18500. 00| 1905. 50000 19055. 00| 2045. 03000 20450. 30
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702B001 16263.000 LF | 1. 40000 22768. 20| 1. 44000 23418. 72| 1. 55000 25207. 65
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0190 703A002 13873. 000 SQFT| 2. 25000 31214. 25| 2. 32000 32185. 36| 2. 49000 34543. 77
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 703B002 1614. 000 SQFT| 3. 00000 4842. 00| 3. 09000 4987. 26| 3. 32000 5358. 48
Traffic Control Legends, dass 2, Type A | |
0210 703D001 3350. 000 SQFT]| 1. 30000 4355. 00| 1. 34000 4489. 00| 1. 65000 5527.50
Tenporary Traffic Control Markings | | |
0220 705A030 56. 000 EACH| 5. 25000 294. 00| 5. 40000 302. 40| 5. 80000 324.80
Paverent Markers, Class A-H, Type 2-C | | |
0230 705A031 600. 000 EACH| 5. 00000 3000. 00| 5. 15000 3090. 00| 5. 52000 3312. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0240 730H0O00 29559. 000 LF | 2. 00000 59118. 00| 2.06000 60891. 54| 2.21000 65325. 39
Loop Detector | | |
0250 7301 000 1800. 000 LF | 1. 00000 1800. 00| 1. 03000 1854. 00| 1.11000 1998. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
0260 740B000 1060. 000 SQFT| 9. 00000 9540. 00| 8. 25000 8745. 00| 9. 03000 9571. 80
Construction Signs | | |
0270 740D000 70. 000 EACH| 20. 00000 1400. 00| 30. 00000 2100. 00| 29. 13000 2039. 10
Channel i zi ng Druns | [ |
0280 740EO000 220. 000 EACH 12. 00000 2640. 00| 14. 00000 3080. 00| 11. 65000 2563. 00
Cones (36 Inches High) | | |
0290 740MDOO 220. 000 EACH 2. 00000 440. 00| 8. 75000 1925. 00| 6. 99000 1537. 80
Wi ght For Cone | | |
0300 741C010 1.000 EACH 1500. 00000 1500. 00| 1450. 00000 1450. 00| 1631. 24000 1631. 24
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 868, 097. 75| $ 928, 335. 00| $ 967, 109. 53
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 868, 097. 75| $ 928, 335. 00| $ 967, 109. 53




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 054 -1
VENDOR RANKI NG
CALL ORDER . 054 CONTRACT | D : 20000225054 COUNTI ES : SHELBY
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : 99-303-595-053-008

for constructing the Resurfacing and Traffic Stripe on S.R
#25/S. R #53 (U.S. #231) fromS. R #38 (U S. #280) to the
Shel by/ St. Cair County Line, southeast of Birm ngham
Length - 8.800 m .

SET- ASI DE :

1 01018 APAC- ALABAMA, | NC. $ 765, 670. 60 100. 0000%
2 07002 GOOD HOPE CONTRACTI NG CO., | NC $ 812, 620. 32 106. 1318%
3 13022 MCCARTNEY CONSTRUCTI ON CO., I NC $ 822, 404. 60 107. 4097%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 054 -2
TABULATI ON OF BI DS

CALL ORDER : 054 CONTRACT 1D : 20000225054 COUNTI ES : SHELBY
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 01018 | (2) 07002 | (3) 13022
| APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO ,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 206C025 221.000 SQvD| 2. 46200 544.10 5. 00000 1105. 00| 6. 50000 1436. 50

|
Renovi ng Bi tum nous Pavenent On | [ |
Concrete Surfaces | | |
0020 209A000 9. 000 EACH 161. 64000 1454. 76| 50. 00000 450. 00| 80. 00000 720. 00
Mai | box Reset, Single | | |
0030 209A002 2.000 EACH 208. 98000 417. 96| 75. 00000 150. 00| 270. 00000 540. 00
Mai | box Reset, Miltiple | | |
0040 305A040 746. 000 CYCP| 8. 86800 6615. 53| 6. 50000 4849. 00| 17. 00000 12682. 00
Soi | Aggregate, Section 823, CHERT OR | [ |
RED DOG | | |
0050 401B100 146288. 000 SYCP| 0.57100 83530. 45| 0. 54320 79463. 64| 0. 45000 65829. 60
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0060 405A000 4390. 000 GAL | 0. 00000 0. 00| 0. 20000 878. 00| 0. 00000 0. 00
Tack Coat | [ |
0070 429A221 10973. 000 TON | 30. 56700 335411. 69| 36. 14000 396564. 22| 33. 00000 362109. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0080 429A226 600. 000 TON | 30. 42200 18253. 20| 32. 50000 19500. 00| 31. 00000 18600. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0090 429A228 500. 000 TON | 29. 85800 14929. 00| 32. 50000 16250. 00| 31. 00000 15500. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1" Maxi mum | [ |
Aggregate Size Mx, ESAL Range B | [ |
0100 429B225 1000. 000 TON | 46. 24800 46248. 00| 40. 00000 40000. 00| 45. 00000 45000. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0110 429B233 3478.000 TON | 25. 02300 87029. 99| 26. 81000 93245. 18| 28. 50000 99123. 00
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1 1/2" Maxi num | [ |
Aggregate Size Mx, ESAL Range B | [ |
0120 600A000 LUWP| 10710. 00000 10710. 00| 14666. 28000 14666. 28| 50000. 00000 50000. 00
Mobi |'i zati on | [ |
0130 665F000 367.000 EACH| 6. 30000 2312. 10| 0. 50000 183. 50| 12. 50000 4587. 50
I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 054 -3
TABULATI ON OF BI DS

CALL ORDER : 054 CONTRACT | D : 20000225054 COUNTI ES : SHELBY
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE
| (1) 01018 | (2) 07002 | (3) 13022
| APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., || MCCARTNEY CONSTRUCTI ON CO.,
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0140 665J000 541.000 LF | 6. 82500 3692. 33| 0. 50000 270. 50| 2.50000 1352. 50
Silt Fence, Type A | [ |
0150 701C000 10. 000 M LE]| 336. 00000 3360. 00 320. 00000 3200. 00 320. 00000 3200. 00
Broken Tenporary Traffic Stripe |
0160 701C001 20.000 M LE 378. 00000 7560. 00 360. 00000 7200. 00 360. 00000 7200. 00
Solid Tenporary Traffic Stripe |
0170 702A007 5.000 M LE| 1942. 50000 9712. 50 1850. 00000 9250. 00 1850. 00000 9250. 00

Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0180 702A008 18.000 M LE] 3885. 00000 69930. 00

I I
I I
I I
I I
I I
| |
[ 3700. 00000 66600. 00| 3700. 00000 66600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702A009 11.000 M LE| 3885. 00000 42735. 00| 3700. 00000 40700. 00| 3700. 00000 40700. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0200 703A002 900. 000 SQFT]| 2. 36300 2126. 70| 2. 25000 2025. 00| 2. 25000 2025. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0210 703B002 315. 000 SQFT| 3. 15000 992. 25| 3. 00000 945. 00| 3. 00000 945. 00
Traffic Control Legends, dass 2, Type A [ |
0220 703D001 1800. 000 SQFT| 1. 36500 2457. 00| 1. 30000 2340. 00| 1. 30000 2340. 00
Tenporary Traffic Control Markings | [ |
0230 705A032 127.000 EACH 5. 25000 666. 75| 5. 00000 635. 00| 5. 00000 635. 00
Paverent Markers, Class A-H Type 1-B | [ |
0240 705A037 830. 000 EACH 5. 51300 4575. 79| 5. 25000 4357. 50| 5. 25000 4357. 50
Pavenent Markers, Cass A-H Type 2-D [ |
0250 740B000 690. 000 SQFT]| 10. 50000 7245. 00| 8. 25000 5692. 50| 10. 50000 7245. 00
Construction Signs | [ |
0260 740EO000 140. 000 EACH 13. 65000 1911. 00| 10. 00000 1400. 00| 2.00000 280. 00
Cones (36 Inches High) | [ |
0270 740MDOO 140. 000 EACH| 8. 92500 1249. 50| 5. 00000 700. 00| 1. 05000 147.00
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 765, 670. 60| $ 812, 620. 32| $ 822, 404. 60
------------------------------------------ B I e N N N N

CONTRACT TOTALS | $ 765, 670. 60| $ 812, 620. 32| $ 822, 404. 60




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PACE : 055 -1
VENDOR RANKI NG
CALL ORDER . 055 CONTRACT | D : 20000225055 COUNTI ES : WALKER
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJIECT(S) : 99-303-644-018- 007
for constructing the Resurfacing and Traffic Stripe on 99- 303- 644- 069- 007

S.R #18 fromthe Fayette county line (MP 54.320) to S. R #69
(MP 63.450) and on S.R #69 from S. R #18 (MP 189.700) to Main
Street in Cakman (MP 190.800). Length 10.224 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., I NC $ 718, 743. 63 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 730, 483. 93 101. 6334%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 055 -2
TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT 1D : 20000225055 COUNTI ES : WALKER
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 03
SET- ASI DE :
| (1) 04013 | (2) 01018

|
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE ANDUNT|
SECTI ON 0001  Tot al

|
0010 305A040 1235. 000 CYCP| 9. 75000 12041. 25

Solid Wite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6"Wde) |

| |

| 15. 64000 19315. 40|

Soi | Aggregate, Section 823, Chert O | [ |
Red Dog, For M scel |l aneous Use | | |
0020 401B100 150095. 000 SYCP| 0. 70000 105066. 50| 0. 65000 97561. 75|
Bi t um nous Treatnent E (Wth Pol yner | | |
Addi tive) | |
0030 401B108 3647.000 SYCP| 3. 50000 12764. 50| 3. 22000 11743. 34|
Bi t um nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0040 405A000 4504. 000 GAL | 0. 96000 4323. 84| 1. 05000 4729. 20|
Tack Coat | [ |
0050 429A241 11259. 000 TON | 32. 66000 367718. 94| 33. 32000 375149. 88|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0060 429A246 1000. 000 TON | 35. 35000 35350. 00| 40. 77000 40770. 00|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0070 429B245 500. 000 TON | 40. 64000 20320. 00| 55. 49000 27745. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, Patching, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0080 429B248 274.000 TON | 37. 23000 10201. 02] 39. 55000 10836. 70|
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 3/4" Mxinmum Aggregate | [ |
Size Mx, ESAL Range C | [ |
0090 429B249 500. 000 TON | 36. 70000 18350. 00| 38. 82000 19410. 00|
I mproved Bitum nous Concrete Binder | | |
Layer, Leveling, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0100 600A000 LUMP| 15329. 34000 15329. 34| 10440. 00000 10440. 00|
Mobi I'i zati on | [ |
0110 665F000 50. 000 CH| 0. 01000 0. 50| 7. 44000 372. 00|
Hay Bal es | | |
0120 665J000 150. 000 LF | 0. 01000 1. 50| 8. 86000 1329. 00|
Silt Fence, Type A | | |
0130 701A028 22.000 M LE] 1558. 45000 34285. 90| 1433. 25000 31531. 50|
I I

| |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 055 -3

CALL ORDER : 055 CONTRACT I D : 20000225055 COUNTI ES : WALKER
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 03
SET- ASI DE :
| (1) 04013 | (2) 01018 |
| DUNN CONSTRUCTI ON CO., | NC. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701A046 3.000 M LE| 1044. 68000 3134. 04| 960. 75000 2882. 25|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0150 701A048 18.000 M LE] 1769. 66000 31853. 88| 1627. 50000 29295. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0160 701C000 5.000 M LE| 365. 35000 1826. 75| 336. 00000 1680. 00|
Broken Tenporary Traffic Stripe | [ |
0170 701C001 76.000 M LE]| 411. 02000 31237. 52| 378. 00000 28728. 00|
Solid Tenporary Traffic Stripe | [ |
0180 703A002 922.000 SQFT| 2. 06000 1899. 32| 1. 89000 1742. 58|
Traffic Control Markings, Class 2, Type | [ |
A I I
0190 703B002 412.000 SQFT| 3. 19000 1314. 28| 2.94000 1211. 28|
Traffic Control Legends, dass 2, Type A | |
0200 703D001 980. 000 SQFT]| 1. 48000 1450. 40| 1. 37000 1342. 60|
Tenporary Traffic Control Markings | | |
0210 705A032 101. 000 EACH 5. 71000 576. 71| 5. 25000 530. 25|
Pavenent Markers, Cass A-H Type 1-B | | |
0220 705A037 1194. 000 EACH 6. 00000 7164. 00| 5.51000 6578. 94|
Pavenent Markers, Cass A-H Type 2-D | | |
0230 740B000 231.000 SQFT| 10. 24000 2365. 44| 9. 46000 2185. 26|
Construction Signs | | |
0240 740E000 140. 000 EACH 0. 60000 84. 00| 14. 73000 2062. 20|
Cones (36 Inches High) | | |
0250 740MD0O0 140. 000 EACH 0. 60000 84. 00| 9. 37000 1311. 80|
Wi ght For Cone | | |
SECTI ON TOTALS | $ 718, 743. 63| $ 730, 483. 93|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 718, 743. 63| $ 730, 483. 93|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 057 -1
VENDOR RANKI NG
CALL ORDER . 057 CONTRACT | D : 20000225057 COUNTI ES : HALE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : 99-305-335-069-011

for constructing the Resurfacing and Traffic Stripe on
S. R #69 fromthe north city limts of Geensboro (MP.
109.272) to the south city limts of Mundville (MP.

129.671). Length 19.974 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 2,563,950.22 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 2,578,983.16 100. 5863%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 057 -2
TABULATI ON OF BI DS

CALL ORDER : 057 CONTRACT I D : 20000225057 COUNTI ES : HALE
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |S.” T. BUNN CONSTRUCTI ON CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 Roadway

| |
0010 209A000 26.000 EACH 165. 00000 4290. 00 110. 00000 2860. 00|

Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1/2" Maximum
Aggregate Size Mx, ESAL Range D

|

Mai | box Reset, Single | [ |
0020 210D001 12285. 000 CYIP| 6. 50000 79852. 50| 6. 26000 76904. 10|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 212A000 2080. 000 STA | 20. 00000 41600. 00| 1. 50000 3120. 00|
Machi ne Gradi ng Shoul ders | | |
0040 305B060 1000. 000 TCIP| 21. 00000 21000. 00| 26. 25000 26250. 00|
Crushed Aggregate, Section 825, Crusher | | |
Run, 1" Down, For M scel | aneous Use [ |
0050 401B108 278893. 000 SYCP| 0. 78000 217536. 54| 0. 75000 209169. 75|
Bi t umi nous Treatnent G (Wth Pol yner | [ |
Addi tive) | [ |
0060 405A000 25917. 000 GAL | 1. 09000 28249. 53| 0. 80000 20733. 60|
Tack Coat | [ |
0070 408A052 2225.000 SY | 8. 85000 19691. 25| 2.00000 4450. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0080 424A260 15725. 000 TON | 30. 10000 473322. 50| 31. 86000 500998. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0090 424A261 184.000 TON | 39. 75000 7314. 00| 37. 00000 6808. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0100 424A266 300. 000 TON | 36. 00000 10800. 00| 36. 00000 10800. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range D | [ |
0110 424A269 436.000 TON | 38. 75000 16895. 00| 49. 00000 21364. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0120 424B461 28592. 000 TON | 27. 15000 776272. 80| 28. 28000 808581. 76|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0130 424B467 14245. 000 TON | 28. 85000 410968. 25| 28. 28000 402848. 60|
I | I

I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 057 -3

Dotted Inverted Profile Traffic Stripe

CALL ORDER : 057 CONTRACT I D : 20000225057 COUNTI ES : HALE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0140 424B472 528.000 TON | 33. 65000 17767. 20| 49. 00000 25872. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0150 424C261 142. 000 TON | 59. 40000 8434. 80| 49. 00000 6958. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0160 424C265 300. 000 TON | 64. 00000 19200. 00| 51. 00000 15300. 00|
Super pave Bitumi nous Concrete Base | [ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range D | [ |
0170 600A000 LUWP| 44900. 00000 44900. 00| 64500. 00000 64500. 00|
Mobi | i zat i on | [ |
0180 651C000 22.000 TON | 195. 00000 4290. 00| 375. 00000 8250. 00|
8-8-8 Commercial Fertilizer | [ |
0190 652A054 20. 000 ACRE| 600. 00000 12000. 00| 575. 00000 11500. 00|
Seeding (M x 2A) | [ |
0200 652A056 9. 000 ACRE| 600. 00000 5400. 00| 575. 00000 5175. 00|
Seeding (M x 2E) | [ |
0210 656A000 29. 000 ACRE| 400. 00000 11600. 00| 500. 00000 14500. 00|
Mul ching, Cass A Type 1 | [ |
0220 665F000 15. 000 EACH 6. 00000 90. 00| 1. 00000 15. 00|
Hay Bal es | [ |
0230 665J000 100. 000 LF | 9. 65000 965. 00| 3. 00000 300. 00|
Silt Fence, Type A | [ |
0240 701C000 39.000 M LE]| 320. 00000 12480. 00| 320. 00000 12480. 00|
Broken Tenporary Traffic Stripe | [ |
0250 701C001 69. 000 M LE| 360. 00000 24840. 00| 360. 00000 24840. 00|
Solid Tenporary Traffic Stripe | [ |
0260 702A007 13.000 M LE| 1850. 00000 24050. 00| 1850. 00000 24050. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0270 702A008 40.000 M LE] 3700. 00000 148000. 00| 3700. 00000 148000. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A009 23.000 M LE| 3700. 00000 85100. 00| 3700. 00000 85100. 00|
Solid Yellow, Inverted Profile Traffic [ |
Stripe (6" Wde) [ |
132. 00| 2.00000 132. 00|
I I
I I

|
0290 702B001 66.000 LF | 2. 00000
I
(6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 057 -4

CALL ORDER : 057 CONTRACT I D : 20000225057 COUNTI ES : HALE
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 703A000 766. 000 SQFT| 1. 30000 995. 80| 1. 30000 995. 80|
Traffic Control Markings, Class 1, Type | [ |
A I I I
0310 703D001 766.000 SQFT| 1. 30000 995. 80| 1. 30000 995. 80|
Tenporary Traffic Control Markings | | |
0320 705A032 570. 000 EACH 5. 00000 2850. 00| 5. 00000 2850. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0330 705A037 1785. 000 EACH 5. 25000 9371. 25| 5. 25000 9371. 25|
Pavenent Markers, Cass A-H Type 2-D | | |
0340 740B000 1790. 000 SQFT| 9. 75000 17452. 50| 10. 00000 17900. 00|
Construction Signs | | |
0350 740D000 10. 000 EACH 54. 35000 543. 50| 1. 00000 10. 00|
Channel i zi ng Druns | [ |
0360 7400000 1.000 EACH 4700. 00000 4700. 00| 5000. 00000 5000. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 2,563, 950. 22| $ 2,578,983. 16|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 2,563, 950. 22| $ 2,578,983. 16|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 058 -1
VENDOR RANKI NG
CALL ORDER . 058 CONTRACT I D : 20000225058 COUNTI ES : DALLAS
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 25 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PRQIECT(S) : 99-306-245-014-001

for constructing the Resurfacing and Traffic Stripe on S.R
#14 fromthe Perry County Line (MP. 108.171) to the S.R #8
(U.S. #80) interchange at the west City Limts of Selnma
(MP. 114.198). Length - 6.026 m.

SET- ASI DE :

1 01023 ASPHALT CONTRACTCRS, | NC. $ 537, 545. 80 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 058 -2
TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT 1D : 20000225058 COUNTI ES : DALLAS
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 01023

I I
| ASPHALT CONTRACTORS, | NC. |
LINE NO / | TEM CODE / ALT | |
I I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
|

0010 210D001 4400. 000 CYIP| 7.00000 30800. 00

Borrow Excavation (Loose Truckbed |

Measur enent ) |
0020 401B100 86500. 000 SYCP| 0. 51000 44115. 00

Bi t um nous Treatnent E (Wth Pol yner

Addi tive)
0030 405A000 5200. 000 GAL 1. 00000 5200. 00

Tack Coat
0040 424A242 9100. 000 TON 35. 45000 322595. 00

I

|

I

|

Super pave Bitum nous Concrete Waring |

Surface Layer, 1" Maxi mum Aggregate |

Size Mx, ESAL Range C |
0050 424A247 250.000 TON | 42. 35000 10587. 50

Super pave Bitum nous Concrete Waring |

Surface Layer, Leveling, 3/4" Maxi mum |

Aggregate Size Mx, ESAL Range C |

I

|

I

|

0060 424B445 25.000 TON 65. 00000 1625. 00
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching, 1" Maxinmm
Aggregate Size Mx, ESAL Range C

0070 600A000 LUMP| 25400. 00000 25400. 00
Mobi | i zati on |

0080 652A056 12. 000 ACRE| 500. 00000 6000. 00
Seeding (M x 2E) |

0090 656A000 12. 000 ACRE| 400. 00000 4800. 00
Mul ching, Class A Type 1 |

0100 665F000 50. 000 EACH| 10. 00000 500. 00
Hay Bal es |

0110 665J000 150. 000 LF | 5. 50000 825. 00
Silt Fence, Type A |

0120 701C000 14.000 M LE| 300. 00000 4200. 00
Broken Tenporary Traffic Stripe |

0130 701C001 26.000 M LE| 340. 00000 8840. 00
Solid Tenporary Traffic Stripe |

0140 701F000 390.000 LF | 0. 50000 195. 00
Dotted Tenporary Traffic Stripe |

0150 702A007 6.000 M LE| 1850. 00000 11100. 00

Broken Yellow, Inverted Profile Traffic |

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
| |
Stripe (6" Wde) | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00

PAGE : 058 -3

TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT I D : 20000225058 COUNTI ES : DALLAS
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 06
SET- ASI DE :
| (1) 01023 [ |
| ASPHALT CONTRACTORS, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0160 702A008 12.000 M LE| 3700. 00000 44400. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A009 1.000 M LE| 4000. 00000 4000. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702B001 195.000 LF | 1. 50000 292. 50| |
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0190 703A002 628. 000 SQFT]| 2. 50000 1570. 00| |
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0200 703D001 1256. 000 SQFT| 1. 30000 1632. 80| |
Tenporary Traffic Control Markings | [ |
0210 705A031 10. 000 EACH| 4. 80000 48. 00| |
Paverent Markers, Class A-H Type 1-A | [ |
0220 705A032 400. 000 EACH| 4. 80000 1920. 00| |
Paverent Markers, Class A-H Type 1-B | [ |
0230 705A037 60. 000 EACH| 5. 00000 300. 00| |
Pavenent Markers, Cass A-H Type 2-D [ |
0240 740B000 252.000 SQFT| 12. 50000 3150. 00| |
Construction Signs | [ |
0250 740E000 150. 000 EACH| 15. 00000 2250. 00| |
Cones (36 Inches High) | [ |
0260 740MD0O0 150. 000 EACH| 8. 00000 1200. 00| |
Wi ght For Cone | [ |
SECTI ON TOTALS | $ 537, 545. 80| |
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 537, 545. 80| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 060 -1
VENDOR RANKI NG
CALL ORDER . 060 CONTRACT I D : 20000225060 COUNTI ES : BARBOUR
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 55 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT( S)

for constructing the Planing, Resurfacing and Traffic Stripe
on SSR#51 fromS R #10 in dio (MP. 33.63) to the north
city limts of Louisville (MP. 41.514). Length 7.761 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 1,337,077.00 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 1,348,983.34 100. 8904%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 060 -2
TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT 1D : 20000225060 COUNTI ES : BARBOUR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

| |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|

Super pave Bitum nous Concrete Lower
Bi nder Layer, 1" Maxi mum Aggregate Size
M x, ESAL Range C

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
I I I
0010 206C010 65. 000 SQYD| 10. 00000 650. 00| 27. 67000 1798. 55|
Rermovi ng Concrete Driveway | [ |
0020 206D001 180.000 LF | 2. 00000 360. 00| 1. 00000 180. 00|
Removi ng Cuar dr ai | | [ |
0030 206E019 2.000 EACH 200. 00000 400. 00| 100. 00000 200. 00|
Rermovi ng Guardrail End Anchor (Type 10) | [ |
0040 209A000 1.000 EACH 100. 00000 100. 00| 200. 00000 200. 00|
Mai | box Reset, Single | [ |
0050 210D010 3800. 000 CYIP| 7. 75000 29450. 00| 6. 70000 25460. 00|
Borrow Excavation (A2 or Better) | [ |
0060 401B100 124960. 000 SYCP| 0. 69000 86222. 40| 0. 58000 72476. 80|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0070 405A000 13220. 000 GAL | 0. 65000 8593. 00| 1. 25000 16525. 00|
Tack Coat | [ |
0080 408A052 66000. 000 SY | 0. 54000 35640. 00| 0. 80000 52800. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0090 410C000 1.000 EACH 1200. 00000 1200. 00| 2057. 92000 2057. 92|
Contractor Retained Profil ograph | [ |
0100 424A240 4345. 000 TON | 34. 90000 151640. 50| 37.50000 162937. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0110 424A241 3450. 000 TON | 33. 65000 116092. 50| 39. 90000 137655. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0120 424A246 5675. 000 TON | 40. 10000 227567. 50| 35. 50000 201462. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0130 424B441 8005. 000 TON | 33. 10000 264965. 50| 32. 75000 262163. 75|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0140 424B541 5950. 000 TON | 34. 15000 203192. 50| 32. 75000 194862. 50|
| I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 060 -3
TABULATI ON OF BI DS

CALL ORDER : 060 CONTRACT 1D : 20000225060 COUNTI ES : BARBOUR
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
(1) 23024 | (2) 01018

|
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC.

LINE NO/ ITEM CODE / ALT | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Dotted Inverted Profile Traffic Stripe
(6" Wde)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0150 600A000 LUWP| 25000. 00000 25000. 00| 34000. 00000 34000. 00|
Mobi | i zati on | [ |
0160 618B002 65. 000 SQYD| 40. 00000 2600. 00| 53. 62000 3485. 30|
Concrete Driveway, 6" Thick | [ |
0170 630A000 130. 000 LF | 16. 00000 2080. 00| 16. 00000 2080. 00|
Steel Beam Guardrail, Cass A Type 1 | [ |
0180 630C070 2.000 EACH 1550. 00000 3100. 00| 1625. 00000 3250. 00|
Quardrail End Anchor, Type 10 Series | [ |
0190 652A061 8. 000 ACRE| 450. 00000 3600. 00| 425. 00000 3400. 00|
Seeding (M x 3E) | [ |
0200 656A000 8. 000 ACRE| 400. 00000 3200. 00| 425. 00000 3400. 00|
Mul ching, Cass A Type 1 | [ |
0210 665F000 100. 000 EACH| 5. 00000 500. 00| 6. 12000 612. 00|
Hay Bal es | [ |
0220 665J000 1000. 000 LF | 3. 50000 3500. 00| 3. 33000 3330. 00|
Silt Fence, Type A | [ |
0230 680A000 LUWP| 1700. 00000 1700. 00| 1500. 00000 1500. 00|
Engi neering Controls | [ |
0240 701C000 7.000 M LE| 280. 00000 1960. 00| 280. 00000 1960. 00|
Broken Tenporary Traffic Stripe | [ |
0250 701C001 63.000 M LE| 300. 00000 18900. 00| 300. 00000 18900. 00|
Solid Tenporary Traffic Stripe | [ |
0260 701DO07 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Solid Traffic Stripe Renmoved (Paint) | [ |
0270 701D008 1.000 M LE| 1200. 00000 1200. 00| 1200. 00000 1200. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0280 701D014 1.000 M LE| 900. 00000 900. 00| 900. 00000 900. 00|
Broken Traffic Stripe Renoved (Paint) | [ |
0290 701D015 1.000 M LE| 900. 00000 900. 00| 900. 00000 900. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0300 702A007 3.000 M LE| 1850. 00000 5550. 00| 1850. 00000 5550. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0310 702A008 10. 000 M LE| 3700. 00000 37000. 00| 3700. 00000 37000. 00|
Solid Wiite, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0320 702A009 12.000 M LE| 3700. 00000 44400. 00| 3700. 00000 44400. 00|
Solid Yellow, Inverted Profile Traffic [ |
Stripe (6" Wde) [ |
00| 1. 40000 504. 00|
I I
I I

|
I
0330 702B001 360.000 LF | 1. 40000 504.
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/29/00
PAGE : 060 -4
TABULATI ON OF BI DS
CALL ORDER . 060 CONTRACT I D : 20000225060 COUNTI ES : BARBOUR
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 |
| W REGRASS CONSTRUCTI ON COMPA| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0340 703A002 7095. 000 SQFT| 2. 50000 17737. 50| 2. 50000 17737. 50|
Traffic Control Markings, Class 2, Type | [ |
A I I I
0350 703B002 1226. 000 SQFT| 2. 80000 3432. 80| 2. 80000 3432. 80|
Traffic Control Legends, dass 2, Type A | |
0360 703D001 7095. 000 SQFT| 1. 00000 7095. 00| 1. 00000 7095. 00|
Tenporary Traffic Control Markings | |
0370 703E001 1226. 000 SQFT| 1. 00000 1226. 00| 1. 00000 1226. 00|
Tenporary Traffic Control Legends | | |
0380 705A030 17.000 EACH| 4. 80000 81. 60| 4. 80000 81. 60|
Paverent Markers, Class A-H, Type 2-C | | |
0390 705A031 22.000 EACH 4. 60000 101. 20| 4. 60000 101. 20|
Pavenent Markers, Cass A-H Type 1-A | | |
0400 705A032 395. 000 EACH| 4. 60000 1817. 00| 4. 60000 1817. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0410 705A037 1030. 000 EACH| 4. 80000 4944, 00| 4. 80000 4944. 00|
Pavenent Markers, Cass A-H Type 2-D | | |
0420 705A038 20. 000 EACH 4. 80000 96. 00| 4. 80000 96. 00|
Pavenent Markers, Cass A-H Type 2-E | | |
0430 740B000 1194. 000 SQFT| 12. 00000 14328. 00| 10. 25000 12238. 50|
Construction Signs | | |
0440 740D000 6. 000 EACH 50. 00000 300. 00| 42.82000 256. 92|
Channel i zi ng Druns | [ |
0450 740EO000 50. 000 EACH| 10. 00000 500. 00| 3. 67000 183. 50|
Cones (36 Inches High) | | |
0460 740MDOO 50. 000 EACH| 5. 00000 250. 00| 2. 45000 122. 50|
Wi ght For Cone | | |
0470 7400000 1. 000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 1,337,077.00| $ 1, 348,983. 34|
------------------------------------------ T T Ty
CONTRACT TOTALS | $ 1,337,077.00| $ 1, 348,983. 34|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

02/ 29/ 00
PAGE : 061 -1
VENDOR RANKI NG
CALL ORDER : 061 CONTRACT I D : 20000225061 COUNTI ES : CHAMBERS CALHOUN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04 CLEBURNE OTHERS
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : 99-504-690- 000- 803

for constructing the Bridge Scour Repair at various sites in

the Fourth Division.

SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D

1 03047 CARTER S CONTRACTI NG SERVI CE, | NC. $ 333, 335. 00 100. 0000%
2 12019 LEVERETT CONSTRUCTI ON COVPANY $ 343, 876. 25 103. 1623%
3 01007 ALABANVA BRI DGE BUI LDERS, | NC. $ 401, 191. 75 120. 3569%
4 04009 W W DYAR & SONS, | NC $ 428, 214.00 128. 4635%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 436, 997. 50 131. 0985%
6 16048 WALKER PATTON COWVPANY, | NC. $ 481, 725. 75 144.5170%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 061 -2
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000225061 COUNTI ES : CHAMBERS CALHOUN
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 04 CLEBURNE OTHERS
SET- ASI DE :
(1) 03047 | (2) 12019 | (3) 01007

|

| CARTER S CONTRACTI NG SERVI CE| LEVERETT CONSTRUCTI ON COVPAN| ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

SECTI ON 0001  Tot al

| | I

0010 206C016 900. 000 SQYD| 2. 00000 1800. 00| 4. 00000 3600. 00| 5. 00000 4500. 00
Renovi ng Concrete Sl ope Paving (Under | [ |
Bri dges) | [ |

0020 210D000 500. 000 CYIP| 10. 00000 5000. 00| 12. 00000 6000. 00| 2. 00000 1000. 00
Borrow Excavati on | [ |

0030 451A001 5.000 CUYD| 1200. 00000 6000. 00| 1000. 00000 5000. 00| 1000. 00000 5000. 00
Low Pressure Portland Cenent G out | | |

0040 504A000 219.000 LF | 350. 00000 76650. 00| 270. 00000 59130. 00| 500. 00000 109500. 00
Steel Piling Encasemrent | | |

0050 600A000 LUWP| 12000. 00000 12000. 00| 22000. 00000 22000. 00| 15000. 00000 15000. 00
Mobi |'i zati on | [ |

0060 6100001 5720. 000 TON | 33. 00000 188760. 00| 35. 40000 202488. 00| 39. 00000 223080. 00
Loose Riprap, Cass 2 | | |

0070 610D001 4295. 000 SQYD| 3. 00000 12885. 00| 1. 75000 7516. 25| 2. 25000 9663. 75
Filter Blanket, Ceotextile (Wven) | | |

0080 650A000 500. 000 CYIP| 10. 00000 5000. 00| 15. 00000 7500. 00| 2. 00000 1000. 00
Topsoi | | | |

0090 652A053 4.000 ACRE| 700. 00000 2800. 00| 1000. 00000 4000. 00| 1500. 00000 6000. 00
Seeding (M x 1E) | | |

0100 652A056 3.000 ACRE| 700. 00000 2100. 00| 1000. 00000 3000. 00| 1500. 00000 4500. 00
Seeding (M x 2E) | | |

0110 656A001 7.000 ACRE| 400. 00000 2800. 00| 1000. 00000 7000. 00| 1500. 00000 10500. 00
Mul ching, Cass A Type 2 | | |

0120 665F000 150. 000 EACH| 4. 00000 600. 00| 6. 00000 900. 00| 2. 00000 300. 00
Hay Bal es | | |

0130 665J000 1450. 000 LF | 3. 00000 4350. 00| 3. 00000 4350. 00| 2. 00000 2900. 00
Silt Fence, Type A | | |

0140 740B000 266. 000 SQFT| 15. 00000 3990. 00| 12. 00000 3192. 00| 18. 00000 4788. 00
Construction Signs | | |

0150 740E000 40. 000 EACH 20. 00000 800. 00| 20. 00000 800. 00| 17. 00000 680. 00
Cones (36 Inches High) | | |

0160 740MDOO 40. 000 EACH 20. 00000 800. 00| 10. 00000 400. 00| 7. 00000 280. 00
Wi ght For Cone | | |

0170 7410010 1. 000 EACH| 7000. 00000 7000. 00| 7000. 00000 7000. 00| 2500. 00000 2500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |

SECTI ON TOTALS | $ 333, 335. 00| $ 343, 876. 25| $ 401, 191. 75

CONTRACT TOTALS | $ 333, 335. 00| $ 343, 876. 25| $ 401, 191. 75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 061 -3
TABULATI ON OF BI DS
CALL ORDER : 061 CONTRACT I D : 20000225061 COUNTI ES : CHAMBERS CALHOUN
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04 CLEBURNE OTHERS
SET- ASI DE :
| (4) 04009 | (5) 03001 | (6) 16048
| W W DYAR & SONS, |NC. | CLARK CONSTRUCTI ON CO., | NC. | WALKER PATTON COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 206C016 900. 000 SQYD| 30. 00000 27000. 00| 10. 00000 9000. 00| 40. 00000 36000. 00
Renovi ng Concrete Sl ope Paving (Under | | |
Bri dges) | [ |
0020 210D000 500. 000 CYIP| 16. 00000 8000. 00| 12. 00000 6000. 00| 12. 50000 6250. 00
Borr ow Excavati on | [ |
0030 451A001 5.000 cuyp 1200. 00000 6000. 00| 200. 00000 1000. 00| 1000. 00000 5000. 00
Low Pressure Portland Cenent G out | [ |
0040 504A000 219.000 LF | 400. 00000 87600. 00| 425. 00000 93075. 00| 590. 00000 129210. 00
Steel Piling Encasenent | [ |
0050 600A000 LUWP| 30000. 00000 30000. 00| 42000. 00000 42000. 00| 69770. 00000 69770. 00
Mobi | i zat i on | [ |
0060 610C001 5720.000 TON | 36. 00000 205920. 00| 41. 00000 234520. 00| 32. 00000 183040. 00
Loose Riprap, Class 2 | [ |
0070 610D001 4295. 000 SQYD| 6. 00000 25770. 00| 3. 50000 15032. 50| 4. 75000 20401. 25
Filter Blanket, Ceotextile (Wven) | [ |
0080 650A000 500. 000 CYIP| 12. 00000 6000. 00| 14. 00000 7000. 00| 5. 00000 2500. 00
Topsoi | | [ |
0090 652A053 4.000 ACRE| 1200. 00000 4800. 00| 600. 00000 2400. 00| 924. 00000 3696. 00
Seeding (M x 1E) | [ |
0100 652A056 3.000 ACRE| 1200. 00000 3600. 00| 600. 00000 1800. 00| 924. 00000 2772.00
Seeding (M x 2E) | [ |
0110 656A001 7.000 ACRE| 800. 00000 5600. 00| 600. 00000 4200. 00| 924. 00000 6468. 00
Mul ching, Cass A Type 2 | [ |
0120 665F000 150. 000 EACH| 5. 00000 750. 00| 5. 00000 750. 00| 4. 00000 600. 00
Hay Bal es | [ |
0130 665J000 1450. 000 LF | 5. 00000 7250. 00| 4. 00000 5800. 00| 2. 75000 3987.50
Silt Fence, Type A | [ |
0140 740B000 266. 000 SQFT| 14. 00000 3724. 00| 20. 00000 5320. 00| 18. 50000 4921. 00
Construction Signs | [ |
0150 740E000 40. 000 EACH| 20. 00000 800. 00| 30. 00000 1200. 00| 12. 00000 480. 00
Cones (36 Inches High) | [ |
0160 740MD0O0O 40. 000 EACH| 10. 00000 400. 00| 10. 00000 400. 00| 8. 25000 330. 00
Wi ght For Cone | [ |
0170 741C010 1.000 EACH 5000. 00000 5000. 00| 7500. 00000 7500. 00| 6300. 00000 6300. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
SECTI ON TOTALS | $ 428, 214. 00| $ 436, 997. 50| $ 481, 725.75

CONTRACT TOTALS | $ 428, 214. 00| $ 436, 997. 50| $ 481, 725. 75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

02/ 29/ 00
PAGE : 062 -1
VENDOR RANKI NG
CALL ORDER . 062 CONTRACT I D : 20000225062 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : 99-304-621-049-001

for constructing the Planing, Resurfacing, and Traffic
Stripe on SR #49 fromMP. 31.33 at S R #38 (U S. #280)
west of Dadeville to MP. 47.27 at SR #22 in New Site.
Length - 15.940 ni.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 04013 DUNN CONSTRUCTI ON CO., I NC $ 1,694, 330.88 100. 0000%

2 05002 EAST ALABAMVA PAVI NG CO., | NC $ 1,730,892.88 102. 1579%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 29/ 00
PAGE : 062 -2
TABULATI ON OF BI DS

CALL ORDER : 062 CONTRACT 1D : 20000225062 COUNTI ES : TALLAPCOSA
LETTI NG DATE : 02/25/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 04013 | (2) 05002

|

| DUNN CONSTRUCTI ON CO., | NC. | EAST ALABAMA PAVING CO, | NC|

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

SECTI ON 0001 TOTAL

| |
0010 209A000 19. 000 EACH 125. 47000 2383. 93 75. 00000 1425. 00|

Aggerate Surfacing (1" Down, Crusher
Run)

|
Mai | box Reset, Single | [ |
0020 401B100 217461. 000 SYCP| 0. 62000 134825. 82| 0. 52750 114710. 68|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0030 405A000 7700.000 GAL | 0. 94000 7238. 00| 1. 00000 7700. 00|
Tack Coat | [ |
0040 408A052 2612.000 SY | 2.72000 7104. 64| 4. 00000 10448. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0050 408A056 480. 000 SQYD| 14. 61000 7012. 80| 6. 00000 2880. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 5.10" Thru 6.0" Thick) | | |
0060 424A220 12850. 000 TON | 37.71000 484573. 50| 38. 45000 494082. 50|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range B | [ |
0070 424A226 125. 000 TON | 55. 20000 6900. 00| 38. 45000 4806. 25|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0080 424A229 100. 000 TON | 86. 51000 8651. 00| 38. 45000 3845. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range B | [ |
0090 424B421 22600. 000 TON | 31. 73000 717098. 00| 35. 70000 806820. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Max Aggregate Size MX, | [ |
ESAL Range B | [ |
0100 424B425 550. 000 TON | 58. 54000 32197. 00| 90. 00000 49500. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maxi mum | [ |
Aggregate Size Mx, ESAL Range B | [ |
0110 424B429 930. 000 TON | 45. 31000 42138. 30| 35. 70000 33201. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Leveling, 1" Max | [ |
Aggregate Size Mx, ESAL Range B | [ |
0120 430B043 6200. 000 TCIP| 15. 39000 95418. 00| 17. 50000 108500. 00|
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 02/ 29/ 00
PAGE : 062 -3

CALL ORDER : 062 CONTRACT I D : 20000225062 COUNTI ES : TALLAPCCSA
LETTI NG DATE : 02/25/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 04013 | (2) 05002 |
| DUNN CONSTRUCTI ON CO., I NC. | EAST ALABANA PAVI NG CO., | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 600A000 LUMP| 42582. 67000 42582. 67| 10000. 00000 10000. 00|
Mobi | i zat i on | [ |
0140 701A006 32.000 M LE| 544. 49000 17423. 68| 460. 00000 14720. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0150 701A010 7.000 M LE| 390. 61000 2734. 27| 330. 00000 2310. 00|
Broken Yellow, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0160 701A014 24.000 M LE| 568. 16000 13635. 84| 480. 00000 11520. 00|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0170 701B002 225.000 LF | 1. 24000 279. 00| 1. 05000 236. 25|
Dotted Class 1, Type A Traffic Stripe | | |
(6" Wde) | | |
0180 701C000 20.000 M LE 331. 43000 6628. 60| 280. 00000 5600. 00|
Broken Tenporary Traffic Stripe | [ |
0190 701C001 73.000 M LE| 414. 27000 30241. 71| 350. 00000 25550. 00|
Solid Tenporary Traffic Stripe | [ |
0200 703A000 1299. 000 SQFT| 1. 88000 2442, 12| 1. 60000 2078. 40|
Traffic Control Markings, Class 1, Type | [ |
A I I I
0210 703D001 938.000 SQFT]| 1. 53000 1435. 14| 1. 30000 1219. 40|
Tenporary Traffic Control Markings | | |
0220 705A000 334.000 EACH 4. 60000 1536. 40| 3. 90000 1302. 60|
Pavenent Markers, Class A Type 1-A | | |
0230 705A005 1658. 000 EACH| 4. 84000 8024. 72| 4.10000 6797. 80|
Pavenent Markers, Cass A Type 2-D | |
0240 740B000 1205. 000 SQFT| 10. 66000 12845. 30| 8. 00000 9640. 00|
Construction Signs | | |
0250 7400000 1.000 EACH 8980. 44000 8980. 44| 2000. 00000 2000. 00|
Pil ot Car | [ |
SECTI ON TOTALS | $ 1,694, 330. 88| $ 1,730, 892. 88|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 1,694, 330. 88| $ 1,730, 892. 88|




